



Operates the statewide Turnpike System as part of the Florida Department of Transportation

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

ADDENDUM NO. 4

DATE: March 4, 2014

TO: PROPOSERS

FROM: Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8N18
Financial Project Nos.: 415051-1-52-01 and 430811-1-52-01
County: Miami-Dade County
Project Name: SR 821 (HEFT) Widening from South of SW 104th St.
(Killian Parkway) to North of SW 72nd St. (Sunset Drive)

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

REQUEST FOR PROPOSAL DOCUMENT

Attached is a revised Request For Proposal (RFP) Document to replace the one you have currently. For your convenience, two versions are being provided: 1) A .PDF red-lined version showing what has changed since Addendum No. 3 was issued; and 2) A .PDF version with all changes already incorporated. The .PDF version herein is the official RFP for this contract. The version you were previously issued is hereby deleted.

There were various grammatical changes that were made throughout the RFP. The more significant changes are noted below. Grammatical changes occurred on pages: 13 (Part I); 43 (Part V.X), 44 (Part V.X); 47 (Part VI.A); 65 (Part VI.G.2.a.27); 67(Part VI.G.3.a); 84 (Part VI.O.a); 89 (Part VI.Q.2.1); 90 (Part VI.Q.2.5)

Section I Introduction

- Page 9. Updated Reference Document being referred to.

Section II Schedule of Events

Modified the dates for the following events:

<u>03/07/14</u>	Deadline for submittal of questions, for which a response is assured, prior to the submission of the Technical Proposal. All questions shall be submitted to the Pre-Bid Q&A website.
<u>03/18/14</u>	Deadline for the Department to post responses to the Pre-Bid Q&A website for questions submitted by the Design-Build Firms prior to the submittal of the Technical Proposal.
<u>03/25/14</u>	Technical Proposals due in District Office by 2:30 p.m. local time.
<u>03/28/14</u>	Deadline for Design-Build Firm to "opt out" of Technical Proposal Page Turn meeting.
<u>04/02/14</u>	Technical Proposal Page Turn Meeting. Times will be assigned during the Pre-Proposal Meeting. 30 Minutes will be allotted for this Meeting.

<u>04/17/14</u>	Question and Answer Session. Times will be assigned during the pre-proposal meeting. One hour will be allotted for questions and responses.
<u>04/24/14</u>	Deadline for submittal of Written Clarification letter following Question and Answer Session 5:00 pm local time
<u>04/24/14</u>	Deadline for submittal of questions, for which a response is assured, prior to the submission of the Price Proposal. All questions shall be submitted to the Pre-Bid Q&A website.
<u>05/02/14</u>	Deadline for the Department to post responses to the Pre-Bid Q&A website for questions submitted by the Design-Build Firms prior to the submittal of the Price Proposal.
<u>05/06/14</u>	Price Proposals due in District Office by 2:30 pm local time.
<u>05/06/14</u>	Public announcing of Technical Scores and opening of Price Proposals at 2:30 pm local time in <i>Florida's Turnpike Enterprise Headquarters, P.O Box 613069 Mile Post 263 Building No. 5315 Ocoee Florida 34761-3069</i>
<u>05/12/14</u>	Public Meeting of Selection Committee to determine intended Award 11:00 AM
<u>05/12/14</u>	Posting of the Department's intended decision to Award
<u>05/19/14</u>	Anticipated Award Date
<u>06/06/14</u>	Anticipated Execution Date

Section V. Project Requirements and Provisions for Work

a) W. Adjoining Construction Projects.

- a. Page 43. Updated table to include new project FPID 433264-1-52-01 that involves safety improvements along Kendall Drive between SW 127th Ave. and SW 122nd Ave. with a letting date December 2015. FDOT District 6 Project Manager is Fabiana Gonzalez.

Section VI. Design and Construction Criteria

- C. Utility Coordination. 2. Existing Utilities
 - Page 52. Updated description and requirements for design and construction of MD-WASD culvert extension.
- D. Roadway Plans
 - 5. Drainage Analysis.
 - Page 59. Clarified French drains not permitted within 100-ft of any new or existing spread footings.
- G. Structure Plans.
 - 1. Bridge Design Analysis
 - i. Page 61. Clarified Bridge load rating submittal requirements.
 - 2. Criteria a. Bridges
 - Page 64. No. 23: Updated name of the Attachment referenced.
 - Page 64. No. 26: Clarified the vertical clearance requirement at the Killian Bridge overpass.
 - B. Walls.

- Page 65, No. 3. Clarified loading conditions for concrete facing on permanent retaining walls.
 - Page 65, No. 4. Updated requirements for flowable fill backfill behind MSE Walls.
 - Page 66, No. 7. Added requirements for retaining walls constructed to remove the majority of an end slope in front of existing bridge end bents.
 - C. Sign Structures
 - Page 66, No. 2. Deleted Structure 87T120 that is part of adjacent project.
 - 3. Bridge Structures
 - b. Page 68. Updated description of interim work required for the Killian overpass bridge.
- L. Temporary Traffic Control Plan
 - 3. Traffic Control Plans
 - e. Traffic Control Restrictions
 - Page 79. Deleted redundant reference to ramp closures that also appear in the subsequent section (f) anticipated closures.
 - f. Anticipated Closures
 - Page 80. Updated ramp closure restrictions.
- O. Lighting Plans
 - a. General Requirements.
 - Page 84, Deleted redundant statement regarding daytime/nighttime underpass lighting requirements.

REQUEST FOR PROPOSAL ATTACHMENTS

Attachments to the original RFP Document that are not revised herein are still in effect for this contract.

1. **Attachment No. 19 – Technical Memorandum Traffic Control Restrictions**
 - a. Updated Ramp closure restrictions.

REQUEST FOR PROPOSAL REFERENCE DOCUMENTS

Reference Documents to the original RFP Document that are not revised herein are still in effect for this contract.

1. **Reference Document No. 26 – Advanced Utility Coordination Documentation**
 - a. Add As-Builts for MD-WASD facilities to “MDWASD” folder within “uao_info” folder of this reference document.

All other conditions of the subject contract remain unchanged.

If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

Attachments