

District: Turnpike
 Design-Build Phase II Summary Sheet
 FPID 429350-1-52-01
 Contract No.: E8N19

PHASE II						
Firm	Design/Build Firms	Technical Score	Bid Price Proposal	PCT (Days)	Bonus Points (0-5 points)	Adjusted Score with bonus points (BPP/ (TS+Bonus Points))
A	Contractor: Cone & Graham Construction Designer: Wantman Group	83.000	\$44,700,000.00	871	5	507,954.545
B	Contractor: GLF Construction Corporation Designer: RS&H, Inc.	85.750	\$42,475,000.00	871	5	468,044.077
C	Contractor: Lane Construction Corporation Designer: DRMP, Inc.	86.250	\$43,382,800.00	871	5	475,427.945
D	Contractor: Sema Construction, Inc. Designer: T.Y. Lin International	86.500	\$42,645,454.00	871	5	466,070.536

AWARD

Formula Used to Determine the Adjusted Score	
BPP	=Adjusted Score with bonus points
TS+Bonus Pts	

PCT = Proposed Contract Time

Proposed Contract Time (Days)	Points Awarded
1000 - 975	0
974 - 949	1
948 - 923	2
922 - 897	3
896 - 872	4
871 or less	5

Posting Date and Time: May 19, 2014 at 4:00 PM

Award contingent upon approval of funds availability from the Comptroller's office.

Failure to file a protest within the time prescribed in section 120.57(3), FS, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, FS.