



Florida Department of Transportation

RICK SCOTT
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JIM BOXOLD
SECRETARY

ADDENDUM No. 2

DATE: May 5, 2016

TO: PROPOSERS

FROM: Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8P89
Financial Project Nos.: 435462-1-52-01
County: Miami-Dade County
Project Name: SR 821 (HEFT) Campbell Drive Interchange Improvements

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

TECHNICAL & PRICE PROPOSALS DUE DATE REVISIONS

Technical & Price Proposal due date has been changed from Thursday, May 12, 2016 to Thursday, May 19, 2016.

SCHEDULE OF EVENTS

Schedule of Events dates has been updated as follows:

Date	Event
05/16/16	Deadline for the Department to post responses to the Pre-Bid Q&A website for questions submitted by the Design-Build Firms prior to the submittal of the Proposal.
05/19/16	Technical Proposals and Price Proposals due in District Office by 2:30 p.m. local time
05/19/16	Public announcing of Price Proposals at 2:30 p.m. local time in the District Office.
06/01/16	Public Meeting of Technical Review Committee to determine Responsiveness of Technical Proposal(s) at 3:30 p.m. local time in the District Office.
06/07/16	Public Meeting of Selection Committee to determine intended Award (Final Selection Posting) at 10:00 a.m. local time in the District Office.
06/07/16	Posting of the Department's intended decision to Award
06/14/16	Anticipated Award Date
07/01/16	Anticipated Execution Date

All other conditions of the subject contract remain unchanged.

If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

Attachments