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Scope of Services 
Geotechnical and Materials Testing Contracts 

 
1.0   Purpose: 
 

This  scope of  services describes  and defines  the  consultant  services  to  support  the Department  in 
Geotechnical, Coring, and Materials testing activities for projects. 

2.0    Consultant Responsibility: 

The consultant will be responsive to the Department's request for services 24 hours a day, 7 days a 
week, and 365 days a year.  It is the consultant's responsibility to pursue and obtain all information, 
reports, permits, utility/environmental clearances and  lane closure approvals necessary to perform 
services on this Contract.  

The consultant will attend meetings as requested by the Department. Coordinate with the Department 
prior to attendance of meeting. Attendance at meetings not requested by the Department may not be 
reimbursed.  When  meetings  are  hosted  by  the  Consultant,  coordinate  all  activities  with  the 
stakeholders, and distribute the minutes to all participants and District Project Manager (DPM).  
 
Perform  services  at  the Department's  facility using  the Department's  resources  as  requested. The 
consultant will provide expert witness services if requested by the Department. 
 
In  the  event  the  consultant  encounters  actual  or  suspected  environmental  contamination  while 
performing  services  on  this  Contract,  immediately  cease work  and  notify  the  Project Manager  in 
writing.  
 
Do  not  perform  services  during  suspension  of  the  accreditation  or  qualifications  governing  the 
service(s) in question. Do not allow unqualified personnel or personnel with suspended qualifications 
perform or oversee services.  Fees shall be reimburse to the Department for any charges for services 
performed without appropriate qualifications and/ or accreditations.  
 
Be  responsible  for  properly  retaining  and  handling  samples.  When  samples  are  lost  or  cannot 
determine the Contract compliance of the material due to mishandling, consultant may be responsible 
for performing an Engineering Analysis\Investigation at no cost to the Department. 
 
Provide timely and accurate supporting documentation for the work to be invoiced including accurate 
and timely submittal of timesheets as directed by the Department. Minimize discrepancies between 
reported completed work and work quantities invoiced. 
 
Any questions or concerns should be brought to the attention of the Project Manager. 
 
For Non‐compliance with Construction Contracts, Consultant may be required at no additional cost to 
the Department, to provide an Engineering Analysis Report prepared by an independent engineering 
firm approved by the DPM when sampling and/ or testing services provided by the firm fails to meet 
the expectations of the Construction contract. 
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3.0    Department Responsibility: 

The Department will provide technical administration of the contract, conduct laboratory inspections, 
review actual test methods and procedures, review test results and reports, review invoice submittals, 
and generally determine compliance with this contract. 
 

4.0    General (Reference Documents): 
 

The services provided by the Consultant in the office, field, and lab shall be in compliance with the 
current edition ‐including updates‐ of all applicable Department Manuals and Guidelines as well as 
State and Federal regulations.  This shall include but not be limited to the following:  
 
• Florida Department of Transportation (FDOT) Standard Specification for Road and Bridge 
   Construction as amended by contract documents 
• FDOT Roadway Plans Preparation Manual 
• FDOT  Design Standards 
• FDOT Structures Manual 
• FDOT Structure Design Office Standard Drawings 
• FDOT Materials Manual 
• FDOT Manual of Florida Sampling and Testing Methods 
• FDOT Manual for Safety and Control of Equipment Containing Radioactive Materials 
• FDOT Construction Project Administration Manual (CPAM) 
• FDOT Construction Training and Qualification Manual (CTQM) 
• FDOT Soils and Foundation Handbook 
• FDOT Right of Way Procedures Manual 
• FDOT Radiation Safety Manual 
• FDOT Utility Accommodation Manual 
• Federal Highway Administration (FHWA) Checklist and Guidelines for Review of Geotechnical 
   Reports and Preliminary Plans and Specifications 
• American Association of State Highway and Transportation Officials (AASHTO) Test Methods 
• American Society for Testing and Materials (ASTM) Standards 
• Manual on Uniform Traffic Control Devices 
• Code of Federal Regulations (CFRs) 
• Safe Work Practices and Compliance Standards Handbook 
• Geotechnical Design / Plans Review Checklist (District 5’s) 
• Occupational Safety and Health Administration (OSHA) 29 CFR 1910.1001 and 1926.58, 49 CFR 171 
   and 172 
• Local Agency Program (LAP) manual 
• Chapter 14‐103 Construction Aggregate Rule                                                                                                                 
 CQC Specifications, and related directives 
 FDOT Standard Operating Procedure for Evaluation, Approval, and Control of Mineral Aggregate 
Sources 

 FDOT Standard Operating Procedure for Quality Assurance of Mineral Aggregate Sources 
 FDOT Records Retention Guideline 
 Southern Pine Inspection Board Standards 
 Approved Auger Cast pile installation plan (ACPIP) 
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 Drilled Shaft Installation Plan (DSIP) 
 

5.0    Terminology and Definitions: 
 

AASHTO – American Association of State Highway Transportation Officials 
ASTM – American Society of Testing Materials 
AFP ‐ FDOT Automated Fee Proposal system 
CADD ‐ Computer Aided Drafting & Design 
CAPWAP ‐ Case Pile Wave Analysis Program 
CPM ‐ Consultant Project Manager 
CTQP ‐ Construction Training & Qualification Program 
DER ‐ Department of Environmental Regulation (Federal & State) 
DMRE ‐ District Materials & Research Engineer. 
DMRO ‐ District Materials & Research Office 
DPM ‐ Department Project Manager. 
DPSU ‐ District Professional Services Unit 
EAR ‐ Engineering Analysis Report 
FDOT ‐ Florida Department of Transportation 
FM ‐ Florida Method 
IA ‐ Independent Assurance 
IV ‐ Independent Verification 
LIMS ‐ Laboratory Information Management System 
LQP ‐ FDOT Laboratory Qualification Program 
MAC ‐ Materials Acceptance & Certification System 
MM ‐ FDOT Materials Manual 
PCR ‐ Pavement Coring & Reporting 
PDA ‐ Pile Driving Analysis 
QAR ‐ Quality Assurance Review 
QC ‐ Quality Control 
R ‐ Resolution 
SMO ‐ State Materials Office 
V – Verification 
WEAP – Wave Equation Analysis Program 
CSC ‐ Continuing Services Contract. Max 5 yrs. & $5 Million 
DWC ‐ District‐Wide Contract. Max 5 yrs. & $1.5 Million 
TWO ‐ must be work of a specified nature. No limit on amount or $300,000 
LOA – Letter of Authorization 
SA ‐ Supplemental Amendment 

 
6.0    Communication and Reporting: 
 

Maintain timely and effective communication. Report results electronically to the Department in the 
most efficient manner and as approved in advance by the Department.   
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Prepare  final  analysis  and  recommendations  in  the  format  of  final  reports.  Submit  draft 
recommendations  to  the Department's Project Manager  for  review prior  to preparing  final  report. 
Report shall include all elements requested, as well as any additions, alterations and changes directed 
by the Department. Reports shall also include, as applicable, topographical maps, aerial photographs, 
geological  maps  and  reports,  soil  conservation  service  surveys  existing  construction  plans, 
potentiometric maps, and adjacent projects, and other pertaining information.   
 
The final reports and plan sheets shall be signed and sealed by a Professional Engineer registered by 
the State of Florida. Acceptable formats and number of copies are specified in Department’s various 
policies and procedures.  
 
Upon completion of a work order, deliver to the Department all project files, sketches, work‐sheets, 
plans, and other materials used or generated during the performance of services requested  in this 
Scope in an organized manner.  
 
Communicate assignment  related  issues during non‐business hours directly with  the Department’s 
representative overseeing consultant’s work, typically District Materials Office personnel.  
 

7.0    Reporting Test Results: 
 

Enter test results into Department database within 24 hours of test completion. Labor associated with 
test  reporting  is a unique pay  item, and  is not  included  in  the cost of  the  test. For data entry and 
validation, actual time up to a maximum of 15 minutes per sample is deemed reasonable. Updating 
should be performed by clerical or testing personnel. 

 
Compare QC results to V and enter the appropriate Approval codes  in the Department’s database. 
Labor associated with comparison services is a unique pay item, and is not included in the cost of the 
test. Actual time up to a maximum of 15 minutes per Verification sample  is deemed reasonable for 
coordination with project personnel and Quality Control Laboratory and data entry. Comparison & 
approval should be performed by CPM or Senior Technical personnel. 
 

8.0     Personnel: 
 

Provide  qualified  technical  and  professional  personnel  to  perform,  to Department  standards  and 
procedures, the duties and responsibilities assigned under the terms of this agreement.  
 
All  consultant  personnel/technicians  must  be  approved  in  writing  by  the  Department  prior  to 
performing services. All consultant personnel will be approved under one (1) labor classification per 
person.  Exceptions may be allowed at the sole discretion of the Department. Personnel listed in the 
final  negotiated  Contract  Audit  Package  are  considered  approved  without  any  additional 
documentation.  Obtain  written  approval  for  additional  personnel  prior  to  performing  services.  
Approvals are valid  for all work  to be performed by authorized  labor classification  throughout  the 
contract period.  
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All consultant personnel providing services on this Contract must perform to the satisfaction of the 
DPM. Personnel that do not perform services to the satisfaction of the DPM may be removed from the 
Contract.  
 
All testing and inspection personnel must participate in Independent Assurance evaluations and other 
applicable third party audits. 
 
8.1   Additional Requirements for Select Geotech Personnel: 

 
Dynamic Testing equipment Operators must have at  least a Rank of Basic on  the Pile Driving 
Contractor’s  Association  (PDCA)  Dynamic  Measurement  and  Analysis  Proficiency  Test.  The 
Operator must also have experience testing at least 5 Department bridges. 
The  experience may  be  obtained  while  working  under  the  supervision  of  another  qualified 
Operator. 
 
The Dynamic Testing Professional Engineer  in responsible charge of Dynamic Testing must be 
licensed  by  the  State  of  Florida  and  have  at  least  a  Rank  of  Advanced  on  the  Pile  Driving 
Contractors  Association  (PDCA)  Dynamic  Measurement  and  Analysis  Proficiency  Test.  The 
engineer must also have been in responsible charge of the Geotechnical foundation construction 
engineering and dynamic testing work on at least five (5) Department bridge projects.  
 
The  experience may  be  obtained  while  working  under  the  supervision  of  another  qualified 
Professional Engineer. The engineer’s primary work activities must be dynamic pile testing, signal 
matching analyses (e.g. CAPWAP analyses) and developing pile lengths and driving criteria. 
 
Embedded  Data  Collector  (EDC)  monitoring  shall  be  performed  by  an  Operator  who  has 
completed the SmartPile EDC training course. The Operator shall work under the supervision of a 
State of Florida Registered Professional Engineer. This engineer must have been  in responsible 
charge of the geotechnical foundation construction engineering and dynamic testing work on at 
least 5 Department bridge projects having driven pile foundations.  
 
This “responsible charge” experience shall include dynamic pile testing, signal matching analyses 
and wave equation analyses computer program experience. 

 
9.0 Conflict of Interest:  

   
It is the consultant's responsibility to prevent real or perceived Conflict‐of‐Interest. Any concerns or 
appeals must be brought to the attention of the DPM for interpretation and response. 
 

10.0 Independent Assurance Services: 
 

Provide services in full compliance with the Department’s current Independent Assurance Program. 

Meet or exceed annual goals of  the program. Provide  these services  for Acceptance Programs  for 

asphalt, concrete and earthwork. 
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11.0 Off‐Duty Law Officer with Vehicle: 
 

List the name of the organization providing Off‐Duty Law Officer support services in the Contract as a 
2nd‐tier consultant. Title of the organization will be "Off‐Duty Law Officer with Vehicle". The Contract 
Rates will be determined from price quotes from each organization. 

 
12.0 Ownership of Works and Inventions: 

 
The Department  shall have  full ownership of any works of authorship,  inventions,  improvements, 
ideas, data, processes, computer software programs, and discoveries  (hereafter called  intellectual 
property)  conceived,  created, or  furnished under  this Agreement, with no  rights of ownership  in 
Consultant or any sub‐consultants/ subcontractors.  Consultant and sub‐consultants/subcontractors 
shall fully and promptly disclose to the Department all  intellectual property conceived, created, or 
furnished under this Agreement.  Consultant or sub‐consultants/ subcontractor hereby assigns to the 
Department  the  sole  and  exclusive  right,  title,  and  interest  in  and  to  all  intellectual  property 
conceived,  created,  or  furnished  under  this  Agreement,  without  further  consideration.    This 
Agreement  shall  operate  as  an  irrevocable  assignment  by  Consultant  and  sub‐
consultants/subcontractors to the Department of the copyright in any intellectual property created, 
published, or furnished to the Department under this Agreement, including all rights thereunder in 
perpetuity.  Consultant and sub‐consultants/subcontractors shall not patent any intellectual property 
conceived,  created,  or  furnished  under  this  Agreement.    Consultant  and  sub‐consultants/ 
subcontractors agree to execute and deliver all necessary documents requested by the Department 
to effect the assignment of intellectual property to the Department or the registration or confirmation 
of  the  Department’s  rights  in  or  to  intellectual  property  under  the  terms  of  this  Agreement. 
Consultant agrees to include this provision in all its subcontracts under this Agreement. 

 
13.0 Consultant Not Employee or Agent: 

 
The Consultant and  its employees, agents, representatives, or sub‐consultants/ subcontractors are 
not  employees  of  the  Department  and  are  not  entitled  to  the  benefits  of  State  of  Florida 
employees.  Except to the extent expressly authorized herein, Consultant and its employees, agents, 
representatives, or sub‐consultants/subcontractors are not agents of the Department or the State for 
any purpose or authority such as to bind or represent the interests thereof, and shall not represent 
that it is an agent or that it is acting on the behalf of the Department or the State.  The Department 
shall not be bound by any unauthorized acts or conduct of Consultant. 
 

14.0 Services: 
 

Provide services  that are  in compliance with all applicable documents referred  to  in  the “General” 
paragraph of this document.  The Department, at its option, may elect to expand, decrease, or delete 
the extent of each work element described  in this scope of services, provided such action does not 
alter the intent of this agreement. The Department shall request Consultant services on an as‐needed 
basis. There is no guarantee that any or all of the services described will be assigned during the term 
of this agreement. Further, the Consultant shall provide these services on a nonexclusive basis. The 
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Department, at its option, may elect to have any of the services set forth herein performed by other 
consultants, sub‐consultants, or Department staff without Consultant recourse. 
 
All firms providing services on this Contract must be specifically listed on the Contract. Each firm must 
have their own unit rates for pay items and labor classifications defined by the Department. Do not 
include unit rate for the services and labor classifications not provided by the firm. The Department 
reserves the right to decline reimbursement if these conditions are not met. 

 
14.1   Asphalt Plant Services: 

 
Provide Asphalt Plant Inspection services for Verification and Independent Verification.  

 
a. Ensure that all Bituminous Verification requirements are met. 
b. Provide recommendations regarding the disposition of substandard materials. 
c. Generate  the Random Numbers  and  notify  the Quality Control  (QC)  technician  after  the 

mixture is produced and instruct when the QC technician shall take the sample. 
d. Perform  testing and  inspection as directed  in  the Contract documents within  the allotted 

timeframe as defined in the Contract documents. Perform daily inspections of the Producer’s 
Facility  to  ensure  that  the  Producer  is  complying  with  their  QC  Plan  and  the  Contract 
documents. Document all inspections in daily journal. 

e. Keep  a  daily  journal  using  a  format  or  electronic  system  directed  by  bituminous  staff 
documenting  the  arrival  and  departure  time,  failures,  QC,  Process  Control  (P.C.),  and 
Independent Verification (IV) samples taken (time and load numbers), time of IV technicians 
arrived  and  departed,  all  verification  inspections  performed,  any  production  related 
problems, and any other pertinent information that the District Bituminous Staff directs the 
Verification Technician to document.   Electronically submit the daily  journal to the District 
Bituminous Staff at the completion of production for the day.  

f. Observe the QC testing for accuracy (on a random yet consistent basis) to ensure that the QC 
staff  is accurately documenting the weights and calculations of the test results performed.  
Submit the copy of handwritten data to District Materials Staff as requested. 

g. Be familiar with the Producer’s QC Plan for the facility and ensure that QC staff is following 
the Plan. 

h. Notify the District Bituminous Staff immediately when repeating problems are encountered 
or  serious  lapses  with  the  QC  staff  following  their  Producer  QC  Plan  or  the  Project 
Requirements.  

i. Be knowledgeable of the Contract documents pertaining to Asphalt Production and testing 
at the Producer facilities.   

j. Document all material sample failures and all specification violations in the daily journal, and 
notify the Project Administrator (PA) and the District Bituminous Staff immediately. 

k. Perform a daily review of the QC worksheets and records  for accuracy and completeness.  
Notify the PA and the District Bituminous Staff if the QC staff fails to complete the testing and 
pertinent  paperwork within  24  hours  and/or  fails  to  enter  the  QC  test  results  into  the 
Department’s database system within one working day of the testing.  Make every effort to 
verify lots within the 24 hour timeframe, and on days the plant is producing. 
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l. If resolution testing is required, notify the PA and the District Bituminous Staff immediately. 
After  obtaining  the  resolution  test  results  from  the District Materials Office,  update  the 
Composite  Pay  Factor  (CPF)  Worksheet  and  other  pertinent  Department  forms.  Enter 
necessary information into the Department’s database system, and reissue revised forms to 
the  PA within  24  hours  of  receiving  the  results  from  the District Materials Office  unless 
directed otherwise. 

m. One Verification Technician may be required to cover more than one active asphalt plant as 
directed by the District Bituminous Staff. 
 

Provide the following additional plant inspection and testing related services as requested: 
 

1. Label and sign V and R sample boxes. 
2. Inspect  the  asphalt  plant,  review  and  analyze  both QC  and  V  test  results  and  verify QC 

technician reports in Department's database are accurate. 
3. Collect roadway cores for each IV sample collected. 
4. Notify the Materials lab when Lot is completed and when Verification Technician needs to be 

sent to verify the completed lot. 
5. Update the daily production spreadsheet. 
6. Deliver IV samples to Materials Lab by the end of the day.  
7. Recommend to stop or restrict asphalt plant production. 
8. Approve, monitor, revise, transfer, and terminate Asphalt Mix Designs as applicable. 

 
  14.2   Pavement Services: 

 
Perform pavement survey/evaluation and report the results to the District Bituminous Engineer 
in general accordance with the most current governing documents.  

 
The field investigation for roadway design may include but not limited to: 

 
a. Review available and/or pertinent information such as the most recent pavement condition 

survey (accessible on the Department’s website), previous construction plans, major repair 
information, the proposed rehabilitation, etc. 

b. Inform the Department of the tentative schedule of work to be performed during the field 
survey and coring program. 

c. Perform a  field  survey and document  the pavement condition  (rutting, cracking, pushing, 
shoving, etc.)  

d. Perform  Preliminary  site  visit  reviews  and  present  a  coring  plan  in  accordance with  the 
governing documents. 

e. Obtain cores. Consult with the District Bituminous Staff for number of cores to be obtained. 
Immediately fill all core holes after the core sample is extracted.  The equipment, materials 
and procedure used for filling the holes must be approved by the Department. 

f. Perform appropriate laboratory testing (extraction, gradation, etc.) on roadway cores where 
required. 

g. After photographing,  label, maintain, and  retain  the cores  in storage as  requested. When 
cores are no longer needed confirm with DPM prior to disposal. 



Scope Doc. Ver. 1 – February 2, 2015 

 

12 
 

h. Determine and report thickness and types of pavement, base, and stabilization layers. 
i. Analyze the information and data collected in accordance with Materials Manual Section 3.2, 

and prepare a draft report. Include all pictures in the report. 
j. Perform data entry into the Department’s Pavement Core Reporting (PCR) system and/or in 

other systems as directed, and provide digital copies of pictures to the Department. 
 

Provide the following other pavement related services as requested: 
  

a. Provide Maintenance of Traffic (MOT) services for coring operations in accordance with the 
FDOT Standards.  

b. Upload Distance Measuring  Instrument  (DMI) data  to  create a Keyhole Markup  language 
Zipped  (KMZ)  file  for  viewing on Google  Earth or make  it  available on  the Department’s 
Geographic Information System (GIS).   

c. Provide milling recommendations.  
d. Coordinate and receive feedback on the draft Preliminary Pavement Evaluation Report and 

Milling Recommendation by the District Materials Office. 
e. Prepare a signed and sealed Final Pavement Evaluation Report and Milling Recommendation 

incorporating  all elements of  the Preliminary Reports  and  any  additions,  alterations,  and 
changes directed by the DPM. Include all pictures in the report.  

f. Approve alternate corrective methods for straightedge deficiency repair. 
g. Investigate failing asphalt pavements.  
h. Provide traffic speed laser profile testing and reporting. 
i. Provide travel lane cross slope testing and reporting. 
j. Provide recommendations for pavement warranty and value added repairs.  
k. Obtain soil samples. 

 
14.3    Laboratory Testing: 

 
Preform all tests in accordance with applicable testing Standard. Comply with all provisions of the 
Laboratory  Qualification  Program.  Maintain  appropriate  accreditations\qualifications  for  the 
duration  of  the  Contract.  Notify  the  Department  immediately  when  Laboratory 
accreditations\qualifications are lost for any reason, and then reinstated. Update the Department 
on Laboratory accreditations\qualifications status for each Laboratory every 6 months. Notify the 
Department prior to any scheduled inspection by an accreditation agency. 
 
The consultant laboratories are subject to periodic quality assurance reviews by the Department. 
The consultant will cooperate with the Department during these reviews and promptly correct 
any noted deficiencies. 
 
Deliver samples to the Resolution laboratories and the State Materials Office upon request in the 
most efficient manner.  
 
Promptly  notify  project  stakeholders  in  the  event  of  QC\V  non‐comparison  that  results  in 
Resolution testing.  
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14.4    Concrete Plant Inspection and Testing: 
 

Inspect,  sample,  test  and  report  on  Concrete  Production  Plants  to  insure  compliance  with 
approved specifications, standard operating procedures and/or approved QC Program. 

 
14.5    Pre‐Stress and Precast Production Facility Inspection and Testing: 

 
a. Inspect,  sample,  test  and  report  on  Pre‐Stress\Pre‐Cast  Production  Facilities  to  insure 

compliance with governing documents and approved QC Program. 
b. Perform  structural  concrete evaluations  as  requested.  Services may  include  the  following: 

evaluate concrete  form removal, release strength and member handling of cast‐in‐place or 
pre‐cast  concrete  structures, evaluate  cracks and determine  structural adequacy, evaluate 
structural  concrete  repair proposals, evaluate EARs, develop and\or  review mass  concrete 
temperature control plans, evaluate mass concrete temperature problems. 

c. Report any noted deficiencies to the District Structural Materials Engineer. 
 

14.6    Earthwork: 
 

Inspect, sample, test and report on field Earthwork activities as requested by the Department. 
 

14.7    Geotechnical Testing: 
 

14.7.1     Dynamic Pile Testing Services: 
 

Perform the following Dynamic Pile Testing services for DESIGN‐BID‐BUILD Projects as 
required by the District Geotechnical Engineer (DGE): 

 
1. Review Plans, Specifications, Geotechnical Reports, etc. 
2. Attend Preconstruction Conference. 
3. Review Pile Installation Plan/Hammer Submittal & provide comments to DGE. 
4. Attend Construction pre‐work meeting. 
5. Perform Dynamic Load Tests on Test Piles. 
6. Provide printed/plotted (PDF) and electronic copies of Test Pile data to the DGE. 
7. Perform Wave Equation Analyses (CAPWAP, WEAP, etc.) of Test Pile data.  
8. Develop Pile Length & Driving Criteria letters for DGE review. 
9. Review Production Pile Driving logs as driving progresses. 
10. Troubleshoot Production pile driving problems and preform Set‐Checks as needed. 
11. Submit Final summary report to the DGE. 

 
14.7.2      Pile Verification Services: 

 
Perform the following Pile Verification services for DESIGN‐BUILD Projects as required 
by the District Geotechnical Engineer (DGE): 
 
1. Review Plans, Specifications, Geotechnical Reports, etc. 
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2. Attend Preconstruction Conference. 
3. Review Pile Installation Plan/Hammer Submittal & provide comments to DGE. 
4. Attend Construction pre‐work meeting. 
5. Observe Test Pile Dynamic Load Tests. 
6. Collect printed/plotted (PDF) and electronic copies of Test Pile data for the DGE. 
7. Review Design‐Build Team's Pile Lengths & Driving Criteria; send comments to DGE. 
8. Perform periodic site visits. 
9. Review Production Pile Driving logs as driving progresses. 
10. Review Design‐Build Team's Foundation Certification Packages; send comments to 

DGE. 
11. Recommend Pile Verification & perform tests as needed. 
12. Analyze and report the results of Pile Verification Tests to the DGE. 

 
14.7.3      Major Structure Drilled Shaft Services: 

 
Perform  the  following Major  Structure Drilled  Shaft  services  for DESIGN‐BID‐BUILD 
Projects as required by the District Geotechnical Engineer (DGE): 

 
1. Review Plans, Specifications, Geotechnical Reports, etc. 
2. Attend Preconstruction Conference. 
3. Review Drilled Shaft Installation Plan & provide comments to DGE. 
4. Attend Drilled Shaft pre‐work meeting. 
5. Document any pilot hole results & provide information to DGE 
6. Observe Test Shafts & Shaft Inspection Device (SID) surveys. 
7. Collect Drilled Shaft inspectors log and test data for the DGE. 
8. Recommend Drilled Shaft tip elevations to DGE. 
9. Perform periodic site visits. 
10. Perform and/or Review Cross‐Hole Sonic Logging (CSL) results as needed. 
11. Perform and/or review Thermal Integrity results 

 
14.7.4      Miscellaneous Drilled Shaft Services: 

 
Perform  the  following  Miscellaneous  Drilled  Shaft  services  for  DESIGN‐BID‐BUILD 
Projects as required by the District Geotechnical Engineer (DGE): 

 
1. Review Plans, Specifications, Geotechnical Reports, etc. 
2. Attend Preconstruction Conference. 
3. Review Drilled Shaft Installation Plan & provide comments to DGE. 
4. Attend Drilled Shaft pre‐work meeting. 
5. Observe first Drilled Shaft installed. 
6. Collect Drilled Shaft inspectors log and test data for the DGE. 
7. Perform periodic site visits. 
8. Perform and/or Review Cross‐Hole Sonic Logging (CSL) results as needed. 
9. Perform and/or review Thermal Integrity results. 
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14.7.5 Drilled Shaft Services: 
 

Perform the following Drilled Shaft services for DESIGN‐BUILD Projects as required by 
the District Geotechnical Engineer (DGE): 

 
1. Review Plans, Specifications, Geotechnical Reports, etc. 
2. Attend Preconstruction Conference. 
3. Review Drilled Shaft Installation Plan & provide comments to DGE. 
4. Attend Drilled Shaft pre‐work meeting.   
5. Observe any pilot hole field work and provide information to DGE. 
6. Observe Test Shafts & Shaft Inspection Device (SID) surveys. 
7. Collect Drilled Shaft inspectors log and test data for the DGE. 
8. Perform periodic site visits. 
9. Review Design‐Build Team's Foundation Certification Packages; send comments to 

DGE. 
10. Perform Verification Cross‐Hole Sonic Logging (CSL) as needed. 
11. Perform and/or review Thermal Integrity results. 

 
14.7.6 Auger Cast Pile Services: 

 
Perform  the  following  Auger  Cast  Pile  services  for  DESIGN‐BID‐BUILD  Projects  as 
required by the District Geotechnical Engineer (DGE): 

 
1. Review Plans, Specifications, Geotechnical Reports, etc. 
2. Attend Preconstruction Conference. 
3. Review Auger Cast Pile Installation Plan & provide comments to DGE. 
4. Attend Auger Cast Pile pre‐work meeting. 
5. Observe first Auger Cast Pile installation. 
6. Review Inspector's Logs for the DGE. 
7. Perform periodic site visits. 
8. Trouble shoot problems as needed. 
9. Perform and/or review Thermal Integrity results. 

 
14.7.7  Design Services: 

 
Perform the following Geotechnical Design services for DESIGN‐BID‐BUILD Projects as 
required by the District Geotechnical Engineer (DGE): 

 
1. Review proposed Field Exploration program with DGE representative. 
2. Perform  Field  Explorations  in  accordance  with  the  Governing  Documents  or  as 

directed by the DGE. 
3. Perform  Laboratory  Testing  in  accordance with  the  Governing  Documents  or  as 

directed by the DGE. 
4. Perform Engineering Analyses  in accordance with the Governing Documents or as 

directed by the DGE. 
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5. Submit periodic (i.e. BDR, 60%, 90% & Final) draft reports for DGE review. 
 

14.7.8 Geographic Information System (GIS) Services: 
 

Perform the following services required by the District Geotechnical Engineer (DGE): 
 
1. Determine Latitude and Longitude of Soil Boring Locations. 
2. Scan Soil Boring Profiles for input into GIS database. 
3. Update Soil Boring database spreadsheet. 
 

14.7.9 Sub‐surface Exploration: 
 

The geotechnical investigation for roadway and structural foundations includes bridges, 
box culverts, retaining walls, sea walls, high‐mast lighting, overhead signing, mast arm 
signals, high embankment fills as required, sinkholes, depressions and other emergency 
situations. 

 
14.7.10 Sinkhole Services: 

 
Perform field recon for sink holes. Perform boring to determine recommendations.  Give 
recommendations for treatment  including grout points. Provide guidance for grouting 
procedure  and  expertise  on  the  site  as  requested.  Obtain  and  perform  associated 
laboratory testing as directed. 
 
If  the  drilling  program  expects  to  encounter  artesian  conditions,  the  Consultant’s 
Geotechnical Engineer shall submit a methodology(s) for plugging the borehole to FDOT 
for approval prior to commencing with the boring program. 

 
 


