
16104 428979-1 12  22   
32   62 1 S N General Consultant

Major:               
2.0, 8.1, 11.0 N/A 01/23/15 03/05/15 04/30/15 Jul-15 12,500,000$      Tim.Phillips@dot.state.fl.us Pres.

16102     
Group 12 436092-1 62 1 S N SR 93/I-75, Broward C/L to E of SR 951 Major:               

10.1 10.1 01/23/15 03/05/15 04/02/15 Jul-15 2,921,176$        Leighton.Elliott@dot.state.fl.us ELOR

16103   
Group 7 425841-5 62 1 S N SR 82, Lee C/L to Collier C/L (Hendry Co) Major:               

10.1 10.1 01/30/15 03/17/15 04/14/15 Jul-15 811,621$           Leighton.Elliott@dot.state.fl.us ELOR

16108 198215-1 32 9 S N DW Utility Subsurface Locates Consultant Major:               
8.1, 3.1, 3.2 3.1, 3.2 01/30/15 03/05/15 04/30/15 Jul-15 750,000$           Deborah.Barnhill@dot.state.fl.us Abv.Tech Prop.

16107 437194-1 22 1 N/A N Continuous Services Contract: EMO Support Major:               
2.0 N/A 01/23/15 03/05/15 04/30/15 Jul-15 4,875,000$        Tim.Phillips@dot.state.fl.us Intvw.

16101 427603-1 12 2 S N DW GIS Support Major:               
13.4, 13.6, 13.7 N/A 01/23/15 03/05/15 04/30/15 Jul-15 209,156$           Carl.Metz@dot.state.fl.us Intvw.

16126 408185-3 32 1 S N SR 64 (Manatee Ave) to Perico Bay Blvd (Manatee Co) TBA N/A 02/13/15 03/17/15 05/19/15 Jul-15 6,000,000$        Kati.Sherrard@dot.state.fl.us Pres.

16106  
Group 5

413043-2   
413044-2   
413044-3

62 1 S N
I-75, S of Harborview Rd to N of Kings Hwy                           
I-75, (SR93), Charlottee Co/L to Toledo Blade Blvd               
I-75, Toledo Blade to Sumter Blvd

Major:               
10.1 10.1 02/13/15 04/02/15 04/30/15 Jul-15 6,108,208$        Marlena.Gore@dot.state.fl.us ELOR

16105 428981-1 12  22   
32   62 1 S N General Consultant Major:               

2.0, 8.1, 11.0 N/A 01/23/15 03/05/15 04/30/15 Aug-15 12,500,000$      Tim.Phillips@dot.state.fl.us Pres.

16112 TBD 32 TBA TBA N D/W Minor Design

Major:               
3.1            Minor: 
4.1.1, 4.1.2, 6.1, 
7.1, 7.2, 7.3, 8.1, 
8.2, 8.3

3.1, 4.1.1, 
4.1.2 02/13/15 03/17/15 05/19/15 Aug-15 450,000$           Amy.Blair@dot.state.fl.us Intvw.

16111 433220-1 22 1 F N Main St at N Orange Ave (Sarasota Co) TBA N/A 03/13/15 04/30/15 06/18/14 Aug-15 450,000$           Aaron.Kaster@dot.state.fl.us Intvw.

16113 417878-7 32 1 S N SR 29, CR 832 (Keri Rd) to Spencer (Hendry Co)

Major:               
23.2, 4.2.1, 4.2.3 
Minor:                
2.0, 4.1.1, 6.1, 
7.1, 7.2, 8.1, 8.2, 
8.3, 8.4, 9.1, 9.2, 
9.3

4.2.1, 4.2.3, 
4.1.1 03/13/15 04/30/15 06/18/14 Aug-15 6,056,250$        Jeffrey.Mednick@dot.state.fl.us Pres.

16114     
Group 13 433183-2 62 2 S N CEI Continuing Services (Inspection) Sarasota Operations 

Ctr
Major:               
10.1 10.1 02/13/15 03/17/15 05/19/15 Aug-15  TBD Carl.Harman@dot.state.fl.us ELOR

16115     
Group 14 433183-3 62 2 S N CEI Continuing Services (Inspection)Ft. Myers Operations 

Ctr
Major:               
10.1 10.1 02/13/15 03/17/15 05/19/15 Aug-15 TBD Ivan.Sokolic@dot.state.fl.us ELOR

16110 437194-1 22 2 N/A N Continuous Services Contract: EMO Support Major:               
2.0 N/A 01/26/15 03/05/15 04/30/15 Aug-15 4,750,000$        Tim.Phillips@dot.state.fl.us Intvw.

16117
435349-1   
436509-1   
433547-1

32 1 F/S/F Y
US 41 Green Bridge Multi-Use Path (Manatee Co);               
US 41 Business (9th St W), 3rd Ave to Manatee Ave 
(SR64) (Mantee Co);             US 41 Business at 3rd Ave

Major:               
3.1, 4.2.1            
Minor:                
4.1.1, 7.1, 7.2, 
7.3, 8.1, 8.2, 8.3, 
8.4

3.1, 4.2.1, 
4.1.1 03/20/15 04/30/15 07/02/15 Sep-15 400,000$           Walter.Breuggeman@dot.state.fl.us Intvw.

16116 436602-1 22 1 S N I-75 Rest Area in Charlotte Co

Major:               
2.0, 3.3, 14.0       
Minor:                
6.1

3.3 03/20/15 04/30/15 07/02/15 Sep-15 1,200,000$        Steven.Andrews@dot.state.fl.us Intvw.

16118 202015-1 12 8 S N DW Statistics - Data Collection & Analysis Major:               
13.7 N/A 03/20/15 05/05/15 07/02/15 Sep-15 750,000$           Ronald.Gruver@dot.state.fl.us Intvw.

16119 436497-1 42 1 S N R/W Consultant Services - Acquisition

Major:               
21.0, 24.0            
Minor:                
13.6, 14.0, 22.0, 
25.0

N/A 03/20/15 05/05/15 07/02/15 Sep-15 1,000,000$        Jennie.Richard@dot.state.fl.us Intvw.
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16120     
Group 9 431294-1 62 1 S Y SR 60, CR 630 to Kissimmee  River Bridge Major:               

10.1 10.1 05/22/15 07/02/15 08/06/15 Oct-15 782,437$           George.McClintock@dot.state.fl.us ELOR

16122 TBD 32 TBA TBA N D/W Minor Design

Major:               
3.1            Minor: 
4.1.1, 4.1.2, 6.1, 
7.1, 7.2, 7.3, 8.1, 
8.2, 8.3

3.1, 4.1.1, 
4.1.2 02/13/15 03/17/15 05/19/15 Oct-15 TWO Driven Amy.Blair@dot.state.fl.us Intvw.

16121 427811-1 12 2 S N DW Interchanges & Modeling Support TBA N/A 04/24/15 06/04/15 08/06/15 Oct-15 200,000$           Sarah.Catala@dot.state.fl.us Intvw.

16123 201217-8 32 1 F N I-4 at CSX Railroad

Major:               
3.1, 4.2.1, 4.2.2   
Minor:                
2.0, 6.3.1, 8.1, 
8.2, 8.3, 9.1, 9.2, 
15.0

3.1, 4.2.1, 
4.2.2 04/24/15 06/04/15 08/06/15 Oct-15 1,600,000$        Joe.Lauk@dot.state.fl.us Pres.

16124 437195-1 32 1 N/A N Continuous Services Contract: Structures & Design 
Support

Major:               
4.1.1, 4.1.2 4.1.1, 4.1.2 04/24/15 06/04/15 08/06/15 Oct-15 4,000,000$        Tim.Phillips@dot.state.fl.us Intvw.

16127 433552-1 32 01    
02 F Y US 41, Sumter Blvd to Ortiz Blvd (Sarasota Co) TBA N/A 05/22/15 07/02/15 09/03/15 Nov-15 425,000$           Chris.Zeigler@dot.state.fl.us Intvw.

16125 198382-1 32 10 S Y DW Structures Design Consultant TBA N/A 05/22/15 07/02/15 09/03/15 Nov-15 300,000$           Gerard.Moliere@dot.state.fl.us Intvw.

16128 437196-1 32 1 N/A N Continuous Services Contract: Plans Development & 
Review

Major:               
3.1, 3.2, 3.3, 7.1, 
7.2, 7.3

3.1, 3.2, 3.3 05/22/15 07/02/15 09/03/15 Nov-15 4,800,000$        Tim.Phillips@dot.state.fl.us Intvw.

16155 421907-1 32 3 S N DW Traffic Operations Signal Timing TBA N/A 06/22/15 07/02/15 09/03/15 Nov-15 609,800$           Renjan.Joseph@dot.state.fl.us Intvw.

16129 437197-1 62 1 N/A N Continuous Services Contract: Operations, Signals & Plans 
Review

Major:               
6.1, 6.2, 6.3.2, 
6.3.3, 6.3.4          
Minor:                
3.1, 7.1, 7.2, 7.3

3.1 05/22/15 07/02/15 09/03/15 Nov-15 3,325,000$        Tim.Phillips@dot.state.fl.us Intvw.

16130     
Group 3

431207-1   
431373-1 62 1 S/F Y

SR 70, 301 Blvd/15th St E to Lockwood Ridge Rd (Mantee 
Co);                                          SR 70, Lockwood Ridge Rd 
to Tara Blvd (Manatee Co)

Major:               
10.1 10.1 07/24/15 09/03/15 10/01/15 Dec-15 1,379,925$        James.Nichols@dot.state.fl.us ELOR

16131     
Group 6

431206-1   
434762-1   
435284-1

62 1 S/S/S N

US 92 (SR 600), Churchhill Ave to Sloan Ave (Polk Co);       
SR 546 (Memorial Blvd), I-4 to Wabash Ave (Polk Co);         
SR 546 (Memorial) Chestnut Rd E to Brunnell Pkwy (Polk 
Co)

Major:               
10.1 10.1 09/24/15 09/03/15 10/01/15 Dec-15 2,050,330$        George.McClintock@dot.state.fl.us ELOR

16134 433592-1 32 1 F Y US 41, 69th Ave (Bay Dr) to Cortez Rd (Sarasota Co) TBA N/A 07/02/15 08/18/15 10/13/15 Dec-15 400,000$           Amy.Blair@dot.state.fl.us Intvw.

16135 436497-1 42 2 S N R/W Consultant Services - Acquisition

Major:               
21.0, 24.0            
Minor:                
13.6, 14.0, 22.0, 
25.0

N/A 03/20/15 05/05/15 07/02/15 Dec-15 1,000,000$        Jennie.Richard@dot.state.fl.us Intvw.

16133 198231-1 32 10 S N DW Environmental Permit Design Support Contract

Major:               
2.0            Minor: 
3.1, 3.2, 4.1.2, 
8.1, 8.2, 9.1, 9.2, 
9.4.1

2.0, 03/20/15 05/05/15 07/02/15 Dec-15 350,000$           Brent.Setchell@dot.state.fl.us Intvw.

16132 437198-1 32 1 S N Continuous Services Contract:Utility Coordination Support Major:               
3.1, 3.2 3.1, 3.2 03/20/15 05/05/15 07/02/15 Dec-15 3,250,000$        Tim.Phillips@dot.state.fl.us Abv.Tech Prop.

16136     
Group 11 200746-1 62 1 S N I-75 (SR 93/Alligator Alley) at Northside Rest Area (Collier 

Co)
Major:               
10.1 10.1 08/21/15 10/01/15 10/29/15 Jan-16 1,745,318$        Leighton.Elliott@dot.state.fl.us ELOR
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16137 431351-1 22 1 S N US 17/92 Hinson Ave, SR 17 (10TH St) to 17TH St (Polk 
Co)

Major:               
2.0, 3.2, 4.2.1, 
4.2.2            
Minor:                
6.1

3.2, 4.2.1, 
4.2.2 07/24/15 09/03/15 11/05/15 Jan-16 150,988$           Aaron.Kaster@dot.state.fl.us Intvw.

16138 417878-8 32 1 S N SR 29, Cowboy Way (CR 80A) to Whidden Rd (CR 731) 
(Hendry Co)

Major:               
3.2, 4.4            
Minor:                
2.0, 6.1, 6.2, 
6.3.1, 7.1, 7.2, 
7.3, 8.1, 8.2, 8.3, 
8.4, 9.1, 9.2, 
9.4.1, 14.0, 15.0

3.2, 4.4 07/24/15 09/03/15 11/05/15 Jan-16 8,500,000$        Joe.Lauk@dot.state.fl.us Pres.

16139     
Group 1

414522-2   
429959-1   
430120-1   
430895-1   
431316-1

62 1 S/S/F/F/S N

US 41 (SR 45) at CR 776 (Harborview Rd) (Charlotte Co);    
US 41 (SR 45) at Tarpon Blvd (Charlotte Co);                        
US 41 (SR 45) at Kings Hwy-Parmely St (Charlotte Co);       
US 41 (SR 45) at Olan Blvd (Charlotte Co);                           
US 41/Tamiami Trail, Cross St to Cochran Blvd (Charlotte 
Co)

Major:               
10.1 10.1 09/11/15 10/22/15 11/17/15 Feb-16 1,814,324$        Leighton.Elliott@dot.state.fl.us ELOR

16140 420112-1 32 3 S N DW Traffic Studies Consultant TBA N/A 08/21/15 10/01/15 12/03/15 Feb-16 300,000$           Tanya.King@dot.state.fl.us Intvw.

16141 433550-1 32 1 F Y US 41, Blackburn Point Rd to Beneva Rd (Sarasota Co) TBA N/A 07/31/15 09/14/15 11/17/15 Feb-16 425,000$           Justin.Reck@dot.state.fl.us Intvw.

16142 435351-1 22 1 F Y Abel Canal, Harnes Marsh to Joel Blvd (Lee Co)
Major:               
2.0            Minor: 
3.1, 4.1.2

3.1, 4.1.2 09/18/15 10/29/15 01/07/16 Mar-16 350,000$           Patrick.Bateman@dot.state.fl.us Intvw.

16143 417878-5 32 1 S N SR 29, Collier C/L to CR 832 (Keri Rd) (Hendry Co) TBA 09/18/15 10/29/15 01/07/16 Mar-16 6,234,750$        Jray.Porter@dot.state.fl.us Pres.
16144     

Group 2 431208-1 62 1 S N US 92 (SR 600), Reynolds Rd to Schalamar Ck Ent (Polk 
Co)

Major:               
10.1 10.1 10/16/15 12/03/15 02/04/16 Apr-16 1,605,663$        George.McClintock@dot.state.fl.us ELOR

16145     
Group 4 414547-1 62 1 S N US 17, Desoto C/L to CR 634 (Sweetwater Rd) (Hardee 

Co)
Major:               
10.1 10.1 11/07/15 01/07/16 02/04/16 Apr-16 3,028,798$        James.Nichols@dot.state.fl.us ELOR

16146 TBD 32 TBA TBA N D/W Minor Design

Major:               
3.1            Minor: 
4.1.1, 4.1.2, 6.1, 
7.1, 7.2, 7.3, 8.1, 
8.2, 8.3

3.1, 4.1.1, 
4.1.2 10/09/15 11/17/15 02/04/16 Apr-16 TWO Driven Amy.Blair@dot.state.fl.us Intvw.

16147 TBD 32 TBA TBA N D/W Minor Design

Major:               
3.1            Minor: 
4.1.1, 4.1.2, 6.1, 
7.1, 7.2, 7.3, 8.1, 
8.2, 8.3

3.1, 4.1.1, 
4.1.2 10/09/15 11/17/15 02/04/16 Apr-16 TWO Driven Amy.Blair@dot.state.fl.us Intvw.

16148 198395-1 32 12 S N DW Resurfacing Design Consultant Contract

Major:               
3.1            Minor: 
4.1.1, 4.1.2, 6.1, 
7.1, 7.2, 7.3, 8.1, 
8.2, 8.3

3.1, 4.1.1, 
4.1.2 10/09/15 11/17/15 02/04/16 Apr-16 750,000$           Chris.Zeigler@dot.state.fl.us Intvw.
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16149 419972-1 32 3 S Y DW Pavement Coring & Evaluation

Major:               
9.3, 10.3            
Minor:                
9.1

10.3 10/09/15 11/17/15 02/04/16 Apr-16 100,000$           Marlene.Hebert@dot.state.fl.us Intvw.

16150     
Group 10 433173-1 62 1 F N SR 84 (Davis Blvd), County Barn Rd to San to Barbara 

Blvd
Major:               
10.1 10.1 12/04/15 02/04/16 03/03/16 May-16 500,620$           Leighton.Elliott@dot.state.fl.us ELOR

16151 434490-1 22 1 S N SR 29, I-75 to Oil Well Rd (Collier Co)

Major:               
2.0, 3.2            
Minor:                
4.1.2, 6.1

3.2, 4.1.2 11/06/15 12/31/15 03/03/16 May-16 150,000$           Patrick.Bateman@dot.state.fl.us Pres.

16152 430204-2 32 1 S N SR 684, SR 789 (Gulf Dr) to 123rd St W (Manatee Co)

Major:               
3.1, 3.2, 4.2.1, 
4.2.3            
Minor:                
2.0, 4.1.1, 6.1, 
6.2, 6.3.1, 6.3.3, 
7.1, 7.2, 7.3, 8.1, 
8.2, 8.3, 8.4, 9.1, 
9.2, 9.3, 9.4.1, 
9.5, 15.0

3.1, 3.2, 
4.2.1, 4.2.3, 

4.1.1
12/18/15 02/04/16 03/31/16 Jun-16 7,250,000$        Kati.Sherrard@dot.state.fl.us Pres.

16153 431350-2 32 1 F N 15th St E/301 Blvd E, Tallevast Rd to US 41 (Manatee Co) TBA N/A 12/18/15 02/04/16 03/31/16 Jun-16 5,250,000$        Amy.Setchell@dot.state.fl.us Pres.

16154 434527-1 32 3 S N DW Subsurface Utility Designating & Locating TBA N/A 01/01/16 02/16/16 04/12/16 Jun-16 750,000$           Deborah.Barnhill@dot.state.fl.us Abv.Tech Prop.
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