
ORIGINATION FORM 
 
THE INFORMATION BELOW IS TO BE PROVIDED BY THE ORIGINATOR (The person 

who receives or originates the issue and needs to forward the issue for action.) 
 
Specification:  3-6 and 3-7 

 
Subject:  Award and Execution of Contract – Execution of Contract Bond 
 
Origination date:   
 
Originator:  Juanita Moore 
Office/Phone:  414-4110 
 
Problem statement:  To reduce time spent in processing contract documents after award and get 

the contractors to work sooner. 
 
Proposed solution: Reduce the time for processing contract documents after award. 
 
Information source:  Juanita Moore, Contracts Administration 
 
Recommended Usage Note: All Jobs 
 
Estimated fiscal impact, if implemented: N/A  
 
Implementation of these changes, if and when approved, will begin with the January 2010 
letting. 
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M E M O R A N D U M 
 
DATE: July 1, 2009 
 
TO: Specification Review Distribution List 
 
FROM: Rudy Powell, Jr., P.E., State Specifications Engineer 
 
SUBJECT: Proposed Specification: 0030600 Execution of Contract Bond 
 
 In accordance with Specification Development Procedures, we are sending you a copy of 
a proposed specification change. 
 
 This change was proposed by Juanita Moore to reduce processing time for contract 
implementation. 
 
 Please share this proposal with others within your responsibility. Review comments are 
due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at 
ST986RP or rudy.powell@dot.state.fl.us. Comments received after July 29, 2009, may not be 
considered. Your input is encouraged. 
 
RP/ft 
Attachment



0030600 
All Jobs 

 

EXECUTION OF CONTRACT BOND. 
(REV 6-24-09) 

ARTICLE 3-6 (page 18) is deleted and the following substituted: 

3-6 Execution of Contract and Bond. 
 Within 20 10 days after Contract award, execute the necessary agreements to enter into a 
contract with the Department and return the agreement along with a satisfactory surety bond and 
documentation evidencing all insurance required by 7-13 to the Department’s Contracts Office 
that awarded the Contract. For each calendar day that the successful bidder is late in delivering to 
the Department’s Contracts Office all required documents in properly executed form, the 
Department will deduct one day from the allowable Contract Time as specified in 8-7.1. The 
Department will not be bound by any proposal until it executes the associated Contract. The 
Department will execute the Contract and bond in the manner stipulated in 2-5.1. 
 The Department will execute the Contract within 15 5 days after receipt of the necessary 
agreements and bond from the Contractor. 
 
 

ARTICLE 3-6 (page 18) is deleted and the following substituted: 

3-7 Failure by Contractor to Execute Contract and Furnish Bond. 
 In the event that the bidder fails to execute the awarded Contract and to file an acceptable 
bond, as prescribed in 3-5 and 3-6, within 20 10 days of Contract award, the Department may 
annul the award, causing the bidder to forfeit the proposal guaranty to the Department; not as a 
penalty but in liquidation of damages sustained. The Department may then award the Contract to 
the next lowest responsible bidder, re-advertise, or accomplish the work using day labor. 
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