
 

ORIGINATION FORM 
 
Date: 06/05/2014 
Originator: Rudy Powell 
Contact Information: 850-414-4280 or rudy.powell@dot.state.fl.us 
 
Specification Title: PROSECUTION OF WORK – BEGINNING WORK (DESIGN BUILD) 
Specification Section, Article, or Subarticle Number: 8-3.3 and 8-7.2 
 
Why does the existing language need to be changed? To address how the department will 
issue the Notice to Proceed and begin charging contract time on Design-Build Contracts 
 
Summary of the changes: Address issuance of the Notice to Proceed and begin charging 
contract time on Design-Build Contracts 
 
Are these changes applicable to all Department jobs? No 
If not, what are the restrictions? Design-Build only 
 
Will these changes result in an increase or decrease in project costs? No 
If yes, what is the estimated change in costs?   
 
With who have you discussed these changes? State Construction Office (Alternative 
Contracting Specialists), Alternative Contracting Task Team, District Construction 
Engineers 
 
What other offices will be impacted by these changes? None 
 
Are changes needed to the PPM, Design Standards, SDG, CPAM or other manual? No 
 
Are all references to external publications current? N/A 
If not, what references need to be updated (please include changes in the redline)?  
 
Is a Design Bulletin, Construction Memo, or Estimates Bulletin needed? No 
 
 
 

Contact the State Specifications Office for assistance in completing this form. 
Daniel Scheer 850-414-4130 daniel.scheer@dot.state.fl.us 

Frances Thomas 850-414-4101 frances.thomas@dot.state.fl.us 
Debbie Toole 850-414-4114 deborah.toole@dot.state.fl.us 
Andy Harper 850-414-4127 clifton.harper@dot.state.fl.us 

Ray Haverty 850-414-4129 ray.haverty@dot.state.fl.us 
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M E M O R A N D U M 

 
DATE: June 17, 2014 
 
TO: Specification Review Distribution List 
 
FROM: Daniel Scheer, P.E., State Specifications Engineer 
 
SUBJECT: Proposed Specification: 0080303DB Prosecution of Work (Design Build). 
 
 In accordance with Specification Development Procedures, we are sending you a copy of 
a proposed specification change. 
 This change was proposed by Rudy Powell of the State Construction Office to address 
how the Department will issue the Notice to Proceed and begin charging Contract Time on 
Design-Build Contracts. 
 Please share this proposal with others within your responsibility. Review comments are 
due within four weeks and should be sent to Mail Station 75 or online at 
http://www2.dot.state.fl.us/SpecificationsEstimates/Development/IndustryReview.aspx . 
Comments received after July 15, 2014, may not be considered. Your input is encouraged. 
 
DS/dt 
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PROSECUTION OF WORK – BEGINNING WORK (DESIGN BUILD). 
(REV 5-7-145-30-14) (7-14) 

SUBARTICLE 8-3.3 is deleted and the following substituted: 

 8-3.3 Beginning Work: The Department will issue the Notice to Proceed within 
20 calendar days, excluding Saturdays, Sundays and Holidays, after execution of the Contract. 
Notify the Engineer not less than five days in advance of the planned start day of work. Upon the 
receipt of such notice, tThe Engineer may give the Contractor Notice to Proceed and may 
designate the point or points to start the work. In the Notice to Proceed, the Engineer may waive 
the five-day advance notice and authorize the Contractor to begin immediately. Notify the 
Engineer in writing at least two days in advance of the starting date of important features of the 
work. Do not commence work under the Contract until after the Department has issued the 
Notice to Proceed. The Department will issue the Notice to Proceed within 20 calendar days, 
excluding Saturdays, Sundays and Holidays, after execution of the Contract. 
 
 

SUBARTICLE 8-7.2 is deleted and the following substituted: 

 8-7.2 Date of Beginning of Contract Time: The date on which Contract Time begins is 
the date identified in the Notice to Proceed is issued by the Engineer. 
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