
 

ORIGINATION FORM 
 
Date: 02/17/14 
Originator: Amy Tootle 
Contact Information: (850) 414-4364, amy.tootle@dot.state.fl.us 
 
Specification Title: Measurement and Payment 
Specification Section, Article, or Subarticle Number: 9-8.1 for Streamline Lump Sum and 
Plan Quantity  
 
Why does the existing language need to be changed? To provide a condition on the 
contractors, to return all required documents.  
 
Summary of the changes

 

:  If the Contractor fails to furnish all required Contract Documents as 
listed in specification, within (90) days of the Final Acceptance Date, the Department may 
suspend the Contractor’s Certificate of Qualification under the provisions of Florida 
Administrative Code 14-22. 

Are these changes applicable to all Department jobs? No 
If not, what are the restrictions? Only for Streamline Plan Quantity and Lump Sum projects 
 
Will these changes result in an increase or decrease in project costs? No 
If yes, what is the estimated change in costs?   
 
With who have you discussed these changes? All District Final Estimates Managers, Lewis 
Harper, Dave Sadler, Rudy Powell 
 
What other offices will be impacted by these changes? Construction 
 
Are changes needed to the PPM, Design Standards, SDG, CPAM or other manual? Yes 
 
Are all references to external publications current? No 
If not, what references need to be updated (please include changes in the redline)? CPAM and 
Review & Administration Manual 

 
1. CPAM CH 6, Section 6.2 

6.2.11.3 Final Acceptance  
Upon final acceptance the PA will need to email the Contractor a Reminder Notice Letter 
and forward a copy to the District Final Estimates Office (DFEO) for Streamline Contract 
Closeout Process. This is a reminder that the final invoice, once approved by the PA will 
not be paid until the requirements of Section 9-8 of the Contract are met and approved. 
The submittal of the final invoice will be handled by the DFEO. The Contractor needs to 
forward all required documents to the DFEO within 90 days.  
 
 



 

2. Review & Admin Manual, CH 14: 
 
14.13 CONTRACT CLOSURE (STREAMLINE CONTRACTS – LUMP SUM & 
PLAN QUANTITY) 
All documents and the final Contractor’s Certified Estimate will be sent to the DFEO.  
Also, to be sent with the Reminder Notice Letter is the Acceptance Letter (see Figure 
No. 14-9d).  This letter should be signed by the Contractor and sent back via e-mail to the 
DFEO meeting the requirements of Section 9-8 of the Specifications. The Contractor has 
up to 90 days to forward all required documents to the DFEO per Section 9-8 of the 
Specifications. 

 
Is a Design Bulletin, Construction Memo, or Estimates Bulletin needed? Yes - Construction 
Memo 
 
 
 

Contact the State Specifications Office for assistance in completing this form. 
Daniel Scheer 850-414-4130 daniel.scheer@dot.state.fl.us 

Frances Thomas 850-414-4101 frances.thomas@dot.state.fl.us 
Debbie Toole 850-414-4114 deborah.toole@dot.state.fl.us 
Andy Harper 850-414-4127 clifton.harper@dot.state.fl.us 

Ray Haverty 850-414-4129 ray.haverty@dot.state.fl.us 
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Florida Department of Transportation 

RICK SCOTT 
GOVERNOR 

605 Suwannee Street 
Tallahassee, FL  32399-0450 

ANANTH PRASAD, P.E. 
SECRETARY 

 
M E M O R A N D U M 

 
DATE: March 13, 2014 
 
TO: Specification Review Distribution List 
 
FROM: Daniel Scheer, P.E., State Specifications Engineer 
 
SUBJECT: Proposed Specification: SP0090103SLLS Measurement and Payment. 
 
 In accordance with Specification Development Procedures, we are sending you a copy of 
a proposed specification change. 
 This change was proposed by Amy Tootle of the State Construction Office to provide a 
condition on the Contractor to return all required documents. 
 Please share this proposal with others within your responsibility. Review comments are 
due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at 
SP965DS, or daniel.scheer@dot.state.fl.us. Comments received after April 10, 2014

 

, may not be 
considered. Your input is encouraged. 

DS/dt 
Attachment 
 



SS0090103SLLS 
All Contracts less than $2,000,000 and less than 

2,000 tons of asphalt - Streamline Lump Sum. 
Do not use with SP0090103LS. 

For bridge repair/rehab projects, contact the 
District Construction Engineer prior to use. 

 

MEASUREMENT AND PAYMENT. 
(REV 10-4-132-1825-14) (FA 10-15-13) (7-14) 

SUBARTICLE 9-1.3 (Page 94) is deleted and the following substituted: 

 9-1.3 Determination of Pay Reduction : In measurement of areas of work, where pay 
reductions are to be assessed, the Engineer will use the lengths and widths in the calculations 
based upon station to station dimensions in the Contract Documents, the station to station 
dimensions actually constructed within the limits designated by the Engineer; or the final 
dimensions measured along the final surface of the completed work within the neat lines shown 
in the Contract Documents or designated by the Engineer. The Engineer will use the method or 
combination of methods of measurement which will reflect with reasonable accuracy, the actual 
surface area of the finished work as the Engineer determines. 
  Failure on the part of the Contractor to construct any item of work in compliance 
with the Contract requirements; or to plan or authorized dimensions within the Specification 
tolerances will result in: reconstruction to acceptable tolerances at no additional cost to the 
Department; or acceptance at no pay at the discretion of the Engineer. 
  When acceptance at no pay occurs for any material not listed in 9-2, the Engineer 
will apply a reduction in payment for the material in question based on the weighted average unit 
price in the Six Month Moving Statewide Averages report. The dates will be the six months prior 
to the letting date for this Contract. 
 
 

ARTICLE 9-2 (Pages 94 - 97) is deleted and the following substituted: 

9-2 Scope of Payments. 
 9-2.1 Items Included in Payment: Accept the compensation as provided in the Contract 
Documents as full payment for furnishing all materials and for performing all work contemplated 
and embraced under the Contract; also for all loss or damage arising out of the nature of the work 
or from the action of the elements, or from any unforeseen difficulties or obstructions which may 
arise or be encountered in the prosecution of the work until its final acceptance; also for all other 
costs incurred under the provisions of Division I. 
  The Contract Lump Sum Price will include overhead, profits, and direct and 
indirect costs required to complete the project except as described below. 
 9-2.2 General Basis of Adjusted Pay: 
  9-2.2.1 Asphalt Overbuild: Adjustment in the lump sum payment will be made 
for actual quantities installed of asphalt overbuild, as additions or deletions, based on the 
quantity shown in the Contract Documents. The upward tonnage adjustment will not exceed 5 % 
of the asphalt overbuild quantity shown in the Contract Documents. 
   The Engineer will base all adjustments in payment on the unit prices as 
shown in Table 9-2. 
 



SS0090103SLLS 
All Contracts less than $2,000,000 and less than 

2,000 tons of asphalt - Streamline Lump Sum. 
Do not use with SP0090103LS. 
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Table 9-2 
Item Description Unit Unit Price 

   
   
   
 
  9-2.2.2 Foundations: Adjustment in the lump sum payment will be made for 
actual quantities installed of Piling and Drilled Shafts, as additions or deletions for the total 
project quantity determined from the pile/drilled shaft elevations shown in the Contract 
Documents. 
   The Engineer will base all adjustments in payment on the unit prices as 
shown in Table 9-3. 
 

Table 9-3 
Item Description Unit Unit Price 

   
   
   
 
   Payment listed above for Piling and Drilled Shafts includes all work 
required to install the foundation element to the required capacity/depth. 
  9-2.2.3 Adjustment to the Lump Sum Payment for Deleted Items of Work: 
When items of work are shown in the Contract Documents to be constructed or installed and due 
to actual field conditions, it is determined by the Engineer that the items are not needed, a 
negative adjustment to the Contract will be made. The negative adjustment will be based on the 
actual cost of the items being deleted less all costs incurred prior to the date the Engineer 
determined the items are not needed and the Contractor will retain ownership. The negative 
adjustment will be processed in accordance with 4-3.2. 
 
 

ARTICLE 9-3 (Pages 97 - 99) is deleted. 

 
 

SUBARTICLE 9-5.1 (Page 99) is deleted and the following substituted: 

 9-5.1 General: The Engineer will make partial payments based on the estimated amount 
of work that the Contractor completes during the month (including delivery of certain materials, 
as specified herein below). The Department will base the amount of such payments on verified 
Contractor certified monthly estimates submitted by the Contractor for progress payments each 
month, less any retainage withheld. 
  Retainage will not be withheld until the percent of allowable Contract time used 
exceeds 75%. From that time forward, the Department will withhold retainage of 10% of the 
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amount due on the current estimate as retainage when the percent of allowable Contract time 
used exceeds the percent of Contract amount earned by more than 15%. 
  Contract amount is defined as the original Contract amount adjusted by approved 
supplemental agreements. 
  Contract time is defined as the original Contract time adjusted by approved 
Contract time extensions. 
  Retainage will be determined for each job on multiple job Contracts. The 
Department will not accept Securities, Certificates of Deposit or letters of credit as a replacement 
for retainage. Amounts withheld will not be released until payment of the final verified 
Contractor certified estimate. 
 
 

SUBARTICLE 9-8.1 (Pages 102 - 104) is deleted and the following substituted: 

9-8 Acceptance and Final Payment. 
 9-8.1 Acceptance and Final Payment Documents: Upon final inspection and final 
acceptance of the Contract as provided in 5-10 and 5-11, and subject to the terms of 8-11, the 
Contractor shall submit a final Contractor certified estimate for work completed and accepted by 
the Department. The Department will pay the Contractor’s certified estimate, less any sums that 
the Department may have deducted or retained under the provisions of the Contract, provided the 
Contractor has met the requirements listed in (a) through (h) below. If the Contractor fails to 
provide all the required documents listed below within 90 days of final acceptance, the 
Department may suspend the Contractor’s Certificate of Qualification in accordance with the 
provisions of Rule 14-22 of the Florida Administrative Code. 
  (a) The Contractor has provided the Acceptance Letter. 
  (b) The Contractor has properly maintained the project, as specified hereinbefore. 
  (c) The Contractor has furnished a sworn affidavit to the effect that the Contractor 
has paid all bills and no suits are pending (other than those exceptions listed, if any) in 
connection with work performed under the Contract and that the Contractor has not offered or 
made any gift or gratuity to, or made any financial transaction of any nature with, any employee 
of the Department in the performance of the Contract. Include with the listed tort liability 
exceptions, if any, evidence of adequate insurance coverage as required in 7-13. 
  (d) The surety on the Contract bond consents, by completion of their portion of 
the affidavit and surety release subsequent to the Contractor’s completion of his portion, to final 
payment to the Contractor and agrees that the making of such payment does not relieve the 
surety of any of its obligations under the bond. 
  (e) The Contractor has complied with and settled all requirements pertaining to 
any wage-rate provisions. 
  (f) The Contractor has furnished all required mill tests and analysis reports to the 
Engineer. 
  (g) The Contractor has furnished the Construction Compliance with 
Specifications and Plans Certification. Provide the Engineer with a notarized final certification of 
compliance with the requirements of Section  105 to accompany the final estimate. 
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  (h) The Contractor has furnished and the Department has accepted the as-built 
drawings and certified survey in accordance with the requirements of Sections 555, 556, and 
611. 
 
 

SECTION 9 (Pages 94 - 104) is expanded by the following new Article: 

9-11 Submittals. 
 9-11.1 Submittal Instructions: The Contractor will prepare and certify a monthly 
estimate for each project in the Contract. Submit the Contractor’s certified monthly estimate to 
the Engineer. The Engineer will not pay for any item of work until the Contractor’s certified 
monthly estimate is approved. 
 9-11.2 Contractor’s Certified Monthly Estimate: The Contractor must make a request 
for payment by submitting a certified monthly estimate, no later than 12 O’clock noon, Monday, 
after the estimate cut-off date or as directed by the Engineer, based on the amount of work done 
or completed. The Contractor’s certified monthly estimate must consist of the following: 
  (a) Contract Number, Financial Project Identification Number, Estimate Number, 
Monthly Estimate Date and the period that the certified monthly estimate represents. 
  (b) The basis for arriving at the amount of the certified monthly estimate 
including approximate quantities of work completed, less payments previously made and less an 
amount previously retained or withheld. 
 9-11.3 Payment to the Contractor: Upon receipt of the Contractor’s certified monthly 
estimate and approval by the Engineer, payment will be made, less an amount retained or 
withheld per provisions included in the Contract. The monthly payments will be approximate 
only and will be subject to reduction for overpayments or increase for underpayments on 
preceding payments to the Contractor and to correction in the subsequent estimates and the final 
estimate and payment process. 
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