ORIGINATION FORM

Date: 02/17/14
Originator: Amy Tootle
Contact Information: (850) 414-4364, amy.tootle@dot.state.fl.us

Specification Title: Measurement and Payment
Specification Section, Article, or Subarticle Number: 9-8.1 for Streamline Lump Sum and
Plan Quantity

Why does the existing language need to be changed? To provide a condition on the
contractors, to return all required documents.

Summary of the changes: If the Contractor fails to furnish all required Contract Documents as
listed in specification, within (90) days of the Final Acceptance Date, the Department may
suspend the Contractor’s Certificate of Qualification under the provisions of Florida
Administrative Code 14-22.

Are these changes applicable to all Department jobs? No
If not, what are the restrictions? Only for Streamline Plan Quantity and Lump Sum projects

Will these changes result in an increase or decrease in project costs? No
If yes, what is the estimated change in costs?

With who have you discussed these changes? All District Final Estimates Managers, Lewis
Harper, Dave Sadler, Rudy Powell

What other offices will be impacted by these changes? Construction

Are changes needed to the PPM, Design Standards, SDG, CPAM or other manual? Yes

Are all references to external publications current? No
If not, what references need to be updated (please include changes in the redline)? CPAM and
Review & Administration Manual

1. CPAM CH 6, Section 6.2

6.2.11.3 Final Acceptance

Upon final acceptance the PA will need to email the Contractor a Reminder Notice Letter
and forward a copy to the District Final Estimates Office (DFEO) for Streamline Contract
Closeout Process. This is a reminder that the final invoice, once approved by the PA will
not be paid until the requirements of Section 9-8 of the Contract are met and approved.
The submittal of the final invoice will be handled by the DFEO. The Contractor needs to
forward all required documents to the DFEO within 90 days.



2. Review & Admin Manual, CH 14:

14.13 CONTRACT CLOSURE (STREAMLINE CONTRACTS - LUMP SUM &
PLAN QUANTITY)

All documents and the final Contractor’s Certified Estimate will be sent to the DFEO.
Also, to be sent with the Reminder Notice Letter is the Acceptance Letter (see Figure
No. 14-9d). This letter should be signed by the Contractor and sent back via e-mail to the
DFEO meeting the requirements of Section 9-8 of the Specifications. The Contractor has
up to 90 days to forward all required documents to the DFEO per Section 9-8 of the
Specifications.

Is a Design Bulletin, Construction Memo, or Estimates Bulletin needed? Yes - Construction
Memo

Contact the State Specifications Office for assistance in completing this form.
Daniel Scheer 850-414-4130 daniel.scheer@dot.state.fl.us
Frances Thomas 850-414-4101 frances.thomas@dot.state.fl.us
Debbie Toole 850-414-4114 deborah.toole@dot.state.fl.us
Andy Harper 850-414-4127 clifton.harper@dot.state.fl.us
Ray Haverty 850-414-4129 ray.haverty@dot.state.fl.us
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Florida Department of Transportation

RICK SCOTT 605 Suwannee Street ANANTH PRASAD, P.E.
GOVERNOR Tallahassee, FL. 32399-0450 SECRETARY

MEMORANDUM

DATE: March 13, 2014
TO: Specification Review Distribution List
FROM: Daniel Scheer, P.E., State Specifications Engineer

SUBJECT: Proposed Specification: SP0090103SL PQ M easurement and Payment.

In accordance with Specification Development Procedures, we are sending you a copy of
a proposed specification change.

This change was proposed by Amy Tootle of the State Construction Office to provide a
condition on the Contractor to return all required documents.

Please share this proposal with others within your responsibility. Review comments are
due within four weeks and should be sent to Mail Station 75 or to my attention via e-mail at
SP965DS, or daniel.scheer@dot.state.fl.us. Comments received after April 10, 2014, may not be
considered. Your input is encouraged.

DS/dt
Attachment



SP0090103SLPQ

All Contracts less than $2,000,000 and less than
2,000 tons of asphalt - Streamline Plan Quantity.
Do not use with SP0090501DC.

For bridge repair/rehab projects, contact the
District Construction Engineer prior to use.

MEASUREMENT AND PAYMENT.
(REV 10-4-132-1825-14) (FA 10-15-13) (7-14)

SUBARTICLE 9-1.3.2 (Page 94) is deleted and the following substituted:

9-1.3.2 Plan Quantity: For this Contract, all pay items are Plan Quantity items.
All references to pay item adjustments contained in the Contract Documents are superseded by
this Specification and do not apply except as provided for in this Subarticle and the provisions of
9-3.2.

SUBARTICLES 9-2.1.1 and 9-2.1.2 (Pages 95 - 97) are deleted.

SUBARTICLE 9-3.2.3 (Page 98) is deleted and the following substituted:

9-3.2.3 Determination of Pay Reduction: In measurement of areas of work,
where pay reductions are to be assessed, the Engineer will use the lengths and widths in the
calculations based upon station to station dimensions in the Contract Documents, the station to
station dimensions actually constructed within the limits designated by the Engineer, or the final
dimensions measured along the final surface of the completed work within the neat lines shown
in the Contract Documents or designated by the Engineer. The Engineer will use the method or
combination of methods of measurement, which will reflect with reasonable accuracy, the actual
surface area of the finished work as the Engineer determines.

Failure on the part of the Contractor to construct any item of work in
compliance with the Contract requirements or to plan or authorized dimensions within the
Specification tolerances will result in reconstruction to acceptable tolerances at no additional cost
to the Department or acceptance at no pay at the discretion of the Engineer.

SUBARTICLE 9-5.1 (Page 99) is deleted and the following substituted:

9-5.1 General: The Engineer will make partial payments based on the estimated amount
of work that the Contractor completes during the month (including delivery of certain materials,
as specified herein below). The Department will base the amount of such payments on verified
Contractor certified monthly estimates submitted by the Contractor for progress payments each
month, less any retainage withheld.

Retainage will not be withheld until the percent of allowable Contract time used
exceeds 75%. From that time forward, the Department will withhold retainage of 10% of the
amount due on the current estimate as retainage when the percent of allowable Contract time
used exceeds the percent of Contract amount earned by more than 15%.



SP0090103SLPQ
All Contracts less than $2,000,000 and less than
2,000 tons of asphalt - Streamline Plan Quantity.
Do not use with SP0090501DC.
For bridge repair/rehab projects, contact the
District Construction Engineer prior to use.
Contract amount is defined as the original Contract amount adjusted by approved
supplemental agreements.
Contract time is defined as the original Contract time adjusted by approved
Contract time extensions.
Retainage will be determined for each job on multiple job Contracts. The
Department will not accept Securities, Certificates of Deposit or letters of credit as a replacement
for retainage. Amounts withheld will not be released until payment of the final verified
Contractor certified estimate.

SUBARTICLE 9-8.1 (Pages 102 - 104) is deleted and the following substituted:

9-8.1 Acceptance and Final Payment Documents. Upon final inspection and final
acceptance of the Contract as provided in 5-10 and 5-11, and subject to the terms of 8-11, the
Contractor shall submit a final Contractor certified estimate for work completed and accepted by
the Department. The Department will pay the Contractor’s estimate, less any sums that the
Department may have deducted or retained under the provisions of the Contract, provided the
Contractor has met the requirements listed in (a) through (h) below. If the Contractor fails to
provide all the required documents listed below within 90 days of final acceptance, the
Department may suspend the Contractor’s Certificate of Qualification in accordance with the
provisions of Rule 14-22 of the Florida Administrative Code.

(a)The Contractor has provided the Acceptance Letter.

(b) The Contractor has properly maintained the project, as specified hereinbefore.

(c) The Contractor has furnished a sworn affidavit to the effect that the Contractor
has paid all bills and no suits are pending (other than those exceptions listed, if any) in
connection with work performed under the Contract and that the Contractor has not offered or
made any gift or gratuity to, or made any financial transaction of any nature with, any employee
of the Department in the performance of the Contract. Include with the listed tort liability
exceptions, if any, evidence of adequate insurance coverage as required in 7-13.

(d) The surety on the Contract bond consents, by completion of their portion of
the affidavit and surety release subsequent to the Contractor’s completion of his portion, to final
payment to the Contractor and agrees that the making of such payment does not relieve the
surety of any of its obligations under the bond.

(e) The Contractor has complied with and settled all requirements pertaining to
any wage-rate provisions.

(F) The Contractor has furnished all required mill tests and analysis reports to the
Engineer.

(9) The Contractor has furnished the Construction Compliance with
Specifications and Plans Certification. Provide the Engineer with a notarized final certification of
compliance with the requirements of Section 105 to accompany the final estimate.

(h) The Contractor has furnished and the Department has accepted the as-built

| drawings and certified survey in accordance with the requirements of Sections 555, 556 and 611.



SP0090103SLPQ

All Contracts less than $2,000,000 and less than
2,000 tons of asphalt - Streamline Plan Quantity.
Do not use with SP0090501DC.

For bridge repair/rehab projects, contact the
District Construction Engineer prior to use.

SECTION 9 (Pages 94 - 104) is expanded by the following new Atrticle:

9-11 Submittals.

9-11.1 Submittal Instructions: The Contractor will prepare and certify a monthly
estimate for each project in the Contract. Submit the Contractor’s certified monthly estimate to
the Engineer. The Engineer will not pay for any item of work until the Contractor’s certified
monthly estimate is approved.

9-11.2 Contractor’s Certified Monthly Estimate: The Contractor must make a request
for payment by submitting a certified monthly estimate, no later than 12 O’clock noon, Monday,
after the estimate cut-off date or as directed by the Engineer, based on the amount of work done
or completed. The Contractor’s certified monthly estimate must consist of the following:

(a) Contract Number, Financial Project Identification Number, Estimate Number,
Monthly Estimate Date and the period that the certified monthly estimate represents.

9-11.3 Payment to the Contractor: Upon receipt of the Contractor’s certified monthly
estimate and approval by the Engineer, payment will be made, less an amount retained or
withheld per provisions included in the Contract. The monthly payments will be approximate
only and will be subject to reduction for overpayments or increase for underpayments on
preceding payments to the Contractor and to correction in the subsequent estimates and the final
estimate and payment process.



	0090103SLPQ.ind.pdf
	MEASUREMENT AND PAYMENT.


