
 
 

102 MAINTENANCE OF TRAFFIC. 

 (REV 8-19-14) (FA 9-10-14) (1-15) 

SUBARTICLE 102-6.2 is deleted and the following substituted: 

 102-6.2 Construction: Plan, construct, and maintain detours for the safe passage of 
traffic in all conditions of weather. Provide the detour with all facilities necessary to meet this 
requirement. Where pedestrian facilities are detoured, blocked or closed during the work, 
provide safe alternate accessible routes through or around the work zone meeting the 
requirements of the ADA Standards for Transportation Facilities. 
  When the Plans call for the Department to furnish detour bridge components, 
construct the pile bents in accordance with the Plans, unless otherwise authorized by the 
Engineer. 
  Provide two Contractor representatives, who will be directly involved in the 
erection of Department-owned temporary bridging, to attend a mandatory one-day training 
session to be conducted at the Department’s storage facility. No bridging will be released to the 
Contractor prior to the completion of this training. 
  Submit a letter with the following: company name, phone number, office address, 
project contact person, names of the representatives who will attend the training described above, 
project number, detour bridge type, bridge length, span length, location and usage time frames, 
to the Engineer at least 30 calendar days before the intended pick-up date, to obtain the storage 
facility location and list of components for the project. Upon receipt of letter, the Engineer will, 
within 10 calendar days provide an approved material list to the Contractor and the appropriate 
Department storage yard. 
  Provide a letter with an original company seal, identifying the representative with 
authority to pick up components, to the Engineer at least 10 calendar days before the proposed 
pick-up date. The Department is not obligated to load the bridge components without this notice. 
Take responsibility and sign for each item loaded at the time of issuance. 
  Provide timber dunnage, and transport the bridge components from the designated 
storage facility to the job site. Unload, erect, and maintain the bridge, then dismantle the bridge 
and load and return the components to the designated storage facility. 
  Notify the Engineer in writing at least 10 calendar days before returning the 
components. Include in this notice the name of the Contractor’s representative authorized to sign 
for return of the bridge components. The yard supervisor is not obligated to unload the bridge 
components without this notice. 
  The Department will provide equipment and an operator at the Department’s 
storage facility to assist in loading and unloading the bridge components. Furnish all other labor 
and equipment required for loading and unloading the components. 
  The Department’s representative will record all bridge components issued or 
returned on the Detour Bridge Issue and Credit Ticket. The tickets must be signed by a 
Department and a Contractor representative, after loading or unloading each truck to document 
the quantity and type of bridging issued or returned. 
  Bind together all bridge components to be returned in accordance with the 
instructions given by the storage facility. The yard supervisor will repack components that are 
not packed in compliance with these instructions. Upon request, written packing instructions will 



 
 
be made available to the Contractor, before dismantling of the bridge for return to the 
Department’s storage facility. 
  Assume responsibility for any shortage or damage to the bridge components. 
Monies due the Contractor will be reduced at the rate of $35.00 per hour plus materials for 
repacking, repairs or replacement of bridge components. 
  The skid resistance of open steel grid decking on the detour bridge may decrease 
gradually after opening the bridge to traffic. The Department will furnish a pneumatic floor 
scabbler machine for roughening the roadway surface of the detour bridge decking. Provide an 
air compressor at the job site with 200 cubic feet per minute capacity, 90 psi air pressure for the 
power supply of the machine, and an operator. Transport the scabbler machine to and from the 
Department’s structures shop. Repair any damage to the scabbler machine caused by operations 
at no expense to the Department. Perform scabbling when determined necessary by the Engineer. 
The Department will pay for the cost of scabbling as Unforeseeable Work in accordance with 
4-4. 
  Return the bridge components to the designated storage facility beginning no later 
than 10 calendar days after the date the detour bridge is no longer needed, the date the new 
bridge is placed in service, or the date Contract Time expires, whichever is earliest. Return the 
detour bridging at an average of not less than 200 feet per week. Upon failure to return the bridge 
components to the Department within the time specified, compensate the Department for the 
bridge components not returned at the rate of $5.00 per 10 feet, per day, per bridge, for single 
lane; and $10.00 per 10 feet, per day, per bridge, for dual lane until the bridge components are 
returned to the Department. 
 


