
1050302 CONTRACTOR QUALITY CONTROL GENERAL REQUIREMENTS. 
COMMENTS FROM INTERNAL/INDUSTRY REVIEW 

Duane Brautigam 
414-4175 

duane.brautigam@dot.state.fl.us 
 

Comment: (5-1-14, Internal) 
For many years, we worked very hard to get things out of our specifications that asked our 
Contractor to submit anything to anyone other than “the Engineer”. We expect there to be a 
single point of contact representing the Contractor, and I believe the Contractor has the right to 
expect the same from FDOT, i.e., the Engineer. I strongly disagree with opening our specs up 
again to anything other than “the Engineer”. What happens to submittals after they are made to 
the Engineer is internal and is why we have things like CPAM and the Materials Manual. We 
should not try to obligate our Contractors beyond a single point of contact. In my opinion, it is 
bad business and can lead to controversies galore about whether proper notice was given, etc. 
 

 
 
Response: 
 
****************************************************************************** 

Alan Autry 
414-4195 

alan.autry@dot.state.fl.us 
 

Comment: (4-8-14) 
The modifications to 105-1.2.3 require the Contractor to submit to the Engineer AND SMO a 
production schedule for all items requiring commercial inspection. All correspondence between 
the Department and the Contractor should be made to the Engineer (i.e. the individual 
administering the contract). If SMO requires a copy of this documentation, the internal 
procedures/manuals should address the contract administrators responsibilities for providing that 
copy to SMO. As such, suggest that "and to the State Materials Office (SMO)" be deleted from 
the 1st sentence of paragraph 2. 
 
Response: 
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****************************************************************************** 
Rudy Powell 

414-4280 
rudy.powell@dot.state.fl.us 

 
Comment: (4-8-14) 
Submittals should be to the Engineer only. If there is a communication breakdown between the 
Engineer and SMO then we can address that elsewhere. Alan has submitted this comment in 
industry review. 
 
Response: 
 
****************************************************************************** 

Dan Hurtado 
414- 

dan.hurtado@dot.state.fl.us 
 

Comment: (5-12-14) 
1. Second paragraph, strike the phrase "and to the State Materials Office (SMO)," - The 
Contractor should always have one point of contact, the Engineer. 
 
Response: 
 
2. Second paragraph, change notice date to 30 days prior to "shipping", not "beginning any 
production." Steve, do you inspect the processes or the finished products? I understand your need 
for timely notice, and I know the challenges you've been facing. I'm just not sure how to go 
about getting you the notice you need. Can you inspect the pieces prior to shipping? You list of 
items to be inspected seems overly broad. As written, it includes cantilevered signs. Is this list 
defined somewhere? 
 
Response: 
 
****************************************************************************** 

James Hannigan 
386-961-7302 

James.hannigan@dot.state.fl.us 
 

Comment: (5-13-14) 
105-8.12 Structural Steel and Miscellaneous Metals Fabrication Facility Quality Control 
Personnel: Table 105-5 has been changed to 105-1. Please change all references to the table 105-
5 in above specification to 105-1 also. 
 
Response: Changes made. 
 
****************************************************************************** 
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