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June 5, 2015 
 
Khoa Nguyen 
Director, Office of Technical Services 
Federal Highway Administration 
545 John Knox Road, Suite 200 
Tallahassee, Florida 32303 
 
Re: State Specifications Office 
 Section 005 
 Proposed Specification: 0050700 Control of the Work 
 
Dear Mr. Nguyen: 
 
We are submitting, for your approval, two copies of the above referenced Supplemental 
Specification.  
 
The changes are proposed by Rich Hewitt of the State Construction Office to reduce the staking 
requirements to “as needed” if Automated Machine Guidance (AMG) is used on a project. When 
AMG is used, a Global Navigational Satellite System (GNSS) Work Plan will be required to 
ensure accuracy of the Automated Machine Guidance (AMG) and GNSS equipment. 
 
Please review and transmit your comments, if any, within two weeks. Comments should be sent 
via email to SP965DS or daniel.scheer@dot.state.fl.us. 
 
If you have any questions relating to this specification change, please call me at 414-4130. 
 
      Sincerely, 
       
      Signature on file 
       
      Daniel Scheer, P.E. 
      State Specifications Engineer 
 
DS/dt 
Attachment 
cc: Florida Transportation Builders' Assoc. 
 State Construction Engineer
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CONTROL OF THE WORK. 

(REV 4-86-5-15) 

ARTICLE 5-7 is deleted and the following substituted: 

5-7 Engineering and Layout. 
 5-7.1 Control Points Furnished by the Department: The Engineer will provide 
centerline control points (Begin Project, End Project, PIs, PTs, etc.) and bench marks at 
appropriate intervals along the line of the project to facilitate the proper layout of the work. 
Normally, the Engineer will furnish only one bench mark for water crossings. Preserve all 
reference points and bench marks that the Department furnishes. 
  As an exception to the above, for projects where the plans do not show a 
centerline or other survey control line for construction of the work (e.g., resurfacing, safety 
modifications, etc.) the Engineer will provide only points marking the beginning and ending of 
the project, and all exceptions. 
 5-7.2 Furnishing of Stake Materials: Furnish all stakes, templates, and other materials 
necessary for establishing and maintaining the lines and grades necessary for control and 
construction of the work. 
 5-7.3 Layout of Work: Utilizing the control points furnished by the Department in 
accordance with 5-7.1, establish all horizontal and vertical controls necessary to construct the 
work in conformity to the Contract Documents. Perform all calculations required, and set all 
stakes needed such as grade stakes, offset stakes, reference point stakes, slope stakes, and other 
reference marks or points necessary to provide lines and grades for construction of all roadway, 
bridge, and miscellaneous items. 
  When performing utility construction as part of the project, establish all horizontal 
and vertical controls necessary to carry out such work. 
 5-7.4 Specific Staking Requirements: When performing new base construction as part 
of the project, set stakes to establish lines and grades for subgrade, base, curb, and related items 
at intervals along the line of the work. If Automated Machine Guidance is utilized, set stakes as 
needed. If Automated Machine Guidance is not utilized, set stakes no greater than 50 feet on 
tangents and 25 feet on curves. Set grade stakes at locations that the Engineer directs to facilitate 
checking of subgrade, base, and pavement elevations in crossovers, intersections, and irregular 
shaped areas. 
  For bridge construction stakes and other control, set references at sufficiently 
frequent intervals to ensure construction of all components of a structure in accordance with the 
lines and grades shown in the plans. 
  For projects where the plans do not show a centerline or other survey control line 
for construction of the work (resurfacing, safety modifications, etc.), provide only such stakes as 
necessary for horizontal and vertical control of work items. 
  For resurfacing and resurfacing-widening type projects, establish horizontal 
controls adequate to ensure that the asphalt mix added matches with the existing pavement. In 
tangent sections, set horizontal control points at 100 foot intervals by an instrument survey. In 
curve sections, set horizontal control points at 25 foot intervals by locating and referencing the 
centerline of the existing pavement. 
  Establish by an instrument survey, and mark on the surface of the finished 
pavement at 25 foot intervals, the points necessary for striping of the finished roadway. As an 
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exception, for resurfacing and resurfacing/widening projects, establish these points in the same 
manner as used for horizontal control of paving operations. Mark the pavement with white paint. 
If performing striping, the Engineer may approve an alternate method for layout of striping 
provided that the Contractor achieves an alignment equal to or better than the alignment that 
would be achieved using an instrument survey. 
  For projects that include temporary or permanent striping of “no passing zones”, 
provide the location and length of these zones as shown in the plans, except projects where the 
vertical or horizontal alignment is new or altered from preconstruction alignment. For projects 
that consist of new or altered vertical or horizontal alignment, the Department will provide the 
location and length of the "no passing zones" during construction. For these projects, notify the 
Engineer not less than 21 calendar days prior to beginning striping. 
  For all projects, set a station identification stake at each right-of-way line at 
100 foot intervals and at all locations where a change in right-of-way width occurs. Mark each of 
these stakes with painted numerals, of a size readable from the roadway, corresponding to the 
project station at which it is located. As an exception to the above, for projects where plans do 
not show right-of-way lines, set station identification stakes at locations and intervals appropriate 
to the type of work being done. For resurfacing and resurfacing/widening projects, set station 
identification stakes at 200 foot intervals. 
 5-7.5 Personnel, Equipment, and Record Requirements: Employ only competent 
personnel and use only suitable equipment in performing layout work. Do not engage the 
services of any person or persons in the employ of the Department for performance of layout 
work. 
  Keep adequate field notes and records while performing as layout work. Make 
these field notes and records available for the Engineer’s review as the work progresses, and 
furnish copies to the Engineer at the time of completion of the project. The Engineer’s 
inspection, checking, or acceptance of the Contractor’s field notes or layout work does not 
relieve the Contractor of his responsibility to achieve the lines, grades, and dimensions shown in 
the Contract Documents. 
  Prior to final acceptance of the project, mark, in a permanent manner on the 
surface of the completed work, all horizontal control points originally furnished by the 
Department. 
 5-7.6 Global Navigation Satellite Systems (GNSS) Work Plan: If used, submit a 
comprehensive written GNSS wWork pPlan to the Engineer for Department review and 
acceptance at the preconstruction conference or at least 30  days before starting work using 
GNSS. Update the plan as necessary during construction and notify the Department of all 
changes. The GNSS wWork pPlan shall describe how GNSS enabled Automated Machine 
Guidance technology will be integrated into other technologies employed on the project. At a 
minimum, the GNSS Work Plan will include the following: 
   1. Designate which portions of the cContract will be done using GNSS 
enabled Automated Machine Guidance and which portions will be constructed using 
conventional survey methodology. 
   2. Describe the manufacturer, model, and software version of the GNSS 
equipment. 
   3. Provide information on the qualifications of cContractor staff. Include 
formal training and field experience.  Designate a single staff person as the primary contact for 
GNSS technology issues. 
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   4. Describe how project control will be established. Include a list and map 
showing control points enveloping the site. 
   5. Describe site calibration procedures. Include a map of the control points 
used for site calibration and control points used to validate the site calibration. Describe the 
frequency of site calibration and how site calibration will be documented. At a minimum, verify 
the site calibration twice daily. 
   6. Describe the cContractor's quality control procedures for verifying 
mechanical calibration and maintenance of construction and guidance equipment. Include the 
frequency and type of verification performed to ensure the constructed grades conform to the 
Contract Documents. 
  7. Provide Keep a copy of the project’s most up-to-date GNSS Work Plan at the 
project site. 
 5-7.6 7 Payment: Include the cost of performing layout work as described above in the 
Contract unit prices for the various items of work that require layout. 
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CONTROL OF THE WORK. 

(REV 6-5-15) 

ARTICLE 5-7 is deleted and the following substituted: 

5-7 Engineering and Layout. 
 5-7.1 Control Points Furnished by the Department: The Engineer will provide 
centerline control points (Begin Project, End Project, PIs, PTs, etc.) and bench marks at 
appropriate intervals along the line of the project to facilitate the proper layout of the work. 
Normally, the Engineer will furnish only one bench mark for water crossings. Preserve all 
reference points and bench marks that the Department furnishes. 
  As an exception to the above, for projects where the plans do not show a 
centerline or other survey control line for construction of the work (e.g., resurfacing, safety 
modifications, etc.) the Engineer will provide only points marking the beginning and ending of 
the project, and all exceptions. 
 5-7.2 Furnishing of Stake Materials: Furnish all stakes, templates, and other materials 
necessary for establishing and maintaining the lines and grades necessary for control and 
construction of the work. 
 5-7.3 Layout of Work: Utilizing the control points furnished by the Department in 
accordance with 5-7.1, establish all horizontal and vertical controls necessary to construct the 
work in conformity to the Contract Documents. Perform all calculations required, and set all 
stakes needed such as grade stakes, offset stakes, reference point stakes, slope stakes, and other 
reference marks or points necessary to provide lines and grades for construction of all roadway, 
bridge, and miscellaneous items. 
  When performing utility construction as part of the project, establish all horizontal 
and vertical controls necessary to carry out such work. 
 5-7.4 Specific Staking Requirements: When performing new base construction as part 
of the project, set stakes to establish lines and grades for subgrade, base, curb, and related items 
at intervals along the line of the work. If Automated Machine Guidance is utilized, set stakes as 
needed. If Automated Machine Guidance is not utilized, set stakes no greater than 50 feet on 
tangents and 25 feet on curves. Set grade stakes at locations that the Engineer directs to facilitate 
checking of subgrade, base, and pavement elevations in crossovers, intersections, and irregular 
shaped areas. 
  For bridge construction stakes and other control, set references at sufficiently 
frequent intervals to ensure construction of all components of a structure in accordance with the 
lines and grades shown in the plans. 
  For projects where the plans do not show a centerline or other survey control line 
for construction of the work (resurfacing, safety modifications, etc.), provide only such stakes as 
necessary for horizontal and vertical control of work items. 
  For resurfacing and resurfacing-widening type projects, establish horizontal 
controls adequate to ensure that the asphalt mix added matches with the existing pavement. In 
tangent sections, set horizontal control points at 100 foot intervals by an instrument survey. In 
curve sections, set horizontal control points at 25 foot intervals by locating and referencing the 
centerline of the existing pavement. 
  Establish by an instrument survey, and mark on the surface of the finished 
pavement at 25 foot intervals, the points necessary for striping of the finished roadway. As an 
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exception, for resurfacing and resurfacing/widening projects, establish these points in the same 
manner as used for horizontal control of paving operations. Mark the pavement with white paint. 
If performing striping, the Engineer may approve an alternate method for layout of striping 
provided that the Contractor achieves an alignment equal to or better than the alignment that 
would be achieved using an instrument survey. 
  For projects that include temporary or permanent striping of “no passing zones”, 
provide the location and length of these zones as shown in the plans, except projects where the 
vertical or horizontal alignment is new or altered from preconstruction alignment. For projects 
that consist of new or altered vertical or horizontal alignment, the Department will provide the 
location and length of the "no passing zones" during construction. For these projects, notify the 
Engineer not less than 21 calendar days prior to beginning striping. 
  For all projects, set a station identification stake at each right-of-way line at 
100 foot intervals and at all locations where a change in right-of-way width occurs. Mark each of 
these stakes with painted numerals, of a size readable from the roadway, corresponding to the 
project station at which it is located. As an exception to the above, for projects where plans do 
not show right-of-way lines, set station identification stakes at locations and intervals appropriate 
to the type of work being done. For resurfacing and resurfacing/widening projects, set station 
identification stakes at 200 foot intervals. 
 5-7.5 Personnel, Equipment, and Record Requirements: Employ only competent 
personnel and use only suitable equipment in performing layout work. Do not engage the 
services of any person or persons in the employ of the Department for performance of layout 
work. 
  Keep adequate field notes and records while performing as layout work. Make 
these field notes and records available for the Engineer’s review as the work progresses, and 
furnish copies to the Engineer at the time of completion of the project. The Engineer’s 
inspection, checking, or acceptance of the Contractor’s field notes or layout work does not 
relieve the Contractor of his responsibility to achieve the lines, grades, and dimensions shown in 
the Contract Documents. 
  Prior to final acceptance of the project, mark, in a permanent manner on the 
surface of the completed work, all horizontal control points originally furnished by the 
Department. 
 5-7.6 Global Navigation Satellite Systems (GNSS) Work Plan: If used, submit a 
comprehensive written GNSS Work Plan to the Engineer for Department review and acceptance 
at the preconstruction conference or at least 30 days before starting work using GNSS. Update 
the plan as necessary during construction and notify the Department of all changes. The GNSS 
Work Plan shall describe how GNSS enabled Automated Machine Guidance technology will be 
integrated into other technologies employed on the project. At a minimum, the GNSS Work Plan 
will include the following: 
   1. Designate which portions of the Contract will be done using GNSS 
enabled Automated Machine Guidance and which portions will be constructed using 
conventional survey methodology. 
   2. Describe the manufacturer, model, and software version of the GNSS 
equipment. 
   3. Provide information on the qualifications of Contractor staff. Include 
formal training and field experience. Designate a single staff person as the primary contact for 
GNSS technology issues. 
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   4. Describe how project control will be established. Include a list and map 
showing control points enveloping the site. 
   5. Describe site calibration procedures. Include a map of the control points 
used for site calibration and control points used to validate the site calibration. Describe the 
frequency of site calibration and how site calibration will be documented. At a minimum, verify 
the site calibration twice daily. 
   6. Describe the Contractor's quality control procedures for verifying 
mechanical calibration and maintenance of construction and guidance equipment. Include the 
frequency and type of verification performed to ensure the constructed grades conform to the 
Contract Documents. 
  Keep a copy of the project’s most up-to-date GNSS Work Plan at the project site. 
 5-7.7 Payment: Include the cost of performing layout work as described above in the 
Contract unit prices for the various items of work that require layout. 
 
 


