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Proposed Revisions to the Specifications
(Please provide all information - incomplete forms will be returned)

Date: 5/31/2016 Specification Section: 007
sy Articles/Subarticles: 7-11.4
Telephone; 850-414-4553

email: Scott.Allbritton@dot.state.fl.us

Will the proposed revision involve Design Standard Index changes?  Yes O No @
Roadway Design staff contacted (name):

Structures Design staff contacted (name):

Will the proposed revision involve PPM changes? Yes O No @
Roadway Design staff contacted (name):

Will the proposed revision involve CPAM changes? Yes O No @
Construction staff contacted (name):

Will the proposed revision involve Pay Item changes? Yes O No @
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Will the proposed revision involve Material Manual changes? Yes O No @
State Materials Office staff contacted (name):

Will this revision necessitate any of the following:

Design Bulletin Construction Bulletin Estimates Bulletin Materials Bulletin

Are all references to external publications current? Yes O No O

If not, what references need to be updated? (Please include changes in the redline document.)

Why does the existing language need to be changed?

CSX does not typically provide a flaggers on CSX holidays. Flaggers can only be provided when the flagger assigned to the project is
willing to work the Holiday.

Summary of the changes:

Adding language to restrict work within CSX right-of-way during CSX recognized holidays

Are these changes applicable to all Department jobs? Yes @ No O
If not, what are the restrictions?

Contact the State Specifications Office for assistance in completing this form.
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MEMORANDUM

DATE: June 20, 2016
TO: Specification Review Distribution List
FROM: Dan Hurtado, P.E., State Specifications Engineer

SUBJECT: Proposed Specification: 0071104RR Legal Requirements and Responsibility to
the Public — Operations within the Railroad Right-Of-Way.

In accordance with Specification Development Procedures, we are sending you a copy of
a proposed specification change.

The changes are proposed by Scott Allbritton of the State Rail Office to restrict work
within CSX right-of-way during CSX recognized holidays.

Please share this proposal with others within your responsibility. Review comments are
due within four weeks and should be sent to Mail Station 75 or online at
http://www?2.dot.state.fl.us/ProgramManagement/Development/IndustryReview.aspx .
Comments received after July 18, 2016, may not be considered. Your input is encouraged.

DH/ot
Attachment



SP0071104RR

Projects involving CSX Transportation, NS, FEC,
or operations within the South Florida Rail Corridor
and the Central Florida Rail Corridor Right-of-Way

LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - OPERATIONS
WITHIN THE RAILROAD RIGHT-OF-WAY.

(REV 3-11-16)
SUBARTICLE 7-11.4 is deleted and the following substituted:

7-11.4 Operations Within Railroad Right-of-Way:
7-11.4.1 Notification to the Railroad Company:

7-11.4.1.1 CSX Transportation (CSXT), Norfolk Southern (NS), and
Department-Owned Rail Corridors: Submit written notification to the Engineer at least
72 hours before beginning any operation within the limits of the railroad right-of-way; any
operation requiring movement of employees, trucks, or other equipment across the tracks of the
railroad company at other than an established public crossing; and any other work that may
affect railroad operations or property.

7-11.4.1.2 Florida East Coast Railway (FEC): Submit written
notification to the Chief FEC Engineer or authorized Railway Representative at least 72 hours
before beginning any operation within the limits of the railroad right-of-way; any operation
requiring movement of employees, trucks, or other equipment across the tracks of the railroad
company at other than an established public crossing; and any other work that may affect
railroad operations or property.

Contact the FEC Signal Office at 904-279-3182 at least 30 days
prior to any traffic signal work within 500 feet of a signalized, at-grade, rail-highway crossing.
7-11.4.2 Contractor’s Responsibilities: Comply with requirements deemed
necessary by the railroad company’s authorized representative to safeguard the railroad’s
property and operations. Do not perform temporary lane closures, lane shifts or detour routes
within the railroad company right-of-way without railroad approval.

The Contractor is responsible for all damages, delays, or injuries and all
suits, actions, or claims brought on account of damages or injuries resulting from the
Contractor’s operations within or adjacent to railroad company right-of-way.

7-11.4.2.1 CSXT: Comply with the Construction Submission Criteria of
the CSXT Public Project Information document and Construction Requirements sections of the
CSXT Pipeline and Wireline Design and Construction Specifications prior to beginning work.
These documents are available at the following URL:
http://www.dot.state.fl.us/programmanagement/Implemented/URL inSpecs/CSXT.shtm.

Perform no work with the limits of the railroad right-of-way on
CSXT holidays. CSXT holidays are New Year’s Day, President’s Day, Good Friday, Memorial
Day, Independence Day, Labor Day, Thanksgiving Day and the following Friday, Christmas
Eve, Christmas Day, and New Year’s Eve. Holidays falling on Saturday are observed on Friday
and those falling on Sunday are observed on Monday.

7-11.4.2.2 NS: Comply with the NS Special Provisions for Protection of
Railway Interests (Appendix E) and the Construction Requirements (Appendix 4.3) of the NS
Public Projects Manual document prior to beginning and during all work. These documents are
available at the following URL.: http://www.nscorp.com/content/dam/nscorp/ship/shipping-
tools/Public_Projects_Manual.pdf.
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Projects involving CSX Transportation, NS, FEC,
or operations within the South Florida Rail Corridor
and the Central Florida Rail Corridor Right-of-Way
7-11.4.2.3 FEC: Complete the On-Track Contractor Roadway Worker
Training Course for FEC Railway. Contact FEC Railway at 1-800-342-1131 for training
information.

Costs incurred by the railroad for Contractor caused delays that
adversely impact railway operations will be forwarded to the Contractor for payment. If the
Contractor fails to pay said costs, the Department will deduct the amount from payments to be
made to the Contractor.

7-11.4.3 Watchman or Flagging Services:
7-11.4.3.1 CSXT, NS, and FEC:

7-11.4.3.1.1 General: The railroad company will furnish
protective services (i.e., watchman or flagging services) to ensure the safety of railroad
operations during certain periods of the project. The Department will reimburse the railroad
company for the cost thereof. Schedule work that affects railroad operations so as to minimize
the need for protective services by the railroad company.

7-11.4.3.1.2 CSXT: Submit schedules and schedule changes to the
Engineer so the Department can coordinate the scheduling of flagging resources. Projects with
less than 20 consecutive days of flagging services require a CSXT short-term flagger and 45
days written advance notice. Submit the 45 days written advance notice to the Engineer. Projects
with 20 or more consecutive days of flagging services require a CSXT long term flagger. The
Department will submit the 6 months written advance notice to CSXT.

7-11.4.3.1.3 NS: Submit schedules and schedule changes to the
Engineer so the Department can coordinate the scheduling of flagging resources. Projects with
less than 20 consecutive days of flagging services require a NS short-term flagger and 45 days
written advance notice. Submit the 45 days written advance notice to the Engineer. Projects with
20 or more consecutive days of flagging services require a NS long term flagger. The
Department will submit the 6 months written advance notice to NS.

7-11.4.3.1.4 FEC: Contact FEC Railway at 1-800-342-1131, ext.
2377, to request signal locates and railroad watchmen or flagging services at least 72 hours prior
to railroad right-of-way encroachments. When requesting railroad watchman or flagging
services, identify the work as a Florida Department of Transportation project.

7-11.4.3.2 Department-Owned Rail Corridors: The Department will
furnish protective services (i.e., watchman or flagging services) to ensure the safety of railroad
operations during certain periods of the project.

For projects involving the South Florida Rail Corridor (SFRC), contact the
South Florida Regional Transportation Authority (SFRTA) at 954-788-1788 at least 30 days
prior to rail corridor right-of-way encroachments to coordinate the scheduling of flagging
resources.

For projects involving the Central Florida Rail Corridor (CFRC), submit
written advance notice to the Engineer at least 30 days prior to rail corridor right-of-way
encroachments so the Department can coordinate the scheduling of flagging resources.
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