Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

RACHEL D. CONE
INTERIM SECRETARY

April 17, 2017

Khoa Nguyen
Director, Office of Technical Services
Federal Highway Administration
3500 Financial Plaza, Suite 400
Tallahassee, Florida 32312

Re: State Specifications Office
Section:**008**
Proposed Specification: **SP0080303B Beginning Work.**

Dear Mr. Nguyen:

We are submitting, for your approval, two copies of the above referenced Special Provision.

The changes are proposed by Alan Autry of the Contracts Administration Office to address instances when issuance of the notice to proceed will not occur within the timeframes identified in the Standard Specifications.

Please review and transmit your comments, if any, within two weeks. Comments should be sent via email to dan.hurtado@dot.state.fl.us.

If you have any questions relating to this specification change, please call me at 414-4130.

Sincerely,

Signature on file

Dan Hurtado, P.E.
State Specifications Engineer

DH/dt
Attachment
cc: Florida Transportation Builders' Assoc.
State Construction Engineer

PROSECUTION AND PROGRESS – PROSECUTION OF WORK - BEGINNING WORK (NOTICE TO PROCEED).

(REV 7-10-953-2-17) (7-17)

SUBARTICLE 8-3.3. The last sentence is deleted and the following substituted:

For this projectContract, the Department will issue the nNotice to pProceed will be issued as soon as possible, but no later thanwithin ___ calendar days, excluding Saturdays, Sundays, and State Holidays, after execution of the Contract by the Department.

SP0080303B
When called for by the District Construction Engineer.
Use with the approval of the Chief Engineer.

PROSECUTION AND PROGRESS – PROSECUTION OF WORK - BEGINNING WORK (NOTICE TO PROCEED).
(REV 3-2-17)

SUBARTICLE 8-3.3. The last sentence is deleted and the following substituted:

For this Contract, the Department will issue the Notice to Proceed within ___ calendar days, excluding Saturdays, Sundays, and State Holidays, after execution of the Contract.