
  

 

 

Florida Department of Transportation 
CHARLIE CRIST 

GOVERNOR 
605 Suwannee Street 

Tallahassee, FL  32399-0450 
STEPHANIE KOPELOUSOS

SECRETARY 

 
October 10, 2007 
 
Dr. Leslie McCarthy, PhD, P.E. 
Program Operations Engineer 
Federal Highway Administration 
545 John Knox Road, Suite 200 
Tallahassee, Florida 32303 
 
Re: Office of Design, Specifications 
 Section 8 
 Proposed Specification: 0081002-Amount of Liquidated Damages 
 
Dear Dr. McCarthy: 
 
We are submitting, for your approval, two copies of a proposed Supplemental Specification for 
Amount of Liquidated Damages. 
 
This change was proposed by David Sadler of the State Construction Office to revise the 
liquidated damages rates on FDOT projects, as required by Florida Statues 337.18. 
 
Please review and transmit your comments, if any, within two weeks. Comments should be sent 
via Email to SP965DB or duane.brautigam@dot.state.fl.us. 
 
If you have any questions relating to this specification change, please call Duane F. Brautigam, 
State Specifications Engineer at 414-4110. 
 
      Sincerely, 
 
      Signature on file 
 
      Duane F. Brautigam, P.E. 
      State Specifications Engineer 
 
DFB/dm 
Attachment 
cc: Gregory Jones, General Counsel 
 Florida Transportation Builders' Assoc. 
 State Construction Engineer



0081002 
All Jobs 

LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE THE WORK. 
(REV 5-31-07) 

SUBARTICLE 8-10.2 (Pages 91 and 92) is deleted and the following substituted: 

 8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the 
amounts established in the following schedule: 
 

Original Contract Amount ..Daily Charge Per Calendar Day 
$50,000 and under....................................................$313278 
Over $50,000 but less than $250,000.......................$580388 
$250,000 but less than $500,000..............................$715566 
$500,000 but less than $2,500,000........................$1,423148 
$2,500,000 but less than $5,000,000..................$2,1211,914 
$5,000,000 but less than $10,000,000................$3,0572,514 
$10,000,000 but less than $15,000,000..............$3,5983,300 
$15,000,000 but less than $20,000,000..............$4,5443,782 
$20,000,000 and over.................................$8,5375,684 plus 
..................0.000270.00005 of any amount over $20 million 

 
 



0081002 
All Jobs 

LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE THE WORK. 
(REV 5-31-07) 

SUBARTICLE 8-10.2 (Pages 91 and 92) is deleted and the following substituted: 

 8-10.2 Amount of Liquidated Damages: Applicable liquidated damages are the 
amounts established in the following schedule: 
 

Original Contract Amount ..Daily Charge Per Calendar Day 
$50,000 and under..........................................................$278 
Over $50,000 but less than $250,000.............................$388 
$250,000 but less than $500,000....................................$566 
$500,000 but less than $2,500,000..............................$1,148 
$2,500,000 but less than $5,000,000...........................$1,914 
$5,000,000 but less than $10,000,000.........................$2,514 
$10,000,000 but less than $15,000,000.......................$3,300 
$15,000,000 but less than $20,000,000.......................$3,782 
$20,000,000 and over..........................................$5,684 plus 
...............................0.00005 of any amount over $20 million 

 
 


