
 

3340700 SUPERPAVE ASPHALT CONCRETE 
COMMENTS FROM INTERNAL/INDUSTRY REVIEW 

Katie Kehres (via Deborah Ihsan) 
FDOT, D4 

Comments: (12-17-14) 
We understand the language of the Spec change; anticipate that CPAM will be revised 
accordingly. 
Response: 
 
****************************************************************************** 

Joe Meier 
Middlesex Paving 

407-206-0077 
jmeier@middlesexco.com 

Comments: (12-18-14) 
I have concerns with tying the payment quantity to the original plan quantity. In our experience, 
the plan quantities are often lacking in exacting accuracy, especially with respect to milling and 
resurfacing. Existing lane widths and paved shoulder widths often vary from the constant 
indicated on a typical section and used by the Engineer as included in the plans and bid 
quantities. Having to get the “Engineer” to approve every quantity variance in the existing 
conditions will be extremely difficult. We recommend the payment for asphalt not be tied 
directly to the original, plan quantity, but continue with the current method of measurement that 
recognizes the “as-built” condition. 
Response: 
 
****************************************************************************** 

 

 


