
 

ORIGINATION FORM 
 
Date: 10/09/2014 
Originator: Juan Castellanos 
Contact Information: Juan Castellanos 850-414-4276 
 
Specification Title: Structures Foundations 
Specification Section, Article, or Subarticle Number: 455-10 
 
Why does the existing language need to be changed?  To remove a requirement from the Pile 
Installation Plan (PIP), that is creating unnecessary rejections and re-submittals.  
 
Summary of the changes: Delete the requirement of including the pile schedule from the PIP. 
Request a 1 week advance notice of any pile driving activity. 
 
Are these changes applicable to all Department jobs?  Yes 
If not, what are the restrictions?  
 
Will these changes result in an increase or decrease in project costs? No 
If yes, what is the estimated change in costs?   
 
With who have you discussed these changes? Construction, District Geotechnical Engineers 
What other offices will be impacted by these changes? None 
 
Are changes needed to the PPM, Design Standards, SDG, CPAM or other manual? No 
 
Is a Design Bulletin, Construction Memo, or Estimates Bulletin needed? No 
 
 
 

Contact the State Specifications Office for assistance in completing this form. 
Daniel Scheer 850-414-4130 daniel.scheer@dot.state.fl.us 

Frances Thomas 850-414-4101 frances.thomas@dot.state.fl.us 
Debbie Toole 850-414-4114 deborah.toole@dot.state.fl.us 
Andy Harper 850-414-4127 clifton.harper@dot.state.fl.us 

Ray Haverty 850-414-4129 ray.haverty@dot.state.fl.us 
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DATE: October 20, 2014 
 
TO: Specification Review Distribution List 
 
FROM: Daniel Scheer, P.E., State Specifications Engineer 
 
SUBJECT: Proposed Specification: 4551000 Structures Foundations. 
 
 In accordance with Specification Development Procedures, we are sending you a copy of 
a proposed specification change. 
 This change was proposed by Juan Castellanos of the State Construction Office to 
remove a requirement from the Pile Installation Plan (PIP) that is creating unnecessary rejections 
and re-submittals. 
 Please share this proposal with others within your responsibility. Review comments are 
due within four weeks and should be sent to Mail Station 75 or online at 
http://www2.dot.state.fl.us/SpecificationsEstimates/Development/IndustryReview.aspx . 
Comments received after November 17, 2014, may not be considered. Your input is encouraged. 
 
DS/ot 
Attachment 
 



4551000 
All Jobs 

STRUCTURES FOUNDATIONS. 

(REV 10-9-14) 

ARTICLE 455-10 is deleted and the following substituted: 

455-10 Pile Installation Plan. 
 455-10.1 General: Complete the Pile Driving Installation Plan form provided by the 
Engineer. Return the Pile Driving Installation Plan information to the Engineer at the 
preconstruction conference or no later than 30 days before driving the first pile. Ensure the Pile 
Driving Installation Plan information includes the following: 
  1. List and size of proposed equipment including cranes, barges, driving 
equipment, jetting equipment, compressors, and preformed pile hole equipment. Include 
manufacturer’s data sheets on hammers. 
  2. Methods to determine hammer energy in the field for determination of pile 
capacity. Include in the submittal necessary charts and recent calibrations for any pressure 
measuring equipment. 
  3. Detailed drawings of any proposed followers. 
  4. Detailed drawings of templates. 
  5. Details of proposed load test equipment and procedures, including recent 
calibrations of jacks and required load cells. 
  6. Sequence of driving of piles for each different configuration of pile layout. 
  7. Proposed schedule for test pile program and production pile driving. 
  87. Details of proposed features and procedures for protection of existing 
structures. 
  98. Required shop drawings for piles, cofferdams, etc. 
  109. Methods and equipment proposed to prevent displacement of piles during 
placement and compaction of fill within 15 feet of the piles. 
  1110. Methods to prevent deflection of battered piles due to their own weight and 
to maintain their as-driven position until casting of the pile cap is complete. 
  1211. Proposed pile splice locations and details of any proprietary splices 
anticipated to be used. 
  1312. Methods and equipment proposed to prevent damage to voided or cylinder 
piles due to interior water pressure. 
  Notify the Engineer of any test pile driving and production pile driving at least 1 
week prior to beginning the installation operations of any pile. 
 455-10.2 Acceptance of Equipment and Procedures: All equipment and procedures are 
subject to satisfactory field performance. Make any required changes that may result from 
unsatisfactory field performance. The Engineer will give final acceptance after the Contractor 
makes necessary modifications. Do not make any changes in the driving system after acceptance 
without authorization of the Engineer. A hammer repaired on site or removed from the site and 
returned is considered to have its performance altered (efficiency increased or decreased), which 
is considered a change in the driving system and is subject to a dynamic load test in accordance 
with 455-5.13 at no additional compensation. 
 

 


