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DATE: December 1, 2014 
 
TO: Specification Review Distribution List 
 
FROM: Daniel Scheer, P.E., State Specifications Engineer 
 
SUBJECT: Proposed Specification: SP0071104DB Legal Requirements and Responsibility to 

the Public – Operations within the Railroad Right-of-Way (Design Build). 
Revised 

 
 In accordance with Specification Development Procedures, we are sending you a copy of 
a proposed specification change. 
 This The changes are proposed by Rudy Powell of the State Construction Office to 
require the Design Build Firm to provide 6 months written notice to the Department when 
flaggers will be needed for more than 20 consecutive days on a Design Build project. 
 Please share this proposal with others within your responsibility. Review comments are 
due within four weeks and should be sent to Mail Station 75 or online at 
http://www2.dot.state.fl.us/SpecificationsEstimates/Development/IndustryReview.aspx . 
Comments received after December 29, 2014
 

, may not be considered. Your input is encouraged. 

DS/ft 
Attachment 
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SP0071104 
Design Build Projects Involving CSX Transportation. 

LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – OPERATIONS 
WITHIN THE RAILROAD RIGHT-OF-WAY (DESIGN BUILD). 
(REV 11-5-1012-1-14) (FA 11-9-10) (1-15) 

ARTICLE 7-11.4 is deleted and the following substituted: 

 7-11.4 Operations Within Railroad Right of Way: 
  7-11.4.1 Notification to the Railroad Company: Notify the Engineer at least 
72 hours before beginning any operation within the limits of the railroad right of way; any 
operation requiring movement of employees, trucks, or other equipment across the tracks of the 
railroad company at other than an established public crossing; and any other work that may 
affect railroad operations or property. 
  7-11.4.2 Contractor’s Responsibilities: Comply with requirements an authorized 
representative of the railroad company deems necessary in order to safeguard the railroad’s 
property and operations. Specifically, comply with the Construction Submission Criteria of the 
CSX Transportation (CSXT) Public Project Information document and Construction 
Requirements sections of the CSXT Pipeline and Wireline Design and Construction 
Specifications prior to beginning work. These documents are available at the following URL: 
http://www.dot.state.fl.us/specificationsoffice/Implemented/URLinSpecs/Files/CSXspecs.pdf . 
The Contractor is responsible for all damages, delays, or injuries and all suits, actions, or claims 
brought on account of damages or injuries resulting from the Contractor’s operations within or 
adjacent to railroad company right of way. 
  7-11.4.3 Watchman or Flagging Services: The railroad company will furnish 
protective services (i.e., watchman or flagging services) to ensure the safety of railroad 
operations during certain periods of the project. The Department will reimburse the railroad 
company for the cost thereof. Schedule work that affects railroad operations so as to minimize 
the need for protective services by the railroad company. 
   Submit schedules and schedule changes to the Engineer so the Department 
can coordinate the scheduling of flagging resources. Projects with less than 20 consecutive days 
of flagging services require a CSXT short-term flagger and 45 days written advance notice. 
Provide the 45 days written advance notice to the Engineer. Projects with 20 or more consecutive 
days of flagging services require a CSXT long term flagger. The Department will provide the 
6 months written advance notice to CSXT. 
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