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November 29, 2017 
 
Khoa Nguyen 
Director, Office of Technical Services 
Federal Highway Administration 
3500 Financial Plaza, Suite 400 
Tallahassee, Florida 32312 
 
Re: State Specifications Office 
 Section: 005 
 Proposed Specification: 0050101 Control of the Work. 
 
Dear Mr. Nguyen: 
 
We are submitting, for your approval, two copies of the above referenced Supplemental 
Specification. 
 
The changes are proposed by Derwood Sheppard of the State Roadway Design Office to modify 
the language. 
 
Please review and transmit your comments, if any, within two weeks. Comments should be sent 
via email to dan.hurtado@dot.state.fl.us. 
 
If you have any questions relating to this specification change, please call me at 414-4130. 
 
      Sincerely, 
       
      Signature on file 
       
      Dan Hurtado, P.E. 
      State Specifications Engineer 
 
DH/dt 
Attachment 
cc: Florida Transportation Builders' Assoc. 
 State Construction Engineer



0050101 
All Jobs 

CONTROL OF THE WORK. 
(REV 10-11-17) 

SUBARTICLE 5-1.1 is deleted and the following substituted: 

 5-1.1 Contract Documents: The Standard Specifications and the Design Standards can 
be accessed from the Department’s website. Have available the Contract Documents on the 
worksite at all times. 
 
 

SUBARTICLE 5-1.4.5.8 is deleted and the following substituted: 

   5-1.4.5.8 Erection Plan: Submit, for the Engineer’s review, an Erection 
Plan that meets the specific requirements of Sections 450, 452 and 460 and this section. Refer to 
Standard Plans, Index 102-600 for construction activities not permitted over traffic. 
 
 

ARTICLE 5-2 is deleted and the following substituted: 

5-2 Coordination of Contract Documents. 
 These Specifications, the Plans, Special Provisions, and all supplementary documents are 
integral parts of the Contract; a requirement occurring in one is as binding as though occurring in 
all. All parts of the Contract are complementary and describe and provide for a complete work. 
In addition to the work and materials specified in the Specifications as being included in any 
specific pay item, include in such pay items additional, incidental work, not specifically 
mentioned, when so shown in the Plans, or if indicated, or obvious and apparent, as being 
necessary for the proper completion of the work under such pay item and not stipulated as being 
covered under other pay items. 
 In cases of discrepancy, the governing order of the documents is as follows: 
  1. Special Provisions. 
  2. Technical Special Provisions. 
  3. Plans. 
  4. Design Standard Plans. 
  5. Developmental Specifications. 
  6. Supplemental Specifications. 
  7. Standard Specifications. 
  Computed dimensions govern over scaled dimensions. 
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