
MEASUREMENT AND PAYMENT. 
(REV 2-7-13) (4-13) 

SUBARTICLE 9-1.3 (Page 92) is deleted and the following substituted: 

 9-1.3 Determination of Pay Reduction : In measurement of areas of work, where pay 
reductions are to be assessed, the Engineer will use the lengths and widths in the calculations 
based upon station to station dimensions in the Contract Documents, the station to station 
dimensions actually constructed within the limits designated by the Engineer; or the final 
dimensions measured along the final surface of the completed work within the neat lines shown 
in the Contract Documents or designated by the Engineer. The Engineer will use the method or 
combination of methods of measurement which will reflect with reasonable accuracy, the actual 
surface area of the finished work as the Engineer determines. 
  Failure on the part of the Contractor to construct any item of work in compliance 
with the Contract requirements; or to plan or authorized dimensions within the Specification 
tolerances will result in: reconstruction to acceptable tolerances at no additional cost to the 
Department; or acceptance at no pay at the discretion of the Engineer. 
  When acceptance at no pay occurs for any material not listed in 9-2, the Engineer 
will apply a reduction in payment for the material in question based on the weighted average unit 
price in the Six Month Moving Statewide Averages report. The dates will be the six months prior 
to the letting date for this Contract. 
 
 

ARTICLE 9-2 (Pages 92 - 95) is deleted and the following substituted: 

9-2 Scope of Payments. 
 9-2.1 Items Included in Payment: Accept the compensation as provided in the Contract 
Documents as full payment for furnishing all materials and for performing all work contemplated 
and embraced under the Contract; also for all loss or damage arising out of the nature of the work 
or from the action of the elements, or from any unforeseen difficulties or obstructions which may 
arise or be encountered in the prosecution of the work until its final acceptance; also for all other 
costs incurred under the provisions of Division I. 
  The Contract Lump Sum Price will include overhead, profits, and direct and 
indirect costs required to complete the project except as described below. 
 9-2.2 General Basis of Adjusted Pay: 
  9-2.2.1 Asphalt Overbuild: Adjustment in the lump sum payment will be made 
for actual quantities installed of asphalt overbuild, as additions or deletions, based on the 
quantity shown in the Contract Documents. The upward tonnage adjustment will not exceed 5 % 
of the asphalt overbuild quantity shown in the Contract Documents. 
   The Engineer will base all adjustments in payment on the unit prices as 
shown in Table 9-2. 
 

Table 9-2 
Item Description Unit Unit Price 

   
   



   
 
  9-2.2.2 Foundations: Adjustment in the lump sum payment will be made for 
actual quantities installed of Piling and Drilled Shafts, as additions or deletions for the total 
project quantity determined from the pile/drilled shaft elevations shown in the Contract 
Documents. 
   The Engineer will base all adjustments in payment on the unit prices as 
shown in Table 9-3. 
 

Table 9-3 
Item Description Unit Unit Price 

   
   
   
 
   Payment listed above for Piling and Drilled Shafts includes all work 
required to install the foundation element to the required capacity/depth. 
  9-2.2.3 Adjustment to the Lump Sum Payment for Deleted Items of Work: 
When items of work are shown in the Contract Documents to be constructed or installed and due 
to actual field conditions, it is determined by the Engineer that the items are not needed, a 
negative adjustment to the Contract will be made. The negative adjustment will be based on the 
actual cost of the items being deleted less all costs incurred prior to the date the Engineer 
determined the items are not needed and the Contractor will retain ownership. The negative 
adjustment will be processed in accordance with 4-3.2. 
 
 

ARTICLE 9-3 (Pages 95 - 97) is deleted. 

 
 

SUBARTICLE 9-5.1 (Page 97) is deleted and the following substituted: 

 9-5.1 General: The Engineer will make partial payments based on the estimated amount 
of work that the Contractor completes during the month (including delivery of certain materials, 
as specified herein below). The Department will base the amount of such payments on verified 
Contractor certified monthly estimates submitted by the Contractor for progress payments each 
month, less any retainage withheld. 
  Retainage will not be withheld until the percent of allowable Contract time used 
exceeds 75%. From that time forward, the Department will withhold retainage of 10% of the 
amount due on the current estimate as retainage when the percent of allowable Contract time 
used exceeds the percent of Contract amount earned by more than 15%. 
  Contract amount is defined as the original Contract amount adjusted by approved 
supplemental agreements. 
  Contract time is defined as the original Contract time adjusted by approved 
Contract time extensions. 



  Retainage will be determined for each job on multiple job Contracts. The 
Department will not accept Securities, Certificates of Deposit or letters of credit as a replacement 
for retainage. Amounts withheld will not be released until payment of the final verified 
Contractor certified estimate. 
 
 

SUBARTICLE 9-8.1 (Pages 100 - 102) is deleted and the following substituted: 

9-8 Acceptance and Final Payment. 
 9-8.1 Acceptance and Final Payment Documents: Upon final inspection and final 
acceptance of the Contract as provided in 5-10 and 5-11, and subject to the terms of 8-11, the 
Contractor shall submit a final Contractor certified estimate for work completed and accepted by 
the Department. The Department will pay the Contractor’s estimate, less any sums that the 
Department may have deducted or retained under the provisions of the Contract, provided the 
Contractor has met the requirements below. 
  (a) The Contractor has provided the Acceptance Letter. 
  (b) The Contractor has properly maintained the project, as specified hereinbefore. 
  (c) The Contractor has furnished a sworn affidavit to the effect that the Contractor 
has paid all bills and no suits are pending (other than those exceptions listed, if any) in 
connection with work performed under the Contract and that the Contractor has not offered or 
made any gift or gratuity to, or made any financial transaction of any nature with, any employee 
of the Department in the performance of the Contract. Include with the listed tort liability 
exceptions, if any, evidence of adequate insurance coverage as required in 7-13. 
  (d) The surety on the Contract bond consents, by completion of their portion of 
the affidavit and surety release subsequent to the Contractor’s completion of his portion, to final 
payment to the Contractor and agrees that the making of such payment does not relieve the 
surety of any of its obligations under the bond. 
  (e) The Contractor has complied with and settled all requirements pertaining to 
any wage-rate provisions. 
  (f) The Contractor has furnished all required mill tests and analysis reports to the 
Engineer. 
  (g) The Contractor has furnished the Construction Compliance with 
Specifications and Plans Certification. Provide the Engineer with a notarized final certification of 
compliance with the requirements of Section 105 to accompany the final estimate. 
  (h) The Contractor has furnished and the Department has accepted the as-built 
drawings and certified survey in accordance with the requirements of Section 555, 556, 557 and 
611. 
 
 

SECTION 9 (Pages 92 - 102) is expanded by the following new Article: 

9-11 Submittals. 
 9-11.1 Submittal Instructions: The Contractor will prepare and certify a monthly 
estimate for each project in the Contract. Submit the Contractor’s certified monthly estimate to 
the Engineer. The Engineer will not pay for any item of work until the Contractor’s certified 
monthly estimate is approved. 



 9-11.2 Contractor’s Certified Monthly Estimate: The Contractor must make a request 
for payment by submitting a certified monthly estimate, no later than 12 O’clock noon, Monday, 
after the estimate cut-off date or as directed by the Engineer, based on the amount of work done 
or completed. The Contractor’s certified monthly estimate must consist of the following: 
  (a) Contract Number, Financial Project Identification Number, Estimate Number, 
Monthly Estimate Date and the period that the certified monthly estimate represents. 
  (b) The basis for arriving at the amount of the certified monthly estimate 
including approximate quantities of work completed, less payments previously made and less an 
amount previously retained or withheld. 
 9-11.3 Payment to the Contractor: Upon receipt of the Contractor’s certified monthly 
estimate and approval by the Engineer, payment will be made, less an amount retained or 
withheld per provisions included in the Contract. The monthly payments will be approximate 
only and will be subject to reduction for overpayments or increase for underpayments on 
preceding payments to the Contractor and to correction in the subsequent estimates and the final 
estimate and payment process. 
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