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TO: Specification Review Distribution List 
 
FROM: Dan Hurtado, P.E., State Specifications Engineer 
 
SUBJECT: Proposed Specification: 0071104RR Legal Requirements and Responsibility to 

the Public – Operations within the Railroad Right-Of-Way. 
 
 In accordance with Specification Development Procedures, we are sending you a copy of 
a proposed specification change. 
 The changes are proposed by Scott Allbritton of the State Rail Office to restrict work 
within CSX right-of-way during CSX recognized holidays. 
 Please share this proposal with others within your responsibility. Review comments are 
due within four weeks and should be sent to Mail Station 75 or online at 
http://www2.dot.state.fl.us/ProgramManagement/Development/IndustryReview.aspx . 
Comments received after July 18, 2016, may not be considered. Your input is encouraged. 
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SP0071104RR 
Projects involving CSX Transportation, NS, FEC,  

or operations within the South Florida Rail Corridor  
and the Central Florida Rail Corridor Right-of-Way 

LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – OPERATIONS 
WITHIN THE RAILROAD RIGHT-OF-WAY. 

(REV 3-11-16) 

SUBARTICLE 7-11.4 is deleted and the following substituted: 

 7-11.4 Operations Within Railroad Right-of-Way: 
  7-11.4.1 Notification to the Railroad Company: 
   7-11.4.1.1 CSX Transportation (CSXT), Norfolk Southern (NS), and 
Department-Owned Rail Corridors: Submit written notification to the Engineer at least 
72 hours before beginning any operation within the limits of the railroad right-of-way; any 
operation requiring movement of employees, trucks, or other equipment across the tracks of the 
railroad company at other than an established public crossing; and any other work that may 
affect railroad operations or property. 
   7-11.4.1.2 Florida East Coast Railway (FEC): Submit written 
notification to the Chief FEC Engineer or authorized Railway Representative at least 72 hours 
before beginning any operation within the limits of the railroad right-of-way; any operation 
requiring movement of employees, trucks, or other equipment across the tracks of the railroad 
company at other than an established public crossing; and any other work that may affect 
railroad operations or property. 
    Contact the FEC Signal Office at 904-279-3182 at least 30 days 
prior to any traffic signal work within 500 feet of a signalized, at-grade, rail-highway crossing. 
  7-11.4.2 Contractor’s Responsibilities: Comply with requirements deemed 
necessary by the railroad company’s authorized representative to safeguard the railroad’s 
property and operations. Do not perform temporary lane closures, lane shifts or detour routes 
within the railroad company right-of-way without railroad approval. 
   The Contractor is responsible for all damages, delays, or injuries and all 
suits, actions, or claims brought on account of damages or injuries resulting from the 
Contractor’s operations within or adjacent to railroad company right-of-way. 
   7-11.4.2.1 CSXT: Comply with the Construction Submission Criteria of 
the CSXT Public Project Information document and Construction Requirements sections of the 
CSXT Pipeline and Wireline Design and Construction Specifications prior to beginning work. 
These documents are available at the following URL: 
http://www.dot.state.fl.us/programmanagement/Implemented/URLinSpecs/CSXT.shtm. 
    Perform no work with the limits of the railroad right-of-way on 
CSXT holidays. CSXT holidays are New Year’s Day, President’s Day, Good Friday, Memorial 
Day, Independence Day, Labor Day, Thanksgiving Day and the following Friday, Christmas 
Eve, Christmas Day, and New Year’s Eve. Holidays falling on Saturday are observed on Friday 
and those falling on Sunday are observed on Monday. 
   7-11.4.2.2 NS: Comply with the NS Special Provisions for Protection of 
Railway Interests (Appendix E) and the Construction Requirements (Appendix 4.3) of the NS 
Public Projects Manual document prior to beginning and during all work. These documents are 
available at the following URL: http://www.nscorp.com/content/dam/nscorp/ship/shipping-
tools/Public_Projects_Manual.pdf. 
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   7-11.4.2.3 FEC: Complete the On-Track Contractor Roadway Worker 
Training Course for FEC Railway. Contact FEC Railway at 1-800-342-1131 for training 
information. 
    Costs incurred by the railroad for Contractor caused delays that 
adversely impact railway operations will be forwarded to the Contractor for payment. If the 
Contractor fails to pay said costs, the Department will deduct the amount from payments to be 
made to the Contractor. 
  7-11.4.3 Watchman or Flagging Services: 
   7-11.4.3.1 CSXT, NS, and FEC: 
    7-11.4.3.1.1 General: The railroad company will furnish 
protective services (i.e., watchman or flagging services) to ensure the safety of railroad 
operations during certain periods of the project. The Department will reimburse the railroad 
company for the cost thereof. Schedule work that affects railroad operations so as to minimize 
the need for protective services by the railroad company. 
    7-11.4.3.1.2 CSXT: Submit schedules and schedule changes to the 
Engineer so the Department can coordinate the scheduling of flagging resources. Projects with 
less than 20 consecutive days of flagging services require a CSXT short-term flagger and 45 
days written advance notice. Submit the 45 days written advance notice to the Engineer. Projects 
with 20 or more consecutive days of flagging services require a CSXT long term flagger. The 
Department will submit the 6 months written advance notice to CSXT. 
    7-11.4.3.1.3 NS: Submit schedules and schedule changes to the 
Engineer so the Department can coordinate the scheduling of flagging resources. Projects with 
less than 20 consecutive days of flagging services require a NS short-term flagger and 45 days 
written advance notice. Submit the 45 days written advance notice to the Engineer. Projects with 
20 or more consecutive days of flagging services require a NS long term flagger. The 
Department will submit the 6 months written advance notice to NS. 
    7-11.4.3.1.4 FEC: Contact FEC Railway at 1-800-342-1131, ext. 
2377, to request signal locates and railroad watchmen or flagging services at least 72 hours prior 
to railroad right-of-way encroachments. When requesting railroad watchman or flagging 
services, identify the work as a Florida Department of Transportation project. 
   7-11.4.3.2 Department-Owned Rail Corridors: The Department will 
furnish protective services (i.e., watchman or flagging services) to ensure the safety of railroad 
operations during certain periods of the project. 
   For projects involving the South Florida Rail Corridor (SFRC), contact the 
South Florida Regional Transportation Authority (SFRTA) at 954-788-1788 at least 30 days 
prior to rail corridor right-of-way encroachments to coordinate the scheduling of flagging 
resources. 
   For projects involving the Central Florida Rail Corridor (CFRC), submit 
written advance notice to the Engineer at least 30 days prior to rail corridor right-of-way 
encroachments so the Department can coordinate the scheduling of flagging resources. 
 
 

 


