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MEASUREMENT AND PAYMENT. 
(REV 6-26-14) 

SUBARTICLE 9-5.1 Paragraphs 1 and 2, are deleted and the following substituted: 

 If the work extends over a period in excess of 45 calendar days, the Contractor may claim 
partial payment for work completed and accepted by the Department by submitting an invoice. 
The actual reimbursement to the contractor will be based on the percentage of the Lump Sum 
contract amount completed, and accepted by the Engineer in charge. 
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