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All Maintenance Contracts


MEASUREMENT AND PAYMENT – SCOPE OF PAYMENTS.
(REV. 3-10-14) (1-15)
SUBARTICLE 9-2.1 is expanded as follows:


Request payment for work completed and accepted by the Department by submitting an invoice. The invoice shall be based on the pay items and unit prices contained in the Contract and shall include the Contract Number, the Financial Project Number, the Invoice Number, the Invoice Date and the period that the invoice represents. If required by the Engineer photos of the completed work at each location shall be furnished with the Invoice. Submit the invoice no more often than once every 28 days to the Engineer in charge of the project. Upon receipt and approval, payment will be made less an amount retained or withheld per provisions included in the Contract.

SUBARTICLES 9-2.1.1 and 9-2.1.2 are deleted.
SUBARTICLE 9-3.2 is deleted.
SUBARTICLE 9-3.3.1is deleted and the following substituted: 



9-3.3.1 Error in Lump Sum Quantity: Where the Department designates the pay quantity for an item to be a lump sum and the plans show an estimated quantity, the Department will adjust the lump sum compensation only in the event that either the Contractor submits satisfactory evidence or the Department determines and furnishes satisfactory evidence that the lump sum quantity shown is in substantial error. The term “substantial error” is defined as the smaller of (a) or (b) below:




(a) a difference between the original plan quantity and final quantity of more than 5%,





(b) a change in quantity which causes a change in the amount payable of more than $5,000.
SUBARTICLE 9-5.1 is deleted and the following substituted:

9-5.1 General: If the work extends over a period in excess of 45 calendar days, the Contractor may claim partial payment for work completed and accepted by the Department by submitting an invoice. The actual reimbursement to the contractor will be based on the percentage of the Lump Sum contract amount completed, and accepted by the Engineer in charge.



Contract amount is defined as the original Contract amount adjusted by approved supplemental agreements.



Contract time is defined as the original Contract time adjusted by approved Contract time extensions.



Retainage will be determined for each job on multiple job Contracts. The Department will not accept Securities, Certificates of Deposit or letters of credit as a replacement for retainage. Amounts withheld will not be released until payment of the final estimate.



An amount may be retained from a Contractor’s payment until final acceptance of materials or work at the end of a burn-in or establishment period. The amount retained will be determined in accordance with the following schedule:

	Percentage 

Contract Amount

Completed

__________________________
	Amount Retained

____________________________________

	0 to 75
	None

	75 to 100
	10 % of value of work completed exceeding 75% of Contract Amount.




The Engineer will make payments based upon invoices submitted by the Contractor in accordance with 9-2.1.

SUBARTICLE 9-5.5.2 is deleted.
ARTICLE 9-8 is deleted and the following substituted:
9-8 Acceptance and Final Payment.


If the Contractor fails to furnish all required Contract Documents as listed in (a) through (c) below within 90 days of the Contractor’s submittal of a final invoice, the Department may suspend the Contractor from bidding under the provisions of Florida Administrative Code 14-22. 
Submit a final invoice in accordance with 9-2.1 for work completed and accepted by the Department. The Department will pay the estimate, less any sums that the Department may have deducted or retained under the provisions of the Contract, provided the Contractor has met the requirements of (a) through (c) below.



a. The Contractor has performed the work and properly maintained the project, as specified in the contract documents.



b. The Contractor has furnished a sworn affidavit to the effect that the Contractor has paid all bills and no suits are pending (other than those exceptions listed, if any, and that the contractor will commence any such arbitration claim or suit within 820 calendar days from and after the time all work is completed and accepted by the Department, and that failure to file a formal claim within this period constitutes acceptance of final payment) in connection with work performed under the Contract and that the Contractor has not offered or made any gift or gratuity to, or made any financial transaction of any nature with, any employee of the Department in the performance of the Contract. Include with the listed tort liability exceptions, if any, evidence of adequate insurance coverage as required in 7-13.



c. The surety on the Contract bond consents, by completion of their portion of the affidavit and surety release subsequent to the Contractor’s completion of his portion, to final payment to the Contractor and agrees that the making of such payment does not relieve the surety of any of its obligations under the bond.
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