


Addendum No. 8 Memorandum


DATE: March 9, 2017


TO: District Contracts / Final Plans

FROM: Vanita Saini, Project Manager 

COPIES: File

SUBJECT: **Addendum Number 8** - Letting (mo./yr.) 4/2017
 Financial Project ID 433108-6-52-01 (Lead number only)
 Proposal/Contract ID E4R96
 Federal Funds: ☐ No ☒ Yes Federal Aid No. 0951-691-1
 County: Broward State Road No. 9

Concurred by:  Date: 3/9/2017
 Signature of Alternate Contracting Coordinator (John Olson (primary) / Robert Bostian (alternate)) or Designee.

Legal Approval Date:  3/9/2017
 (Dawn Raduano)

Central Office Approval Date: 3/10/17
 (State Construction Office – Larry Ritchie)

FHWA Concurrence Date: 3/13/17
 (FHWA Florida Division Office – Mark Clasgens)

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, _____ Calendar Days)

Page No(s). Rev. Date Description

RFP, pg. 9 3/9/17 Section II – Schedule of Events has been revised as follows:

| | |
|--|---|
| <u>March 17, 2017</u> | Question and Answer Session in 2 nd Floor Conference Room, District Four Headquarters, 3400 West Commercial Boulevard, Fort Lauderdale, FL 33309. Times will be assigned during the pre-proposal meeting. One hour will be allotted for questions and responses. |
| March 20, 2017 March 22, 2017 | Deadline for submittal of Written Clarification letter following Question and Answer Session 12:00 pm local time |
| <u>March 24, 2017</u> | Deadline for submittal of questions, for which a response is assured, prior to the submission of the Price Proposal. All questions shall be submitted to the Pre-Bid Q&A website by 5:00 pm local time. |

| | | |
|--------------|--------|---|
| RFP, pg. iv | 3/9/17 | Updated the Attachments listing as follows: A. Project Advertisement B. Division I Design-Build Specifications <u>(DRAFT)</u> |
| Attachment B | 3/9/17 | Updated Division I Design-Build Specifications |
| Attachment L | 3/9/17 | Revised Design-Build Functional Requirements for ITS Deployment |
| Ref Doc. 7 | 3/9/17 | Added Noise Wall No. 6 TCE Utility Adjustment Sheet including Air Bridge Mat for crossing of FGT and FPU lines between Noise Wall No. 6 and Military Trail Added FGT, FPU, and FPL No Conflict Letters |