

## Addendum No. 1 Memorandum, Issued July 27, 2017

DATE: July 27, 2017  
TO: District Contracts/ Final Plans  
FROM: Scott Thurman, Project Manager  
COPIES: File  
SUBJECT: **Addendum Number 1** - Letting (mo./yr.) September 2017  
Financial Project ID 440090-1-52-01 (Lead number only)  
Proposal/ Contract ID E4S43  
Federal Funds: ☒ No ☐ Yes Federal Aid No. \_\_\_\_\_  
County: Martin, St. Lucie and Broward State Road No. 9 and 93

Concurred by: [Signature] Date: 8-1-17  
Signature of Alternate Contracting Coordinator (John Olson (primary)/ Robert Bostian (alternate)) or Designee.

Legal Approval Date: [Signature] 8/2/2017  
(Dawn Raduano)

Central Office Approval Date: 8/2/2017  
(State Construction Office – Suzannah Ray)

CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, \_\_\_\_\_ Calendar Days)

Revised as follows:

<u>Page No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
10	7/27/2017	<u>Section II. Schedule of Events</u> Modified date of Final RFP provided to 3/22/2017 3/22/2017 3/24/2017
51	7/27/2017	<u>Section VI.R.2 Intelligent Transportation Systems</u> Added color requirement for embedded DMS  "Embedded DMS – Embedded Color DMS, power supply, communication, mounting brackets to attach Embedded DMS to ground mounted traffic signs to..."

## Addendum No. 1 Memorandum, Issued July 27, 2017

56

7/27/2017

Section VI.R.4.f WDS System Operational Tests  
Removed testing requirement at a master hub

"Build Firm shall conduct the test at the District RTMC,  
as well as a remote hub ~~or master hub~~ within the  
District communication ring..."