ORIGINATION FORM

Proposed Revisions to the Specifications
(Please provide all information - incomplete forms will be returned)

Date: 10/29/15 Specification Section: 104, 105, 162, 430, 431, 435, 446, 449, 677,
Originator: Amy Tootle, P.E. Articles/Subarticles: Varies
Telephone; 850-414-4364

email: @my.tootle@dot.state.fl.us

Will the proposed revision involve Design Standard Index changes?  Yes O No O
Roadway Design staff contacted (name): N/A

Structures Design staff contacted (name): N/A

Will the proposed revision involve PPM changes? Yes O No O
Roadway Design staff contacted (name): N/A

Will the proposed revision involve CPAM changes? Yes O No O
Construction staff contacted (name): John Westphal, Chris Lewis, Larry Ritchie

Will the proposed revision involve Pay Item changes? Yes O No O
Estimates staff contacted (name): Maria Irizarry

Will the proposed revision involve SDG changes? Yes O No O
Structures staff contacted (name):

Will the proposed revision involve APL changes? Yes O No O
Product Evaluation staff contacted (name):

Will the proposed revision involve Material Manual changes? Yes O No O
State Materials Office staff contacted (name):

Will this revision necessitate any of the following:

Design Bulletin Construction Bulletin Estimates Bulletin Materials Bulletin

Are all references to external publications current? Yes @ No O

If not, what references need to be updated? (Please include changes in the redline document.)

Why does the existing language need to be changed?

The State Construction Office is looking at efficiency gains and converting business practices into a paperless environment. For
consistency with e-Construction requirements, the existing specification language needs to be revised, so that stakeholders doing
business with the Department submit construction documentation electronically.

Summary of the changes:

Revised specification language to allow for all construction documentation to be submitted electronically including but not limited
to removal of references to paper and multiple copies of documents.

Are these changes applicable to all Department jobs? Yes @ No O
If not, what are the restrictions?

Contact the State Specifications Office for assistance in completing this form.
Daniel Scheer 850-414-4130 daniel.scheer@dot.state.fl.us Debbie Toole 850-414-4114 deborah.toole@dot.state.fl.us
Frances Thomas 850-414-4101 frances.thomas@dot.state.fl.us Olivia Townsend 850-414-4303 olivia.townsend@dot.state.fl.us
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MEMORANDUM

DATE: November 12, 2015
TO: Specification Review Distribution List
FROM: Daniel Scheer, P.E., State Specifications Engineer

SUBJECT: Proposed Specification: 4490100 Precast Concrete Drainage Products.

In accordance with Specification Development Procedures, we are sending you a copy of
a proposed specification change.

This change was proposed by Amy Tootle of the State Construction Office to require all
construction-related documentation to be submitted by electronic means for consistency with the
State Construction Office e-Construction initiative.

Please share this proposal with others within your responsibility. Review comments are
due within four weeks and should be sent to Mail Station 75 or online at
http://www?2.dot.state.fl.us/ProgramManagement/Development/IndustryReview.aspx .
Comments received after December 10, 2015, may not be considered. Your input is encouraged.

DS/dt
Attachment



4490100
All Jobs

PRECAST CONCRETE DRAINAGE PRODUCTS.
(REV 11-12-15)

ARTICLE 449-1 is deleted and the following substituted:

449-1 Description.

Precast concrete drainage products hereinafter called products, may include but are not
limited to, round concrete pipe, elliptical concrete pipe, underdrains, manholes, endwalls, inlets,
junction boxes, three-sided precast concrete culverts, and precast concrete box culverts.

Ensure that all precast drainage products are designed and manufactured in accordance
with the requirements of the Contract Documents.

Obtain precast concrete pipes, box culverts, and drainage structures from a plant that is
currently on the Department’s Production Facility Listing. Producers seeking inclusion on the list
shall meet the requirements of Section 105.

At the beginning of each project, providesubmit a notarized certification statement to the
Engineer from a company designated representative certifying that the plant will manufacture the
products in accordance with the requirements set forth in the Contract Documents and Producer
Quality Control (QC) Plan. The Quality Control Manager’s stamp on each product indicates
certification that the product was fabricated in conformance with the Producer QC Plan, the
Contract, and this Section. Ensure that each shipment of precast concrete products to the project
site is accompanied with a QC signed or stamped delivery ticket providing the description and
the list of the products.

When the Producer Quality Control Program is suspended by the Department, accept
responsibility of either obtaining products from a plant with an approved Quality Control
Program, or await re-approval of the plant. The Engineer will not allow changes in Contract
Time or completion dates as a result of the plant’s loss of qualification. Accept responsibility for
all delay costs or other costs associated with the loss of the plant’s qualification.
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