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Florida Department of Transportation

Item Average Unit Cost 

From 2011/01/01  to 2011/06/30 

Contract Type: CC    STATEWIDE

Displaying: VALID ITEMS WITH HITS

From: 0102  1   To:  9999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0102  1 121 $335.52 $10,786,000.40 32,147.000 DA N MAINTENANCE OF TRAFFIC

0102  2  1 4 $76,040.40 $304,161.60 4.000 LS N SPECIAL DETOUR 1

0102  2  2 2 $34,019.89 $68,039.78 2.000 LS N SPECIAL DETOUR 2

0102  2  3 1 $16,563.19 $16,563.19 1.000 LS N SPECIAL DETOUR 3

0102  2  4 1 $12,929.64 $12,929.64 1.000 LS N SPECIAL DETOUR 4

0102  2  5 1 $24,744.55 $24,744.55 1.000 LS N SPECIAL DETOUR 5

0102  2  6 1 $17,213.72 $17,213.72 1.000 LS N SPECIAL DETOUR 6

0102  3 30 $16.10 $380,532.43 23,636.200 CY N COMMERCIAL MATL FOR DRIVEWAY MAINT

0102 14 50 $23.53 $1,267,419.65 53,862.000 MH N TRAFFIC CONTROL OFFICER

0102 60 119 $.26 $581,933.76 2,253,796.000 ED N WORK ZONE SIGN

0102 61 17 $65.53 $21,885.92 334.000 EA N BUSINESS SIGN

0102 71 11 29 $7.88 $886,174.63 112,418.000 LF N BARRIER WALL,TEMP,F&I,CONCRETE

0102 71 12 1 $23.00 $63,848.00 2,776.000 LF N BARRIER WALL,TEMP,F&I,WATERFILLED

0102 71 13 8 $13.60 $458,478.43 33,707.000 LF N BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC

0102 71 14 15 $12.13 $447,293.72 36,870.000 LF N BARRIER WALL,TEMP,F&I,TYPE K

0102 71 21 19 $3.40 $143,779.14 42,251.000 LF N BARRIER WALL,TEMP,REL,CONCRETE

0102 71 23 6 $3.73 $136,708.57 36,648.000 LF N BARRIER WALL,TEMP,REL,LOW PROFILE,CONC

0102 71 24 11 $2.56 $122,206.68 47,728.000 LF N BARRIER WALL,TEMP,REL,TYPE K

0102 73 2 $72.60 $10,600.00 146.000 LF N TEMPORARY GUARDRAIL

0102 74  1 115 $.10 $749,645.92 7,358,856.000 ED N BARRICADE,TEMP,TYPS I,II,DI,VP & DRUM

0102 74  2 70 $.30 $75,007.02 253,673.000 ED N BARRICADE,TEMP,TYPE III, 6'

0102 76 100 $5.06 $253,546.27 50,063.000 ED N ARROW BOARD /ADVANCE WARNING ARROW PANEL

0102 77 115 $.31 $186,840.97 604,044.000 ED N HIGH INTENSITY FLASH LI,TEMP,TYP B

0102 78 69 $2.71 $465,039.60 171,609.000 EA N TEMPORARY RETROREFLECTIVE PAVT MARKER

0102 79 39 $.10 $112,152.22 1,118,405.000 ED N LIGHTS,BARR WALL MNT,TEMP,TYP C,STDY BRN

0102 89  7 40 $858.20 $379,324.67 442.000 LO N TEMPORARY CRASH CUSHION, REDIRECT OPT

0102 94  1 3 $15.83 $52,408.00 3,310.000 LF N GLARE SCREEN,TEMP,F&I,WALL MAT-CONC

0102 94 11 3 $5.43 $16,226.00 2,990.000 LF N GLARE SCREEN,TEMP,REL,WALL MAT-CONC

0102 98  2 1 $241.50 $966.00 4.000 EA N BARRICADE TYPE III -TO REMAIN, 6'

0102 99 111 $12.96 $1,101,475.59 84,974.000 ED N PORTABLE CHANGEABLE MESSAGE SIGN,TEMP

0102104  1 3 $55.95 $69,830.86 1,248.000 ED N TEMPORARY TRAFFIC CONTROL, PORT SIGNAL

0102104  2 7 $7.74 $47,306.06 6,109.000 ED N TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL

0102107 28 $6.32 $101,608.45 16,070.000 DA N TEMP TRAFFIC DETECTION, INTERSECT

0102150  1 28 $6.54 $104,964.53 16,059.000 ED N PORTABLE REGULATORY,SIGN

0102150  2 28 $6.94 $111,572.58 16,069.000 ED N RADAR SPEED DISPLAY UNIT
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0102911  1 7 $1.79 $128,391.39 71,791.000 LF N PAVT MARKING REMOVABLE TAPE,WH-BLK,SKIP

0102911  2 18 $1.77 $226,721.04 127,971.000 LF N PAVT MARKING REMOVABLE TAPE,WH-BLK,SOLID

0102911  3 6 $8.52 $10,814.92 1,270.000 SF N PAVT MARKING REMOVABLE TAPE,WH-BLK,OTHER

0102912  1 2 $4.72 $806.50 171.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP

0102912  2 16 $2.27 $284,488.27 125,553.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID

0103  1  9 1 $192,000.00 $192,000.00 1.000 LS N TEMPORARY WORK STRUCTURE, PROJECT NUMBER

0104  1 14 $1.03 $125,299.64 121,550.000 SY N ARTIFICIAL COVERINGS / ROLL EROSION CNTL

0104  6 2 $24.77 $10,900.00 440.000 LF N TEMPORARY SLOPE DRAIN / RUNOFF CONT STR

0104  7 2 $3,128.97 $90,740.00 29.000 EA N SEDIMENT BASIN / CONTAINMENT SYSTEM

0104  9 2 $1,905.00 $55,245.00 29.000 EA N SEDIMENT BASIN / CONTAINMENT SY CLEANOUT

0104 10  3 76 $.70 $655,301.59 941,499.500 LF N SEDIMENT BARRIER

0104 11 39 $4.11 $275,600.05 67,106.000 LF N FLOATING TURBIDITY BARRIER

0104 12 12 $3.20 $20,354.89 6,351.000 LF N STAKED TURBIDITY BARRIER- NYL REINF PVC

0104 15 14 $1,397.75 $88,058.35 63.000 EA N SOIL TRACKING PREVENTION DEVICE

0104 18 61 $51.99 $121,342.94 2,334.000 EA N INLET PROTECTION SYSTEM

0104 19 7 $.96 $21,027.30 22,000.000 SY N CHEMICAL TREATMENT FOR EROSION CONTROL

0107  1 87 $21.18 $673,199.30 31,780.810 AC N LITTER REMOVAL

0107  2 83 $32.98 $926,385.96 28,093.150 AC N MOWING

0109 71  2 5 $48.52 $58,226.80 1,200.000 DA N FIELD OFFICE, 600 SQ FT

0109 71  3 7 $36.54 $69,615.00 1,905.000 DA N FIELD OFFICE, 900 SQ FT

0109 71  4 1 $46.00 $42,320.00 920.000 DA N FIELD OFFICE,1200 SQ FT

0109 71  5 1 $100.00 $81,500.00 815.000 DA N FIELD OFFICE,1500 SQ FT

0110  1  1 94 $5,891.28 $6,068,278.61 1,030.044 AC N CLEARING & GRUBBING

0110  2  1 1 $13,000.00 $6,500.00 .500 AC N CLEARING & GRUBBING (PUSH BUTTON CONT)

0110  3 11 $22.15 $1,410,621.10 63,693.000 SF N REMOVAL OF EXISTING STRUCTURE

0110  4 56 $15.46 $3,090,657.39 199,973.550 SY N REMOVAL OF EXISTING CONCRETE PAVEMENT

0110  6 1 $2,945.00 $2,945.00 1.000 EA N PLUGGING WATER WELLS, NON-ARTESIAN

0110  7  1 21 $117.91 $25,703.43 218.000 EA N MAILBOX, F&I SINGLE

0110  8 2 $2,937.50 $94,000.00 32.000 DA N UNDERWATER DEBRIS REMOVAL

0110  8  2 1 $433.70 $241,570.90 557.000 LF N UNDERWATER DEBRIS REMOVAL

0110 12  1 1 $600.00 $6,000.00 10.000 SY N HYDRODEMOLITION, REM OF DECK SURFACE

0110 71  1 2 $42.74 $9,660.00 226.000 LF N BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL

0110 82 1 $6,000.00 $6,000.00 1.000 MB N REMOVE & DISPOSE STRUCTURAL TIMBER

0110 86 10 $1,406.45 $18,283.79 13.000 LS N DELIVERY OF SALVAGEABLE MATERIAL TO FDOT

0120  1 54 $3.07 $5,117,980.13 1,664,423.959 CY N REGULAR EXCAVATION
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0120  2  2 28 $9.38 $1,074,374.42 114,527.600 CY N BORROW EXCAVATION, TRUCK MEASURE

0120  4 8 $6.82 $1,011,418.12 148,223.000 CY N SUBSOIL EXCAVATION

0120  5 1 $150.00 $1,500.00 10.000 CY N CHANNEL EXCAVATION

0120  6 38 $3.67 $5,246,365.78 1,429,431.950 CY N EMBANKMENT

0120 71 18 $17,973.83 $323,528.86 18.000 LS N REGULAR EXCAVATION (3-R PROJECTS ONLY)

0120 72 1 $100.00 $500.00 5.000 CY N GRAVEL FILL

0120 74 1 $2.01 $27,241.53 13,553.000 CY N SURCHARGE EMBANKMENT

0121 70 14 $138.74 $202,949.94 1,462.800 CY N FLOWABLE FILL

0141 70 1 $315.68 $3,788.16 12.000 AS N SETTLEMENT PLATE ASSEMBLY

0142 70 1 $20.45 $295,379.80 14,444.000 CY N FILL SAND

0145  1 1 $5.00 $4,000.00 800.000 SF N GEOSYNTHETIC REINFORCED SOIL SLOPE

0145  2 2 $4.97 $29,495.00 5,938.000 SY N GEOSYNTHETIC REINF FND OVER SOFT SOIL

0145 71 1 $8.00 $3,840.00 480.000 SY N REINFORCEMENT GRID FOR SOIL STABILIZAT

0160  4 39 $2.78 $3,850,795.75 1,386,798.700 SY N TYPE B STABILIZATION

0162  1 11 27 $.95 $1,501,675.88 1,579,766.600 SY N PREPARED SOIL LAYER, FINISH SOIL, 6"

0162  1 12 1 $3.20 $2,224.00 695.000 SY N PREPARED SOIL LAYER, FINISH SOIL, 12"

0173 76 1 $55.70 $17,824.00 320.000 LF N GROUT PIPE INSTALLATION

0173 77  1 1 $458.00 $14,472.80 31.600 CY N SUBSURF PRESSURE GROUTING,SAND CEM

0210  1  8 1 $5.00 $6,509.00 1,301.800 SY N REWORKING LIMEROCK BASE, 4"

0210  1  9 1 $4.47 $625.80 140.000 SY N REWORKING LIMEROCK BASE, 3"

0210  2 1 $23.42 $234.20 10.000 CY N LIMEROCK-NEW MATERIAL FOR REWORKING BASE

0285701 24 $6.67 $1,478,138.33 221,670.700 SY N OPTIONAL BASE,BASE GROUP 01

0285702 2 $16.00 $3,051.44 190.700 SY N OPTIONAL BASE,BASE GROUP 02

0285703 1 $200.00 $4,200.00 21.000 SY N OPTIONAL BASE,BASE GROUP 03

0285704 9 $14.14 $310,588.45 21,967.200 SY N OPTIONAL BASE,BASE GROUP 04

0285705 1 $7.60 $44,035.16 5,794.100 SY N OPTIONAL BASE,BASE GROUP 05

0285706 13 $12.21 $1,004,282.15 82,250.100 SY N OPTIONAL BASE,BASE GROUP 06

0285707 2 $30.69 $297,157.68 9,683.000 SY N OPTIONAL BASE,BASE GROUP 07

0285708 1 $10.06 $42,302.30 4,205.000 SY N OPTIONAL BASE,BASE GROUP 08

0285709 23 $11.48 $4,347,696.94 378,760.400 SY N OPTIONAL BASE,BASE GROUP 09

0285710 7 $8.70 $1,429,057.86 164,319.800 SY N OPTIONAL BASE,BASE GROUP 10

0285711 6 $10.32 $1,264,119.49 122,470.600 SY N OPTIONAL BASE,BASE GROUP 11

0285712 4 $11.30 $1,275,285.75 112,851.000 SY N OPTIONAL BASE,BASE GROUP 12

0285713 4 $42.72 $820,172.00 19,197.000 SY N OPTIONAL BASE,BASE GROUP 13

0285714 3 $50.38 $83,422.74 1,656.000 SY N OPTIONAL BASE,BASE GROUP 14



CESPO05 07/25/2011-07.00.04 Page:     4

Florida Department of Transportation

Item Average Unit Cost 

From 2011/01/01  to 2011/06/30 

Contract Type: CC    STATEWIDE

Displaying: VALID ITEMS WITH HITS

From: 0102  1   To:  9999999

No. of Weighted Total Total Unit

Item Conts Average Amount Quantity Meas Obs? Description

0285715 9 $43.44 $1,696,633.94 39,054.000 SY N OPTIONAL BASE,BASE GROUP 15

0286  1 18 $12.12 $398,996.55 32,926.100 SY N TURNOUT CONSTRUCTION

0286  2 5 $139.35 $123,559.62 886.660 TN N TURNOUT CONSTRUCTION-ASPHALT

0327 70  1 21 $1.50 $492,098.51 327,482.400 SY N MILLING EXIST ASPH PAVT, 1" AVG DEPTH

0327 70  2 4 $2.93 $293,997.10 100,172.000 SY N MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH

0327 70  3 3 $1.99 $94,130.59 47,313.000 SY N MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH

0327 70  4 7 $2.82 $1,389,549.46 493,352.000 SY N MILLING EXIST ASPH PAVT, 3" AVG DEPTH

0327 70  5 15 $1.72 $2,210,130.50 1,282,608.800 SY N MILLING EXIST ASPH PAVT, 2" AVG DEPTH

0327 70  6 44 $1.37 $2,715,830.27 1,985,089.400 SY N MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH

0327 70  7 2 $2.93 $32,003.50 10,916.300 SY N MILLING EXIST ASPH PAVT, 4" AVG DEPTH

0327 70  8 11 $1.53 $805,144.04 524,987.700 SY N MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH

0327 70 10 1 $5.00 $4,895.00 979.000 SY N MILLING EXIST ASPH PAVT, 5" AVG DEPTH

0327 70 11 9 $1.38 $854,945.33 618,168.200 SY N MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH

0327 70 13 4 $1.28 $63,987.28 49,807.000 SY N MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH

0327 70 15 1 $.60 $76,245.60 127,076.000 SY N MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH

0327 70 16 5 $1.16 $31,643.29 27,243.100 SY N MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH

0327 70 17 2 $.32 $32,247.40 100,623.000 SY N MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH

0327 70 19 11 $1.40 $155,559.03 111,070.000 SY N MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH

0327 70 20 1 $1.04 $281,031.92 270,223.000 SY N MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH

0334  1 11 4 $124.72 $112,930.09 905.500 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC A

0334  1 12 10 $74.60 $1,205,505.95 16,159.300 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC B

0334  1 13 42 $75.39 $15,881,828.29 210,650.390 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC C

0334  1 14 10 $76.23 $7,518,431.88 98,625.740 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC D

0334  1 22 7 $100.07 $5,849,716.82 58,458.300 TN N SUPERPAVE ASPH CONC, TRAF B, PG76-22

0334  1 23 8 $81.73 $6,228,891.25 76,208.380 TN N SUPERPAVE ASPH CONC, TRAF C, PG76-22

0334  1 24 13 $84.07 $10,294,086.46 122,446.180 TN N SUPERPAVE ASPH CONC, TRAF D, PG76-22

0334  1 25 2 $77.90 $6,618,009.22 84,958.100 TN N SUPERPAVE ASPH CONC, TRAF E, PG76-22

0337  7  5 8 $116.29 $2,660,174.89 22,874.400 TN N ASPH CONC FC, INC BIT/RUBBER, FC-5

0337  7 22 18 $104.55 $10,678,449.61 102,141.630 TN N ASPH CONC FC,INC BIT,FC-5,PG76-22

0337  7 30 4 $104.12 $1,652,105.00 15,866.900 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,RUBBER

0337  7 31 3 $104.08 $3,255,392.10 31,279.100 TN N ASPH CONC FC,TRAFFIC B,FC-12.5,RUBBER

0337  7 32 12 $97.46 $5,929,613.47 60,839.820 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,RUBBER

0337  7 33 19 $95.33 $9,468,249.14 99,318.650 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,RUBBER

0337  7 40 3 $86.06 $607,128.94 7,055.000 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22

0337  7 41 3 $94.58 $188,412.35 1,992.200 TN N ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
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0337  7 42 1 $83.00 $72,525.40 873.800 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22

0337  7 43 9 $85.29 $2,048,785.54 24,021.610 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22

0337  7 45 11 $99.10 $4,535,691.33 45,770.760 TN N ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22

0339  1 40 $120.36 $1,782,552.20 14,809.960 TN N MISCELLANEOUS ASPHALT PAVEMENT

0341 70 5 $4.11 $1,053,228.96 256,244.300 SY N ASPHALT RUBBER MEMBRANE INTERLAYER

0350  1  1 1 $26.78 $7,900.10 295.000 SY N PLAIN CEMENT CONC PAVT, 6"

0350  1  3 1 $73.60 $53,176.00 722.500 SY N PLAIN CEMENT CONC PAVT, 8"

0350  1  4 1 $40.20 $601,593.00 14,965.000 SY N PLAIN CEMENT CONC PAVT, 9"

0350  1 10 1 $75.32 $1,871,024.12 24,841.000 SY N PLAIN CEMENT CONC PAVT,12"

0350 72 2 $1.48 $761,822.38 516,142.000 LF N CLEANING & RESEALING JOINTS - CONC PVMT

0350 78 2 $2.22 $15,815.44 7,128.000 LF N CLEANING & SEALING RAN CRACKS CONC PVMT

0352 70 2 $2.30 $1,403,152.20 611,170.000 SY N GRINDING CONCRETE PAVT

0353 70 2 $316.84 $7,867,205.67 24,830.600 CY N CONC PAVT SLAB REPLACEMENT

0370  1 1 $58.00 $113,883.00 1,963.500 LF N BRIDGE APPR EXP JOINT FOR CONC PVMT

0400  0 11 11 $485.87 $398,267.50 819.700 CY N CONC CLASS NS, GRAVITY WALL

0400  1  2 13 $723.07 $231,157.66 319.690 CY N CONC CLASS I, ENDWALLS

0400  1 11 2 $623.55 $70,149.00 112.500 CY N CONC CLASS I, RETAINING WALLS

0400  2  1 2 $509.05 $155,005.80 304.500 CY N CONC CLASS II, CULVERTS

0400  2  2 1 $800.00 $12,800.00 16.000 CY N CONC CLASS II, ENDWALLS

0400  2  4 8 $753.43 $1,868,584.40 2,480.100 CY N CONC CLASS II, SUPERSTRUCTURE

0400  2  5 3 $885.59 $267,446.87 302.000 CY N CONC CLASS II, SUBSTRUCTURE

0400  2 10 7 $454.60 $452,095.18 994.500 CY N CONC CLASS II, APPROACH SLABS

0400  2 11 1 $773.00 $128,395.30 166.100 CY N CONC CLASS II, RETAINING WALLS

0400  3 20 1 $1,500.00 $7,500.00 5.000 CY N CONC CLASS III, SEAL

0400  4  1 5 $645.56 $1,075,265.15 1,665.620 CY N CONC CLASS IV, CULVERTS

0400  4  2 1 $1,425.00 $54,862.50 38.500 CY N CONC CLASS IV, ENDWALLS

0400  4  4 3 $685.00 $676,504.63 987.600 CY N CONC CLASS IV, SUPERSTRUCTURE

0400  4  5 6 $662.81 $506,320.83 763.900 CY N CONC CLASS IV, SUBSTRUCTURE

0400  4  8 1 $900.00 $13,590.00 15.100 CY N CONC CLASS IV, BULKHEAD

0400  4 11 3 $710.94 $166,074.52 233.600 CY N CONC CLASS IV, RETAINING WALLS

0400  4 25 2 $659.61 $87,002.02 131.900 CY N CONC CLASS IV, MASS, SUBSTRUCTURE

0400  7 2 $5.98 $6,566.40 1,098.000 SY N BRIDGE DECK GROOVING, LESS THAN 8.5"

0400  9 6 $7.57 $77,456.64 10,238.300 SY N BRIDGE DECK GROOV &PLANING, DECK 8.5"&>

0400 32 1 $11,245.00 $17,992.00 1.600 CY N CONCRETE FOR JOINT REPAIR

0400 60  3 1 $577.35 $305,995.50 530.000 LF N CATHODIC PROTECTION-ELECT WORK, CODUIT,
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0400 60  4 2 $136,000.00 $272,000.00 2.000 LS N CATHODIC PROTECTION-ELECT WORK, EQUIP,

0400128 1 $32.00 $3,200.00 100.000 LF N GRTNING PRCST DECK PNL, NON-SHRINK GRTN

0400140  1 2 $1,663.18 $795,000.00 478.000 EA N NEOPRENE PAD REPLACEMENT, BENT/PIER

0400142  3 1 $55.00 $5,500.00 100.000 SF N CATHODIC PROTECTION SYSTEM, ZINC ALUM SP

0400143 9 $1.22 $231,625.52 189,835.000 SF N CLEAN & COAT CONCRETE SURF , CLASS 5

0400147 5 $1,114.38 $104,974.22 94.200 CF N COMPOSITE NEOPRENE PADS

0400153 1 $300.00 $3,000.00 10.000 CF N NON SHRINK GROUT, F&I, MISCELLANEOUS- RE

0401 70 1 $124.00 $14,098.80 113.700 CF N RESTORE SPALLED AREAS, GUNITE

0401 70  1 4 $174.26 $79,288.00 455.000 CF N RESTORE SPALLED AREAS, EPOXY

0401 70  2 1 $430.00 $113,477.00 263.900 CF N RESTORE SPALL AREA,LATX MOD MTR,STY-BUT

0401 70  4 3 $473.55 $105,128.00 222.000 CF N RESTORE SPALLED AREAS,PORTLND CEM GROUT

0401 70  5 2 $450.00 $9,000.00 20.000 CF N RESTORE SPALL AREAS,CONTRACTORS OPTION

0405 70  2 1 $500.00 $5,000.00 10.000 CF N LATEX MOD PORTLAND CEMENT CONC, TYP III

0411  1 6 $71.46 $16,577.96 232.000 GA N EPOXY MATERIAL- STRUCTURES REHAB

0411  2 6 $30.75 $44,001.20 1,431.000 LF N CRACKS INJECT & SEAL- STRUCTURES REHAB

0413149 1 $125.00 $1,250.00 10.000 GA N PENETRANT SEALER

0413151 5 $108.57 $302,919.64 2,790.000 GA N METHACRYLATE MONOMER

0413154 6 $.78 $231,393.40 295,723.000 SF N CLEAN & SEAL CONC- PENETR OR METHACR

0415  1  1 5 $.54 $162,987.55 299,523.000 LB N REINF STEEL- ROADWAY

0415  1  3 4 $.76 $27,038.70 35,769.000 LB N REINF STEEL- RETAINING WALL

0415  1  4 7 $.95 $763,058.26 807,244.000 LB N REINF STEEL- SUPERSTRUCTURE

0415  1  5 6 $.97 $155,833.22 161,350.000 LB N REINF STEEL- SUBSTRUCTURE

0415  1  6 4 $1.04 $88,279.56 84,662.000 LB N REINF STEEL- MISCELLANEOUS

0415  1  8 1 $.75 $448.50 598.000 LB N REINF STEEL- BULKHEAD

0415  1  9 7 $.91 $172,403.71 189,793.000 LB N REINF STEEL- APPROACH SLABS

0425  1201 3 $2,903.10 $84,190.00 29.000 EA N INLETS, CURB, TYPE 9, <10'

0425  1203 1 $3,500.00 $3,500.00 1.000 EA N INLETS, CURB, TYPE 9, J BOT, <10'

0425  1205 3 $2,011.15 $20,111.50 10.000 EA N INLETS, CURB, TYPE 9, PARTIAL

0425  1311 6 $4,803.24 $52,835.61 11.000 EA N INLETS, CURB, TYPE P-1, <10'

0425  1315 1 $2,250.00 $2,250.00 1.000 EA N INLETS, CURB TYPE P-1, PARTIAL

0425  1321 2 $3,775.00 $11,325.00 3.000 EA N INLETS, CURB, TYPE P-2, <10'

0425  1325 1 $2,500.00 $2,500.00 1.000 EA N INLETS, CURB, TYPE P-2, PARTIAL

0425  1331 3 $3,731.14 $52,236.00 14.000 EA N INLETS, CURB, TYPE P-3, <10'

0425  1335 3 $3,111.77 $40,453.00 13.000 EA N INLETS, CURB, TYPE P-3, PARTIAL

0425  1341 1 $5,200.00 $5,200.00 1.000 EA N INLETS, CURB, TYPE P-4, <10'
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0425  1351 21 $3,106.97 $568,575.19 183.000 EA N INLETS, CURB, TYPE P-5, <10'

0425  1355 8 $2,338.02 $72,478.62 31.000 EA N INLETS, CURB, TYPE P-5, PARTIAL

0425  1361 12 $3,441.42 $199,602.35 58.000 EA N INLETS, CURB, TYPE P-6, <10'

0425  1365 6 $2,714.40 $40,716.00 15.000 EA N INLETS, CURB, TYPE P-6, PARTIAL

0425  1451 9 $4,457.26 $213,948.64 48.000 EA N INLETS, CURB, TYPE J-5, <10'

0425  1452 1 $5,015.53 $35,108.71 7.000 EA N INLETS, CURB, TYPE J-5, >10'

0425  1461 6 $4,668.25 $56,019.04 12.000 EA N INLETS, CURB, TYPE J-6, <10'

0425  1471 4 $2,506.38 $92,736.00 37.000 EA N INLETS, CURB, TYPE 7, <10'

0425  1479 1 $1,650.00 $1,650.00 1.000 EA N INLETS, CURB, TYPE 7, MODIFY

0425  1481 5 $2,338.17 $140,290.26 60.000 EA N INLETS, CURB, TYPE 8, <10'

0425  1511 3 $3,283.19 $16,415.97 5.000 EA N INLETS, DT BOT, TYPE B, <10'

0425  1521 17 $1,688.33 $194,158.09 115.000 EA N INLETS, DT BOT, TYPE C, <10'

0425  1522 1 $2,112.00 $2,112.00 1.000 EA N INLETS, DT BOT, TYPE C, >10'

0425  1523 3 $3,303.50 $13,214.00 4.000 EA N INLETS, DT BOT, TYPE C,J BOT,<10'

0425  1525 4 $1,296.90 $10,375.20 8.000 EA N INLETS, DT BOT, TYPE C, PARTIAL

0425  1529 1 $1,750.00 $33,250.00 19.000 EA N INLETS, DT BOT, TYPE C, MODIFY

0425  1531 2 $2,422.50 $19,380.00 8.000 EA N INLETS, DT BOT, TYPE C, MOD, <10'

0425  1535 1 $3,500.00 $3,500.00 1.000 EA N INLETS, DT BOT, TYPE C, MOD, PARTIAL

0425  1541 15 $2,121.71 $352,204.09 166.000 EA N INLETS, DT BOT, TYPE D, <10'

0425  1542 1 $4,500.00 $18,000.00 4.000 EA N INLETS, DT BOT, TYPE D, >10'

0425  1543 5 $3,301.15 $128,745.03 39.000 EA N INLETS, DT BOT,TYPE D, J BOT, <10'

0425  1544 2 $3,358.36 $6,716.71 2.000 EA N INLETS, DT BOT,TYPE D, J BOT, >10'

0425  1545 3 $1,564.67 $4,694.01 3.000 EA N INLETS, DT BOT,TYPE D, PARTIAL

0425  1549 6 $3,501.33 $112,042.70 32.000 EA N INLETS, DT BOT, TYPE D, MODIFY

0425  1551 3 $2,027.36 $36,492.40 18.000 EA N INLETS, DT BOT, TYPE E, <10'

0425  1559 1 $4,700.00 $4,700.00 1.000 EA N INLETS, DT BOT, TYPE E, MODIFY

0425  1561 8 $2,656.74 $66,418.52 25.000 EA N INLETS, DT BOT, TYPE F, <10'

0425  1563 2 $3,123.68 $18,742.10 6.000 EA N INLETS, DT BOT,TYPE F, J BOT, <10'

0425  1564 1 $4,161.77 $12,485.31 3.000 EA N INLETS, DT BOT,TYPE F, J BOT, >10'

0425  1565 1 $1,220.38 $1,220.38 1.000 EA N INLETS, DT BOT,TYPE F, PARTIAL

0425  1571 2 $4,609.67 $13,829.00 3.000 EA N INLETS, DT BOT, TYPE G, <10'

0425  1581 1 $3,435.00 $13,740.00 4.000 EA N INLETS, DT BOT, TYPE H, <10'

0425  1585 1 $1,895.00 $1,895.00 1.000 EA N INLETS, DT BOT, TYPE H, PARTIAL

0425  1587 1 $2,500.00 $2,500.00 1.000 EA N INLETS,DT BOT,TYPE H,J BOT,<10',SPL

0425  1589 2 $6,757.23 $33,786.15 5.000 EA N INLETS, DT BOT, TYPE H, MODIFY
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0425  1701 3 $2,663.89 $42,622.30 16.000 EA N INLETS, GUTTER, TYPE S, <10'

0425  1702 1 $3,760.00 $3,760.00 1.000 EA N INLETS, GUTTER, TYPE S, >10'

0425  1703 3 $3,534.18 $31,807.65 9.000 EA N INLETS, GUTTER, TYPE S, J BOT<10'

0425  1705 2 $1,646.18 $19,754.14 12.000 EA N INLETS, GUTTER, TYPE S, PARTIAL

0425  1711 5 $4,234.97 $148,224.00 35.000 EA N INLETS, GUTTER, TYPE V, <10'

0425  1712 1 $4,000.00 $4,000.00 1.000 EA N INLETS, GUTTER, TYPE V, >10'

0425  1713 1 $6,355.00 $6,355.00 1.000 EA N INLETS, GUTTER, TYPE V, J BOT, <10'

0425  1801 1 $1,965.08 $1,965.08 1.000 EA N INLETS, MED BARRIER, TYPE 1, <10'

0425  1865 1 $1,225.00 $2,450.00 2.000 EA N INLETS, MB, TYPE 5, PARTIAL

0425  1891 3 $3,186.32 $41,422.22 13.000 EA N INLETS, BARRIER WALL, <10'

0425  1893 1 $4,131.02 $4,131.02 1.000 EA N INLETS, BARRIER WALL, J BOT, <10'

0425  1895 1 $4,000.00 $4,000.00 1.000 EA N INLETS, BARRIER WALL, PARTIAL

0425  1901 2 $4,306.25 $34,450.00 8.000 EA N INLETS, SPECIAL, <10'

0425  1902 1 $4,000.00 $4,000.00 1.000 EA N INLETS, SPECIAL, >10'

0425  1903 1 $10,066.00 $10,066.00 1.000 EA N INLETS, SPECIAL, J BOTTOM <10'

0425  1905 2 $5,698.18 $62,680.00 11.000 EA N INLETS, SPECIAL, PARTIAL

0425  1910 8 $3,234.61 $77,630.55 24.000 EA N INLETS, CLOSED FLUME

0425  2 41 13 $2,257.67 $133,202.37 59.000 EA N MANHOLES, P-7, <10'

0425  2 42 2 $3,468.67 $20,812.00 6.000 EA N MANHOLES, P-7, >10'

0425  2 43 7 $1,880.02 $39,480.34 21.000 EA N MANHOLES, P-7, PARTIAL

0425  2 61 9 $2,218.43 $106,484.55 48.000 EA N MANHOLES, P-8, <10'

0425  2 62 1 $2,351.45 $2,351.45 1.000 EA N MANHOLES, P-8, >10'

0425  2 63 9 $1,951.17 $79,997.80 41.000 EA N MANHOLES, P-8, PARTIAL

0425  2 71 13 $3,738.35 $254,207.77 68.000 EA N MANHOLES, J-7, <10'

0425  2 72 2 $5,695.90 $205,052.44 36.000 EA N MANHOLES, J-7, >10'

0425  2 91 5 $3,582.30 $78,810.54 22.000 EA N MANHOLES, J-8, <10'

0425  2 92 2 $3,923.82 $58,857.27 15.000 EA N MANHOLES, J-8, >10'

0425  2 93 1 $903.61 $1,807.22 2.000 EA N MANHOLES, J-8, PARTIAL

0425  2102 1 $75,000.00 $225,000.00 3.000 EA N MANHOLES, SPECIAL, >10'

0425  2103 2 $1,417.75 $5,671.00 4.000 EA N MANHOLES, SPECIAL, PARTIAL

0425  3 41 3 $2,133.82 $21,338.15 10.000 EA N JUNCTION BOX, DRAINAGE, P-7, <10'

0425  3 43 6 $1,657.11 $29,828.00 18.000 EA N JUNCTION BOX, DRAINAGE, P-7, PARTIAL

0425  3 61 1 $3,367.25 $3,367.25 1.000 EA N JUNCTION BOXES, J-7, <10'

0425  3 63 1 $1,040.71 $1,040.71 1.000 EA N JUNCTION BOXES, DRAINAGE, J-7, PARTIAL

0425  3 83 1 $1,670.00 $3,340.00 2.000 EA N JUNCTION BOX, DRAINAGE, SPECIAL, PARTIAL
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0425  4 3 $661.33 $5,952.00 9.000 EA N INLETS, ADJUST

0425  5 26 $406.08 $74,717.93 184.000 EA N MANHOLE, ADJUST

0425  5  1 19 $275.48 $84,571.37 307.000 EA N MANHOLE, ADJUST, UTILITIES

0425  6 31 $224.88 $167,088.46 743.000 EA N VALVE BOXES, ADJUST

0425 10 4 $1,529.00 $15,290.00 10.000 EA N YARD DRAIN

0425 11 7 $1,348.01 $36,396.16 27.000 EA N DRAINAGE STRUCTURE MODIFY

0425 74  1 2 $1,145.61 $17,184.20 15.000 EA N MANHOLES & INLETS CLEANING & SEAL, <10'

0425 78 1 $1,200.00 $7,200.00 6.000 EA N INLET CAP, PRECAST

0425 82 8 $665.13 $31,926.36 48.000 EA N REPLACE GRATE

0430 94  1 14 $3.90 $81,578.74 20,911.900 LF N DESILTING PIPE, 0 - 24"

0430 94  2 12 $5.78 $50,119.06 8,669.600 LF N DESILTING PIPE, 25 - 36"

0430 94  3 6 $6.87 $24,760.95 3,606.500 LF N DESILTING PIPE, 37 - 48"

0430 94  4 3 $5.20 $9,977.42 1,918.100 LF N DESILTING PIPE, 49 - 60"

0430 94  5 1 $5.30 $3,646.40 688.000 LF N DESILTING PIPE, 61" OR GREATER

0430173115 1 $26.18 $2,513.28 96.000 LF N PIPE CULV OPT MATL, ROUND, 15", GD

0430173118 1 $31.62 $9,486.00 300.000 LF N PIPE CULV OPT MATL, ROUND, 18", GD

0430174112 1 $100.00 $1,300.00 13.000 LF N PIPE CULV, OPT MATL, ROUND,12"SD

0430174118 16 $37.52 $171,448.37 4,570.000 LF N PIPE CULV, OPT MATL, ROUND,18"SD

0430174124 10 $44.41 $64,126.80 1,444.000 LF N PIPE CULV, OPT MATL, ROUND,24"SD

0430174130 3 $59.07 $39,283.00 665.000 LF N PIPE CULV, OPT MATL, ROUND,30"SD

0430174136 2 $67.97 $8,700.40 128.000 LF N PIPE CULV, OPT MATL, ROUND,36"SD

0430174142 1 $126.00 $5,544.00 44.000 LF N PIPE CULV, OPT MATL, ROUND,42"SD

0430174215 2 $36.67 $16,573.60 452.000 LF N PIPE CULV, OPT MATL, OTHER, 15"SD

0430174218 9 $47.08 $91,097.50 1,935.000 LF N PIPE CULV, OPT MATL, OTHER, 18"SD

0430174224 5 $52.45 $42,643.94 813.000 LF N PIPE CULV, OPT MATL, OTHER, 24"SD

0430174230 1 $166.17 $3,489.57 21.000 LF N PIPE CULV, OPT MATL, OTHER, 30"SD

0430175112 2 $74.14 $1,557.00 21.000 LF N PIPE CULV, OPT MATL, ROUND, 12"S/CD

0430175115 16 $61.95 $27,132.43 438.000 LF N PIPE CULV, OPT MATL, ROUND, 15"S/CD

0430175118 39 $35.78 $1,614,002.67 45,107.000 LF N PIPE CULV, OPT MATL, ROUND, 18"S/CD

0430175124 25 $43.91 $1,329,013.10 30,264.000 LF N PIPE CULV, OPT MATL, ROUND, 24"S/CD

0430175130 18 $56.44 $868,731.15 15,392.000 LF N PIPE CULV, OPT MATL, ROUND, 30"S/CD

0430175136 14 $67.17 $1,034,730.57 15,404.000 LF N PIPE CULV, OPT MATL, ROUND, 36"S/CD

0430175142 9 $85.88 $387,492.17 4,512.000 LF N PIPE CULV, OPT MATL, ROUND, 42"S/CD

0430175148 5 $107.28 $435,966.98 4,064.000 LF N PIPE CULV, OPT MATL, ROUND, 48"S/CD

0430175154 4 $139.54 $432,437.44 3,099.000 LF N PIPE CULV, OPT MATL, ROUND, 54"S/CD
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0430175160 1 $203.56 $229,208.56 1,126.000 LF N PIPE CULV, OPT MATL, ROUND, 60"S/CD

0430175166 1 $180.00 $6,660.00 37.000 LF N PIPE CULV, OPT MATL, ROUND, 66"S/CD

0430175215 1 $38.50 $16,516.50 429.000 LF N PIPE CULV, OPT MATL, OTHER, 15"S/CD

0430175218 11 $41.41 $185,373.87 4,477.000 LF N PIPE CULV, OPT MATL, OTHER, 18"S/CD

0430175224 6 $54.79 $47,718.83 871.000 LF N PIPE CULV, OPT MATL, OTHER, 24"S/CD

0430175230 3 $66.62 $44,568.08 669.000 LF N PIPE CULV, OPT MATL, OTHER, 30"S/CD

0430175236 1 $88.00 $18,656.00 212.000 LF N PIPE CULV, OPT MATL, OTHER, 36"S/CD

0430175242 1 $105.49 $22,785.84 216.000 LF N PIPE CULV, OPT MATL, OTHER, 42"S/CD

0430175248 1 $56.50 $3,955.00 70.000 LF N PIPE CULV, OPT MATL, OTHER, 48"S/CD

0430175254 2 $161.22 $59,490.00 369.000 LF N PIPE CULV, OPT MATL, OTHER, 54"S/CD

0430200 25 2 $836.27 $4,181.36 5.000 EA N FLARED END SECTION, CONCRETE, 18"

0430200 29 1 $1,000.00 $1,000.00 1.000 EA N FLARED END SECTION, CONCRETE, 24"

0430200 33 1 $1,500.00 $3,000.00 2.000 EA N FLARED END SECTION, CONCRETE, 30"

0430200 38 1 $1,700.00 $3,400.00 2.000 EA N FLARED END SECTION, CONCRETE, 36"

0430200 40 1 $1,900.00 $1,900.00 1.000 EA N FLARED END SECTION, CONCRETE, 42"

0430200 41 1 $2,200.00 $4,400.00 2.000 EA N FLARED END SECTION, CONCRETE, 48"

0430200 42 1 $3,100.00 $3,100.00 1.000 EA N FLARED END SECTION, CONCRETE, 54"

0430602133 1 $3,350.00 $3,350.00 1.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,30"

0430610129 1 $1,038.15 $1,038.15 1.000 EA N U-ENDWALL,STD 261,1:4 SLP, 24"

0430610225 1 $1,600.00 $3,200.00 2.000 EA N U-ENDWALL,STD 261,1:3 SLP, 18"

0430610323 1 $905.68 $1,811.36 2.000 EA N U-ENDWALL,STD 261,1:2 SLP, 15"

0430610329 1 $5,000.00 $5,000.00 1.000 EA N U-ENDWALL,STD 261,1:2 SLP, 24"

0430611123 1 $2,770.00 $2,770.00 1.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 15"

0430611125 1 $1,566.25 $4,698.75 3.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"

0430611129 1 $1,900.00 $1,900.00 1.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 24"

0430611325 1 $1,534.06 $12,272.48 8.000 EA N U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"

0430830 7 $216.76 $96,240.97 444.000 CY N PIPE FILLING AND PLUGGING

0430950 10 $87.38 $72,715.44 832.200 CY N DESILTING CONCRETE BOX CULVERT,

0430982123 2 $837.78 $4,188.92 5.000 EA N MITERED END SECT, OPTIONAL RD, 15" CD

0430982125 10 $519.52 $72,213.46 139.000 EA N MITERED END SECT, OPTIONAL RD, 18" CD

0430982129 10 $751.57 $35,323.93 47.000 EA N MITERED END SECT, OPTIONAL RD, 24" CD

0430982133 7 $1,443.13 $24,533.22 17.000 EA N MITERED END SECT, OPTIONAL RD, 30" CD

0430982138 7 $1,677.25 $21,804.26 13.000 EA N MITERED END SECT, OPTIONAL RD, 36" CD

0430982140 5 $1,860.32 $9,301.58 5.000 EA N MITERED END SECT, OPTIONAL RD, 42" CD

0430982141 1 $2,461.55 $2,461.55 1.000 EA N MITERED END SECT, OPTIONAL RD, 48" CD
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0430982142 1 $7,500.00 $7,500.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 54" CD

0430982143 1 $5,130.83 $10,261.66 2.000 EA N MITERED END SECT, OPTIONAL RD, 60" CD

0430982625 3 $715.26 $30,040.74 42.000 EA N MITERED END SECT, OPT - OTHER, 18" CD

0430982629 1 $755.00 $755.00 1.000 EA N MITERED END SECT, OPT - OTHER, 24" CD

0430982633 1 $725.64 $725.64 1.000 EA N MITERED END SECT, OPT - OTHER, 30" CD

0430982642 1 $2,750.00 $2,750.00 1.000 EA N MITERED END SECT, OPT - OTHER, 54" CD

0430984121 1 $1,200.00 $1,200.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 12" SD

0430984123 2 $801.39 $8,013.94 10.000 EA N MITERED END SECT, OPTIONAL RD, 15" SD

0430984125 22 $747.54 $308,734.37 413.000 EA N MITERED END SECT, OPTIONAL RD, 18" SD

0430984129 12 $838.36 $77,967.40 93.000 EA N MITERED END SECT, OPTIONAL RD, 24" SD

0430984133 8 $2,173.94 $56,522.52 26.000 EA N MITERED END SECT, OPTIONAL RD, 30" SD

0430984138 2 $2,206.32 $6,618.96 3.000 EA N MITERED END SECT, OPTIONAL RD, 36" SD

0430984623 2 $692.92 $18,016.00 26.000 EA N MITERED END SECT, OPTIONAL,OTHER,15" SD

0430984625 11 $795.29 $82,709.65 104.000 EA N MITERED END SECT, OPT / OTHER, 18" SD

0430984629 7 $936.03 $31,825.08 34.000 EA N MITERED END SECT, OPT / OTHER, 24" SD

0430984633 1 $1,392.49 $2,784.98 2.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 30" SD

0430990 2 $2,387.27 $26,260.00 11.000 EA N MITERED END SECT, REPLACE GRATE

0431  1  1 2 $87.75 $107,752.40 1,228.000 LF N PIPE LINER, OPTIONAL MATERIAL, 0-24"

0431  1  2 1 $105.00 $88,725.00 845.000 LF N PIPE LINER, OPTIONAL MATERIAL, 25-36"

0431  1  4 1 $324.60 $198,006.00 610.000 LF N PIPE LINER, OPTIONAL MATERIAL, 49-60"

0432  3  2 1 $390.00 $3,900.00 10.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,18"

0432  3  6 1 $975.00 $975.00 1.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,36"

0432  3  9 1 $975.00 $975.00 1.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,54"

0433  1 1 $1,200.00 $4,800.00 4.000 EA N CHEM GROUT REPAIR, MANHOLE / INLET

0436  1  1 4 $159.94 $146,346.00 915.000 LF N TRENCH DRAIN, STANDARD

0440  1 20 1 $18.00 $10,764.00 598.000 LF N UNDERDRAIN, TYPE II

0440  1 30 3 $19.53 $34,745.70 1,779.000 LF N UNDERDRAIN, TYPE III

0440  1 60 2 $90.18 $53,750.00 596.000 LF N UNDERDRAIN, TYPE SPECIAL

0440 70 1 $1,000.00 $2,000.00 2.000 EA N UNDERDRAIN INSPECTION BOX

0440 73  1 1 $16.50 $264.00 16.000 LF N UNDERDRAIN OUTLET PIPE, 4"

0440 73  3 1 $12.00 $36.00 3.000 LF N UNDERDRAIN OUTLET PIPE, 8"

0443 70  3 5 $74.59 $176,620.64 2,368.000 LF N FRENCH DRAIN, 18"

0443 70  4 3 $74.35 $118,283.00 1,591.000 LF N FRENCH DRAIN, 24"

0443 70  5 1 $67.30 $56,532.00 840.000 LF N FRENCH DRAIN, 30"

0443 70  6 1 $79.70 $110,543.90 1,387.000 LF N FRENCH DRAIN, 36"
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0443 70  7 1 $91.00 $246,701.00 2,711.000 LF N FRENCH DRAIN, 42"

0446  1  1 3 $51.36 $400,991.20 7,808.000 LF N EDGEDRAIN DRAINCRETE, STANDARD

0446 71  1 2 $23.97 $2,756.00 115.000 LF N EDGEDRAIN OUTLET PIPE, 4"

0450  1  2 1 $131.52 $625,114.56 4,753.000 LF N PREST BEAMS, TYPE III

0450  1  3 1 $169.11 $165,051.36 976.000 LF N PREST BEAMS, TYPE IV

0450  2 45 2 $155.55 $476,220.96 3,061.600 LF N PREST BEAMS: FLORIDA-I BEAM 45"

0450 82 1 $350.00 $17,500.00 50.000 LF N BEAMS REPAIR

0450 83  1 1 $1,500.00 $3,000.00 2.000 EA N BEAM REPAIR, STRAND SPLICES

0455  2 2 $51.11 $23,000.00 450.000 LF N TREATED TIMBER PILING

0455 18 4 $58,282.56 $291,412.78 5.000 LS N PROTECTION OF EXISTING STRUCTURES

0455 34  2 1 $150.00 $15,000.00 100.000 LF N PRESTRESSED CONCRETE PILING, 14" SQ.

0455 34  3 2 $74.43 $326,311.36 4,384.000 LF N PRESTRESSED CONCRETE PILING, 18" SQ

0455 34  5 2 $79.93 $349,711.80 4,375.000 LF N PRESTRESSED CONCRETE PILING, 24" SQ

0455 34  6 1 $241.00 $275,463.00 1,143.000 LF N PRESTRESSED CONCRETE PILING, 30" SQ

0455 35  9 1 $218.79 $485,057.43 2,217.000 LF N STEEL PILING, SPECIAL

0455 35 22 1 $194.66 $1,180,418.24 6,064.000 LF N STEEL PILING, 24" DIA. PIPE

0455 76 3 $319.80 $64,600.00 202.000 EA N WRAP PILE CLUSTERS

0455 81101 1 $800.00 $8,000.00 10.000 EA N CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM

0455 81106 1 $1,850.00 $88,800.00 48.000 EA N CATHODIC PROT,F&I,PIER,OTHER MATERIAL

0455133  2 3 $3.15 $111,884.00 35,484.000 SF N SHEET PILING STEEL, TEMPORARY-CRITICAL

0455133  3 3 $24.62 $355,925.45 14,458.000 SF N SHEET PILING STEEL, F&I PERMANENT

0455142 2 $1,242.86 $8,700.00 7.000 EA N CROSSHOLE SONIC LOGGING

0455143  3 2 $159.01 $86,820.58 546.000 LF N TEST PILES-PREST CONCRETE,18" SQ

0455143  5 2 $129.65 $108,906.00 840.000 LF N TEST PILES-PREST CONCRETE,24" SQ

0455143  6 1 $125.00 $53,250.00 426.000 LF N TEST PILES-PREST CONCRETE,30" SQ

0455144  9 1 $268.46 $54,228.92 202.000 LF N TEST PILES - STEEL, SPECIAL

0455144 22 1 $194.66 $245,271.60 1,260.000 LF N TEST PILES - STEEL, 24" DIA PIPE

0457  1 11 1 $750.00 $15,000.00 20.000 LF N STD INTEGRAL PILE JKT, NON-STR, UP TO 16

0457  1 12 1 $800.00 $16,000.00 20.000 LF N STD INTEGRAL PILE JKT, NON-STR, 16 to 30

0457  1 21 1 $850.00 $17,000.00 20.000 LF N STD INTEGRAL PILE JKT, STR, UP TO 16

0457  1 22 1 $900.00 $18,000.00 20.000 LF N STD INTEGRAL PILE JKT, STR, 16 to 30

0457  2 11 2 $1,270.37 $137,200.00 108.000 LF N CATH PROT INTE PILE JA, NON-STR,UP TO 16

0457  2 12 3 $956.85 $1,507,990.00 1,576.000 LF N CATH PROT INTE PILE JA, NON-STR, 16.1-30

0457  2 13 1 $2,200.00 $44,000.00 20.000 LF N CATH PROT INTE PILE JA, NON-STR, 30.1"-

0457  2 21 1 $1,900.00 $38,000.00 20.000 LF N CATH PROT INTE PILE JA, STR,UP TO 16
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0457  2 22 3 $1,101.36 $520,941.00 473.000 LF N CATH PROT INTE PILE JA, STR, 16.1-30

0457  2 23 1 $2,485.00 $49,700.00 20.000 LF N CATH PROT INTE PILE JA, STR, 30.1 LARGER

0458  1 11 4 $42.27 $44,897.16 1,062.200 LF N BRIDGE DECK EXPANSION JNT,NEW,POURED

0458  1 21 9 $33.32 $307,769.80 9,237.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,POURED

0458  1 23 2 $1,417.41 $111,975.00 79.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,MODULAR

0458  1 24 1 $2,136.00 $512,640.00 240.000 LF N BRIDGE DECK EXPAN JNT,REHAB,FINGER JNT

0458  1 25 1 $125.00 $6,250.00 50.000 LF N BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION

0458  1 26 2 $127.69 $1,949,416.00 15,267.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,OTHER

0459 71 1 $5.16 $970.08 188.000 SY N PILES, POLYETHYLENE SHEETING

0460  1  1 2 $4.69 $397,283.50 84,707.470 LB N STRUCT STEEL- REHAB, CARBON

0460  1  3 1 $14.00 $14,154.00 1,011.000 LB N STRUCT STEEL-REHAB, SHOE ASSEMBLIES

0460  1  5 1 $300.00 $3,000.00 10.000 LB N STRUCT STEEL-REHAB, BASCULE LEAVES

0460  1 13 1 $75.00 $7,500.00 100.000 LB N STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT

0460  1 15 4 $25.59 $852,386.00 33,307.000 LB N STRUCT STEEL - REHAB, MISC.

0460  2  2 1 $3.17 $714,074.20 225,260.000 LB N STRUCT STEEL, LOW ALLOY

0460  6 4 $18.48 $566,794.00 30,663.000 LB N LADDERS & PLATFORMS

0460 70  2 2 $43.08 $57,598.40 1,337.000 LF N ALUMINUM BULLET RAILINGS, DOUBLE RAIL

0460 71  1 2 $65.47 $18,005.00 275.000 LF N METAL TRAF RAILING,THRIE BEAM RETROFIT

0460 71  2 1 $155.00 $36,626.50 236.300 LF N METAL TRAF RAILING,STEEL POST AND RAIL

0460 81 2 $46.58 $251,382.00 5,397.000 EA N RIVETS - HIGH STRENGTH BOLTS, REPLACE

0460 95 1 $125.00 $1,250.00 10.000 LB N STRUCTURAL STEEL REPAIR

0460112 3 $625.00 $20,000.00 32.000 EA N ANCHOR BOLT REPLACEMENT

0465  2405 1 $10,000.00 $20,000.00 2.000 AS N MOV BRDG MACH & CAST-REHAB,REHAB,SPAN LK

0465  2411 1 $5,000.00 $10,000.00 2.000 EA N MOV BRDG MACH & CAST-REHAB,REC,HOPKINS

0465  2453 1 $5,000.00 $10,000.00 2.000 EA N MOV BRDG MACH & CAST-REHAB,REC,HYDRLIC

0465  2654 1 $5,000.00 $10,000.00 2.000 EA N MOV BRDG MACH & CAST-REHAB,R&D,HYDRLC

0465  3 50 7 $10,872.34 $152,212.76 14.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, ADJ

0465  3 96 1 $3,000.00 $24,000.00 8.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET

0465 20 6 $172.73 $149,238.75 864.000 DA N MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR

0465 21 9 $357.95 $355,801.00 994.000 DA N MOVABLE BRIDGE OPERATOR

0470  1 4 $4,368.05 $331,535.00 75.900 MB N TREATED TIMBER, STRUCTURAL

0471  1  2 1 $500.00 $1,350.00 2.700 MB N FENDER SYS,PLASTIC MARINE LUMBER, NR

0504  1  1 2 $87.64 $249,070.00 2,842.000 SF N RDWY FLOOR, STEEL, 5" OPEN

0504  1  2 1 $125.00 $62,500.00 500.000 SF N RDWY FLOOR, STEEL, 3" ARMORED

0504  2 1 $75.00 $18,750.00 250.000 SF N SIDEWALK FLOOR, STEEL, REHAB
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0506  2 2 $166.97 $24,043.43 144.000 LF N BRIDGE DRAINAGE PIPE

0506  3 1 $4,016.36 $4,016.36 1.000 EA N BRIDGE DRAINS

0507 70 1 $85.00 $21,250.00 250.000 SF N ALUMINUM SIDEWALK FLOOR

0508  4 1 $5,000.00 $5,000.00 1.000 LS N MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB

0512  1  1 1 $75,000.00 $75,000.00 1.000 LS N MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE

0512 71  1 1 $12,000.00 $12,000.00 1.000 EA N MOVABLE BRIDGE PLUMBING SYSTEM, F&I

0514 71  1 3 $13.21 $4,267.00 323.000 SY N PLASTIC FILTER FABRIC, SUBSURFACE

0514 72 1 $6.00 $33,078.00 5,513.000 SY N LINER IMPERMEABLE PVC

0515  1  1 5 $50.81 $73,120.49 1,439.000 LF N PIPE HANDRAIL - GUIDERAIL, STEEL

0515  1  2 11 $23.72 $35,491.14 1,496.000 LF N PIPE HANDRAIL - GUIDERAIL, ALUMINUM

0515  2101 3 $38.77 $30,198.40 779.000 LF N PED/BICYCLE RAILING,NS,42"PICKET RAIL

0515  2102 1 $45.00 $2,385.00 53.000 LF N PED/BICYCLE RAILING,NS,54"PICKET RAIL

0515  2201 3 $56.38 $70,923.00 1,258.000 LF N PED/BICYCLE RAILING,STEEL,42"PICKET RAIL

0515  2202 2 $55.00 $119,238.40 2,168.000 LF N PED/BICYCLE RAILING,STL,54"PICKET RAIL

0515  2301 6 $37.11 $97,424.60 2,625.000 LF N PED/BICYCLE RAILING, ALUM,42"PICKET RAIL

0515  3  1 1 $25.50 $29,809.50 1,169.000 LF N PIPE HANDRAIL, STEEL

0519 78 1 $530.00 $10,070.00 19.000 EA N BOLLARDS

0520  1  7 18 $16.54 $705,751.48 42,671.900 LF N CONCRETE CURB & GUTTER, TYPE E

0520  1  8 2 $19.14 $36,107.35 1,886.000 LF N CONCRETE CURB & GUTTER, SPECIAL

0520  1 10 60 $17.22 $2,518,203.73 146,259.860 LF N CONCRETE CURB & GUTTER, TYPE F

0520  2  1 3 $18.40 $18,127.80 985.000 LF N CONCRETE CURB, TYPE A

0520  2  2 7 $15.27 $52,264.49 3,423.000 LF N CONCRETE CURB, TYPE B

0520  2  4 25 $13.26 $330,418.32 24,919.300 LF N CONCRETE CURB, TYPE D

0520  2  9 1 $33.50 $887.75 26.500 LF N CONCRETE CURB, SPECIAL

0520  3 6 $23.59 $82,244.80 3,486.000 LF N VALLEY GUTTER- CONCRETE

0520  5 11 10 $27.58 $271,653.00 9,849.500 LF N TRAF SEP CONC-TYPE I, 4' WIDE

0520  5 12 1 $30.00 $24,000.00 800.000 LF N TRAF SEP CONC-TYPE I, 6' WIDE

0520  5 16 4 $27.44 $139,603.64 5,087.000 LF N TRAF SEP CONC-TYPE I, 8.5' WIDE

0520  5 21 1 $38.05 $33,866.32 890.000 LF N TRAF SEP CONC - TYPE II, 4' WIDE

0520  5 22 1 $30.30 $6,150.90 203.000 LF N TRAF SEP CONC - TYPE II, 6' WIDE

0520  5 41 8 $30.91 $126,691.88 4,098.880 LF N TRAF SEP CONC-TYPE IV, 4' WIDE

0520  5 42 4 $33.00 $145,874.34 4,420.800 LF N TRAF SEP CONC-TYPE IV, 6' WIDE

0520  5 46 1 $30.00 $35,310.00 1,177.000 LF N TRAF SEP CONC-TYPE IV,8.5' WIDE

0520  6 4 $10.08 $50,776.00 5,036.000 LF N SHOULDER GUTTER- CONCRETE

0520 70 14 $45.21 $133,943.51 2,962.700 SY N CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
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0521  1 4 $137.14 $123,749.86 902.350 LF N MEDIAN CONC BARRIER WALL

0521  1  1 1 $51.11 $10,528.66 206.000 LF N MEDIAN BARRIER WALL CONC, PRECAST

0521  5  1 7 $65.53 $432,215.46 6,596.000 LF N CONC TRAF RAIL, BRG, 32" F-SHAPE

0521  5  4 1 $58.60 $75,418.20 1,287.000 LF N CONC TRAF RAIL, BRG, 32" VERT FACE

0521  5  8 2 $112.22 $60,600.00 540.000 LF N CONC TRAF RAIL, BRG, RETRO-VERT FACE

0521  5  9 1 $95.00 $5,700.00 60.000 LF N CONC TRAF RAIL, BRG, SPECIAL DESIGN

0521  8  1 1 $41.77 $387,709.14 9,282.000 LF N CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE

0521 72  3 4 $135.01 $91,129.71 675.000 LF N SHLDR CONC BARRIER WALL, RIGID-SHLDR

0521 72  4 1 $144.66 $100,249.38 693.000 LF N SHLDR CONC BARRIER WALL, RIGID RETAIN

0521 72  5 2 $127.49 $45,895.31 360.000 LF N SHLDR CONC BARRIER WALL,RIGID C&C

0521 72 11 1 $217.96 $336,748.20 1,545.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 54"

0521 73 1 $31.10 $5,971.20 192.000 LF N CONCRETE BARRIER WALL, REMOVAL

0522  1 65 $28.04 $4,197,863.92 149,714.290 SY N SIDEWALK CONC, 4" THICK

0522  2 48 $36.69 $1,081,961.79 29,485.980 SY N SIDEWALK CONC, 6" THICK

0522  3 6 $42.38 $18,382.58 433.800 SY N BUS BOARDING PAD- CONCRETE

0522  4 8 $73.60 $72,765.68 988.600 SY N BUS SHELTER PAD- CONCRETE

0523  1  1 3 $65.25 $270,148.80 4,140.000 SY N PATTERNED/TEXTURED PAVT/ASPH

0523  1  2 3 $60.72 $77,964.88 1,284.000 SY N PATTERNED/TEXTURED PAVT/CONC

0524  1  1 11 $42.86 $80,375.32 1,875.400 SY N CONCRETE DITCH PAVT, NR, 3"

0524  1  2 9 $51.78 $93,135.67 1,798.560 SY N CONCRETE DITCH PAVT, NR, 4"

0524  1  4 2 $37.14 $76,510.50 2,060.300 SY N CONCRETE DITCH PAVT, NR, 6"

0524  1 19 1 $31.67 $299,598.20 9,460.000 SY N CONC DITCH PAVT, 3", REINFORCED

0524  1 29 4 $38.51 $101,986.85 2,648.000 SY N CONC DITCH PAVT, 4", REINFORCED

0524  1 49 1 $40.30 $4,352.40 108.000 SY N CONC DITCH PAVT, 6", REINFORCED

0524  2  2 4 $97.07 $59,599.02 614.000 SY N CONC SLOPE PAVT, NR, 4"

0524  2 49 1 $56.47 $40,488.99 717.000 SY N CONC SLOPE PAVT, 6", REINFORCED

0524  3 1 $815.00 $1,630.00 2.000 CY N CONC CORE DITCH BLOCKS

0526  1  1 2 $33.39 $36,580.00 1,095.500 SY N PAVERS, ARCHITECTURAL, ROADWAY

0526  1  2 4 $77.59 $48,879.68 630.000 SY N PAVERS, ARCHITECTURAL, SIDEWALK

0527  1 39 $316.24 $402,579.25 1,273.000 EA N DETECTABLE WARNING ON EXIST WALK SURF, R

0530  1 4 $392.34 $48,100.40 122.600 CY N RIPRAP, SAND-CEMENT

0530  3  3 3 $74.80 $283,234.66 3,786.700 TN N RIPRAP- RUBBLE, BANK AND SHORE

0530  3  4 12 $62.77 $336,933.98 5,367.500 TN N RIPRAP, RUBBLE, F&I, DITCH LINING

0530 74 4 $72.29 $119,279.66 1,650.100 TN N BEDDING STONE

0530 76  4 1 $80.00 $29,920.00 374.000 SY N GABION MAT, 12" THICK
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0530 78 2 $202.40 $1,253,557.20 6,193.600 SY N RIPRAP - ARTICULATING BLOCK

0534 72101 2 $19.39 $2,585,867.40 133,390.000 SF N SOUND BARRIER-INC FOUNDATION, PERM

0536  1  1 34 $15.99 $954,524.48 59,687.750 LF N GUARDRAIL- ROADWAY

0536  1  2 1 $23.04 $34,767.36 1,509.000 LF N GUARDRAIL- BRIDGE

0536  1  3 5 $27.21 $2,178,893.64 80,065.500 LF N GUARDRAIL- ROADWAY, DOUBLE FACE

0536  1  5 11 $24.66 $139,073.62 5,638.550 LF N GUARDRAIL- ROADWAY, THRIE BEAM

0536  1  8 2 $20.75 $2,480,257.55 119,515.000 LF N GUARDRAIL, ROADWAY W RUB RAIL

0536  2 8 $15.39 $20,219.67 1,314.000 LF N GUARDRAIL- SHOP-BENT PANELS

0536  7 14 $153.16 $112,109.99 732.000 EA N SPECIAL GUARDRAIL POST

0536  8 12 $940.00 $108,099.91 115.000 EA N GUARDRAIL- BRIDGE ANCHORAGE ASSEM, F&I

0536  8  1 1 $1,921.49 $1,921.49 1.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,INS

0536  8  6 4 $93.08 $5,305.52 57.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEM,REMOVE

0536 73 32 $1.37 $58,815.32 42,782.760 LF N GUARDRAIL REMOVAL

0536 82 7 $814.80 $35,036.26 43.000 EA N GUARDRAIL ANCHORAGE- CONC BAR WALL

0536 85 22 20 $1,566.32 $192,657.42 123.000 EA N GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED

0536 85 24 17 $1,899.96 $302,093.62 159.000 EA N GUARDRAIL END ANCHORAGE ASSEM- PARALLEL

0536 85 25 21 $531.81 $53,712.67 101.000 EA N GUARDRAIL END ANCHORAGE ASSEM- TYPE II

0536 85 26 3 $1,400.33 $18,204.25 13.000 EA N GUARDRAIL END ANCHORAGE ASSEM- TYP CRT

0538  1 10 $7.03 $87,004.81 12,384.730 LF N GUARDRAIL RESET

0542 70 1 $38.50 $770.00 20.000 EA N BUMPER GUARDS, CONCRETE

0544 75 14 2 $23,357.71 $116,788.54 5.000 EA N CRASH CUSHION- QUADGUARD

0544 75 40 5 $14,172.11 $141,721.07 10.000 EA N CRASH CUSHION - OPTIONAL

0546 71 1 $200.00 $12,200.00 61.000 PS N RUMBLE STRIPS

0546 72 51 6 $4,607.66 $447,403.54 97.100 PM N RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDTH

0547 70  1 5 $79.33 $48,457.35 610.800 SY N RIPRAP FABR-FORMED CNC,8" FILT POINTS

0547 70  2 1 $275.00 $6,875.00 25.000 SY N RIPRAP FABR-FORMED CNC,10" FILTER POINTS

0548 12 2 $31.11 $5,653,240.28 181,696.000 SF N RETAINING WALL SYSTEM,PERM, EXC BAR.

0548 13 3 $29.62 $784,020.63 26,465.000 SF N RETAINING WALL SYSTEM,TEMP, EXC BAR.

0550 10110 1 $5.95 $6,158.25 1,035.000 LF N FENCING, TYPE A, 0.0-5.0', STANDARD

0550 10118 1 $4.25 $2,367.25 557.000 LF N FENCING,TYPE A, 0.0-5.0', RESET EXISTING

0550 10210 1 $11.33 $8,531.49 753.000 LF N FENCING, TYPE B, 0.0-5.0', STANDARD FEAT

0550 10218 3 $6.43 $11,792.76 1,835.000 LF N FENCING, TYPE B, 0.0-5.0', RESET EXIST

0550 10220 4 $8.76 $37,166.20 4,242.000 LF N FENCING, TYPE B, 5.1-6.0', STANDARD

0550 10221 2 $11.06 $69,753.59 6,304.700 LF N FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT

0550 10222 4 $12.55 $505,055.62 40,254.400 LF N FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
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0550 10228 3 $10.87 $3,260.00 300.000 LF N FENCING, TYPE B, 5.1-6.0, RESET EXISTING

0550 10232 1 $31.00 $1,395.00 45.000 LF N FENCING, TYPE B, 6.1-7.0, W/VINYL COATIN

0550 10240 1 $10.00 $700.00 70.000 LF N FENCING, TYPE B, 7.1-8.0', STANDARD

0550 10248 1 $20.30 $893.20 44.000 LF N FENCING, TYPE B, 7.1-8.0, RESET EXISTING

0550 10325 1 $51.00 $49,929.00 979.000 LF N FENCING, TYPE R, 5.1-6.0', VERTICAL

0550 10918 1 $60.00 $3,300.00 55.000 LF N FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI

0550 60124 1 $485.00 $970.00 2.000 EA N FENCE GATE,TYP A, DBL, 18.1-20.' OPENING

0550 60211 3 $453.30 $1,359.90 3.000 EA N FENCE GATE,TYP B,SGL, 0- 6.0' OPENING

0550 60223 1 $2,100.00 $2,100.00 1.000 EA N FENCE GATE,TYP B, DBL,12.1-18.0' OPENING

0550 60224 2 $906.39 $12,689.40 14.000 EA N FENCE GATE,TYP B, DBL,18.1-20.0' OPENING

0550 60225 1 $1,609.98 $24,149.70 15.000 EA N FENCE GATE,TYP B, DBL, 20.1-24' OPENING

0550 60233 2 $1,149.89 $3,449.67 3.000 EA N FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN

0550 60234 2 $1,598.38 $11,188.64 7.000 EA N FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN

0550 60236 1 $2,200.00 $2,200.00 1.000 EA N FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN

0555  1  1 37 $11.44 $786,398.95 68,726.000 LF N DIRECTIONAL BORE, LESS THAN 6"

0555  1  2 20 $19.86 $420,364.96 21,167.000 LF N DIRECTIONAL BORE, 6" TO < 12"

0555  1  3 1 $21.74 $3,695.80 170.000 LF N DIRECTIONAL BORE, 12" TO < 18"

0555  1  4 2 $121.04 $308,284.08 2,547.000 LF N DIRECTIONAL BORE, 18" TO < 24"

0556  1  5 1 $451.83 $36,146.40 80.000 LF N JACK AND BORE, CASE DIA 24"TO<36"

0556  1  6 1 $404.64 $569,330.58 1,407.000 LF N JACK AND BORE, CASE DIA, 36"TO<48"

0556  1  7 1 $534.95 $397,469.81 743.000 LF N JACK AND BORE, CASE DIA 48"TO<60"

0561  1 14 $1,923.84 $24,518,150.03 12,744.350 TN N COATING EXISTING STRUCTURAL STEEL

0563  3 1 $.51 $63,239.37 124,233.000 SF N ANTI-GRAFFITI COATING, SACRIFICIAL

0570  1  1 15 $.45 $644,891.08 1,425,528.000 SY N PERFORMANCE TURF

0570  1  2 90 $1.71 $3,750,214.04 2,196,037.000 SY N PERFORMANCE TURF, SOD

0571  1 11 3 $4.56 $24,789.15 5,438.000 SY N PLASTIC EROSION MAT, TRM, TYPE 1

0571  1 12 2 $2.11 $1,197.85 567.000 SY N PLASTIC EROSION MAT, TRM, TYPE 2

0571  1 13 2 $4.59 $8,266.00 1,802.000 SY N PLASTIC EROSION MAT, TRM, TYPE 3

0580  1  1 20 $45,366.09 $907,321.78 20.000 LS N LANDSCAPE COMPLETE- SMALL PLANTS

0580  1  2 26 $59,563.74 $1,727,348.41 29.000 LS N LANDSCAPE COMPLETE- LARGE PLANTS

0590 70 16 $41,253.62 $660,057.89 16.000 LS N IRRIGATION SYSTEM

0604  3  1 1 $63.80 $63.80 1.000 PI N TIMING IMPLEMENTATION, CONTROLLER

0604  3  2 1 $320.00 $640.00 2.000 PI N TIMING IMPLEMENTATION,CNTL&COORD

0630  1 11 16 $10.40 $17,957.75 1,726.000 LF N CONDUIT-SIGNALS, F& I, ABOVEGROUND

0630  1 12 52 $3.01 $187,004.23 62,180.000 LF N CONDUIT-SIGNALS, F& I, UNDERGROUND
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0630  1 13 31 $8.71 $249,266.59 28,603.000 LF N CONDUIT-SIGNALS, F&I, UNDER EXIST PAVT

0630  1 14 10 $10.57 $133,709.34 12,645.000 LF N CONDUIT-SIGNALS,F& I, UG JACKED

0632  6  1 2 $2.38 $1,395.00 585.000 LF N CABLE - SIGNAL, FURNISH & INSTALL

0632  7  1 46 $2,234.41 $373,147.06 167.000 PI N CABLE, SIGNAL, FURNISH & INSTALL

0632  8112 1 $1.70 $637.50 375.000 LF N CABLE, INTERCONNECT, TBD, F&I, UG

0632  8140 1 $4.78 $478.00 100.000 LF N CABLE, INTERCONNECT,TBD, RELOCATE

0632  8211 1 $3.71 $2,292.78 618.000 LF N CABLE, INTERCONNECT, 1-25, F&I, AERIAL

0632  8212 6 $2.94 $30,319.02 10,303.000 LF N CABLE, INTERCONNECT, 1-25, F&I, UG

0633  1121 2 $3.66 $18,012.00 4,920.000 LF N SIGNALS FIBER OPTIC CABLE, F&I, UG,2-12

0633  1122 1 $5.00 $19,510.00 3,902.000 LF N SIGNALS FIBER OPTIC CABLE, F&I, UG,13-48

0633  1123 1 $3.00 $5,220.00 1,740.000 LF N SIGNALS FIBER OPTIC CABLE, F&I, UG,49-96

0633  2 32 1 $57.00 $114.00 2.000 EA N SIGNALS- FO CONNECTION, INSTALL, TERM

0633122  1 1 $3.30 $22,192.50 6,725.000 LF N CAB-FIB OPT,F&I, UG, MUL MODE,1- 25 PR

0633132  1 1 $3.75 $187.50 50.000 LF N CAB-FIB OPT, F&I,DROP,MULTI MODE,1 -25PR

0634  4142 1 $819.94 $819.94 1.000 PI N SPAN WIRE ASM, F&I, SINGLE PT, DIAGONAL

0634  4143 1 $1,491.00 $4,473.00 3.000 PI N SPAN WIRE ASSEMBLY, F&I, SINGLE PT, BOX

0634  4151 2 $930.50 $1,861.00 2.000 PI N SPAN WIRE ASM, F&I, TWO PT, PERPENDICULA

0634  4152 2 $923.02 $1,846.03 2.000 PI N SPAN WIRE ASM, F&I, TWO PT, DIAGONAL

0634  4153 1 $2,915.00 $2,915.00 1.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, BOX

0635  1 11 59 $294.41 $590,877.43 2,007.000 EA N PULL & JUNCTION BOXES, F&I, PULL BOX

0635  1 12 1 $148.11 $444.33 3.000 EA N PULL&JUNCTION BOXES,F&I,AERIAL JUNCT BOX

0635  1 13 2 $672.14 $2,016.42 3.000 EA N PULL&JUNCTION BOXES,F&I,MOUNT JUNCT BOX

0635  1 15 9 $839.22 $30,211.84 36.000 EA N PULL & JUNCTION BOX, F&I, FIBER OPTICS

0635  1 30 1 $334.00 $668.00 2.000 EA N PULL & JUNCTION BOX, INSTALL

0635  1 40 3 $152.90 $5,198.52 34.000 EA N PULL & JUNCTION BOX, RELOCATE

0639  1 12 5 $1,065.00 $7,454.99 7.000 AS N SIGNAL,ELECTRICAL POWER SRV,OHD,FUR CONT

0639  1 22 7 $997.80 $14,967.02 15.000 AS N SIGNAL,ELECT POWER SERV,UG,PUR CONT

0639  1 23 8 $1,037.06 $15,555.87 15.000 AS N SIGNAL,ELECT POWER SERV,UNDERGROUND

0639  2  1 20 $1.44 $20,351.89 14,130.000 LF N SIGNAL,ELECTRICAL SERVICE WIRE

0639  3 11 4 $279.50 $2,515.50 9.000 EA N SIGNAL,ELEC SERV DISCON, F&I, POLE MNT

0639  3 12 1 $118.66 $118.66 1.000 EA N SIGNAL,ELEC SERV DISCON, F&I, CABINET

0641  2 11 1 $566.31 $566.31 1.000 EA N PREST CNC POLE,F&I,TYP P-II,PEDESTAL

0641  2 12 11 $803.22 $41,767.20 52.000 EA N PREST CNC POLE,F&I,TYP P-II SRV POLE

0641  2 16 1 $5,281.55 $10,563.10 2.000 EA N PREST CNC POLE,F&I,TYP P-VI

0641  2 17 1 $4,999.29 $59,991.48 12.000 EA N PREST CNC POLE,F&I,TYP P-VII
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0641  2 18 1 $11,465.00 $45,860.00 4.000 EA N PREST CNC POLE,F&I,TYP P-VIII

0649  1 16 1 $25,500.00 $102,000.00 4.000 EA N STEEL STRAIN POLE, F&I, TYPE PS- IX

0649 31101 2 $15,323.20 $76,616.00 5.000 EA N ST M/ARM,F&I, WS-150,SING ARM,W/0 LUM-36

0649 31102 7 $17,734.59 $177,345.89 10.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-46

0649 31103 7 $20,778.82 $270,124.64 13.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-60

0649 31104 4 $25,102.50 $150,615.00 6.000 EA N M/ARM,F&I,WS-150,SINGLE ARM,W/0 LUM-70.5

0649 31105 4 $26,016.25 $312,195.00 12.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-78

0649 31108 1 $27,230.00 $27,230.00 1.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-60

0649 31112 1 $31,000.00 $31,000.00 1.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-60

0649 31115 2 $33,050.00 $66,100.00 2.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-60

0649 31116 2 $35,000.00 $70,000.00 2.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-70.5

0649 31117 1 $36,000.00 $36,000.00 1.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-60

0649 31118 1 $35,600.00 $35,600.00 1.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-70.5

0649 31201 2 $15,846.25 $63,385.00 4.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-36

0649 31202 1 $18,500.00 $18,500.00 1.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-46

0649 31203 4 $19,982.16 $259,768.02 13.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-60

0649 31204 4 $25,038.15 $300,457.75 12.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 70.5

0649 31205 4 $25,722.65 $154,335.92 6.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 78

0649 31213 1 $24,265.00 $24,265.00 1.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-70.5

0649 31215 1 $27,900.00 $27,900.00 1.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-60

0649 31217 1 $30,550.00 $30,550.00 1.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-60

0649 31218 2 $31,795.50 $63,591.00 2.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-70.5

0649 31302 1 $23,500.00 $23,500.00 1.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-46

0649 31305 1 $24,000.00 $24,000.00 1.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-78

0649 31999 8 $26,666.20 $639,988.82 24.000 EA N M/ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM

0650 51111 2 $406.01 $2,842.08 7.000 AS N TRAFFIC SIGNAL, F&I, 1 SECT, 1 WAY, STD

0650 51311 25 $657.51 $273,523.93 416.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, STD

0650 51312 1 $556.00 $3,336.00 6.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, LW

0650 51313 1 $625.00 $38,125.00 61.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 1 WAY, SPL

0650 51321 1 $1,345.00 $2,690.00 2.000 AS N TRAFFIC SIGNAL, F&I, 3 SECT, 2 WAY, STD

0650 51411 3 $761.52 $7,615.24 10.000 AS N TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD

0650 51511 17 $1,033.54 $60,978.80 59.000 AS N TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, STD

0650 51513 1 $1,025.00 $2,050.00 2.000 AS N TRAFFIC SIGNAL, F&I, 5 SECT, 1 WAY, SPL

0650 54 3 $168.38 $3,536.00 21.000 AS N TRAFFIC SIGNAL, RELOCATE

0653191 43 $518.52 $384,221.89 741.000 AS N PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 1
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0653192 30 $1,009.46 $162,522.46 161.000 AS N PEDESTRIAN SIGNAL, F&I, LED-COUNT DWN, 2

0653400 4 $282.20 $1,693.20 6.000 AS N PEDESTRIAN SIGNAL, RELOCATE

0659101 24 $97.13 $42,540.80 438.000 EA N SGNL HEAD AUXIL, F&I, BACK PLT 3 SECT

0659102 3 $73.93 $739.28 10.000 EA N SGNL HEAD AUXIL, F&I, BACK PLT 4 SECT

0659106 15 $2.88 $3,345.72 1,161.000 EA N SGNL HEAD AUXILIARIES,F&I, TUNNEL VISOR

0659107 45 $643.00 $378,084.22 588.000 EA N SGNL HEAD AUXILIARIES, F&I, ALUMINUM PED

0659108 1 $1,174.02 $3,522.06 3.000 EA N SGNL HEAD AUXILIARIES,F&I,STEEL PEDESTAL

0659111 1 $66.00 $198.00 3.000 EA N SGNL HEAD AUXILIARIES, F&I, BACK PLATES

0659118 15 $136.41 $6,684.02 49.000 EA N SGNL HEAD AUX,F&I, BACK PLT 5 SECT CLU

0659307 1 $333.00 $333.00 1.000 EA N SGNL HEAD AUX, INS, ALUMINUM PED

0660  1101 1 $118.00 $944.00 8.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 1

0660  1102 4 $184.22 $7,184.62 39.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 2

0660  1103 4 $183.38 $7,152.00 39.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 3

0660  1104 4 $323.86 $6,801.00 21.000 EA N LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4

0660  1105 1 $291.00 $873.00 3.000 EA N LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5

0660  1109 7 $159.74 $11,980.20 75.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 9

0660  1110 5 $214.67 $4,508.00 21.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 10

0660  1111 2 $368.68 $7,005.00 19.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 11

0660  2101 19 $560.28 $184,331.55 329.000 AS N LOOP ASSEMBLY- F&I, TYPE A

0660  2102 18 $452.34 $165,555.66 366.000 AS N LOOP ASSEMBLY, F&I, TYPE B

0660  2104 1 $457.21 $457.21 1.000 AS N LOOP ASSEMBLY, F&I, TYPE D

0660  2106 32 $575.72 $269,435.51 468.000 AS N LOOP ASSEMBLY, F&I, TYPE F

0663 74 11 5 $4,837.06 $338,594.00 70.000 EA N VEH DETECTOR ASSEM, F&I, OPTICAL TYPE

0663 74 14 2 $2,639.71 $18,478.00 7.000 EA N VEH DETECTOR ASSEM, F&I, EMERGENCY PRE-E

0663 74 15 18 $5,622.42 $1,146,974.02 204.000 EA N VEH DETECTOR ASSEM, F&I, VIDEO

0663 74 40 1 $496.09 $1,488.27 3.000 EA N VEH DETECTOR ASSEM, RELOCATE

0665 11 34 $129.60 $88,902.38 686.000 EA N PED DET, F&I, DET STA POLE OR CAB MTD

0665 12 9 $303.35 $20,324.28 67.000 EA N PED DET, F&I,  DET STA W/POST

0665 13 17 $161.21 $46,589.20 289.000 EA N PED DET, F&I, DET WITH SIGN ONLY

0670  5110 10 $20,052.59 $340,893.98 17.000 AS N TRAF CNTL ASSEM, F&I, NEMA

0670  5111 4 $18,910.40 $94,552.00 5.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT

0670  5130 3 $18,815.00 $75,260.00 4.000 AS N TRAF CNTL ASSEM, F&I, SPECIAL

0670  5131 4 $9,456.82 $104,025.00 11.000 AS N TRAF CNTL ASSEM,F&I,SPECIAL,1 PREEMPTION

0670  5132 1 $20,000.00 $80,000.00 4.000 AS N TRAF CNTL ASSEM, F&I, SPECIAL, 2 PREEM

0670  5410 13 $424.32 $25,458.99 60.000 AS N TRAF CNTL ASSEM, MOD, NEMA
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0670  5411 3 $516.27 $6,711.50 13.000 AS N TRAF CNTL ASSEM, MOD, NEMA, PRE, ONE

0670  5420 4 $867.44 $9,541.80 11.000 AS N TRAF CNTL ASSEM, MOD, 170

0670  5430 8 $325.15 $12,355.68 38.000 AS N TRAF CNTL ASSEM, MODIFY SPECIAL

0670  5520 1 $1,751.00 $7,004.00 4.000 AS N TRAF CNTL ASSEM, RELOCATE, 170

0671  2 41 2 $128.63 $771.79 6.000 EA N TRAFFIC CONTROLLER, MODIFY, NEMA

0678  1104 2 $12.71 $101.70 8.000 EA N CNTRL ACCESS, F&I, LOAD SWITCH

0678  1111 1 $685.00 $31,510.00 46.000 EA N CNTRL ACCESS, F&I, POWER REDUCTION ASSM

0683103 1 $283.00 $283.00 1.000 LS N SYS COMMUNICATIONS, TDM HARDWARE

0685106 14 $3,715.28 $170,902.93 46.000 EA N SYS AUX, F&I, UNINTERRUPTIBLE PWR SOURCE

0685120 6 $1,456.17 $18,930.20 13.000 EA N SYS AUX, F&I, TELEMETRY TRANSCEIVER

0685128 7 $474.74 $7,595.82 16.000 EA N SYS AUX, F&I, INTERFACE PANEL

0685140 1 $2,444.06 $4,888.12 2.000 EA N SYS AUX, F&I, FIB OPT-MODUL/DEMODUL

0685143 3 $165.00 $1,320.00 8.000 EA N SYS AUX, F&I, VIDEO MONITORS

0685144 3 $475.68 $5,232.50 11.000 EA N SYS AUX, F&I, VIDEO SYS SUPPORT EQUIP

0690 10 25 $26.98 $10,791.00 400.000 EA N SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL

0690 20 41 $28.67 $20,182.27 704.000 EA N SIGNAL PEDESTRIAN ASSEMBLY REMOVAL

0690 31 33 $56.65 $7,874.97 139.000 EA N SIGNAL PEDESTAL REMOVAL

0690 32  1 6 $699.74 $16,793.78 24.000 EA N POLE REMOVAL, SHALLOW, DIRECT BURIAL

0690 32  2 2 $677.85 $2,711.40 4.000 EA N POLE REMOVAL, SHALLOW, BOLT ON ATTACH

0690 34  1 10 $528.93 $68,231.33 129.000 EA N COMPLETE POLE REMOVAL- DEEP,  DIRECT BUR

0690 34  2 6 $1,891.22 $24,585.92 13.000 EA N COMPLETE POLE REMOVAL- DEEP,  BOLT ON AT

0690 50 17 $185.49 $6,677.57 36.000 EA N CNTRL ASSEM, REM, COMPLETE ASSEMB

0690 50  1 1 $111.00 $666.00 6.000 EA N CNTRL ASSEM, REM, CAB ASSM LESS FDN

0690 60 14 $11.30 $4,654.75 412.000 EA N DETECTOR VEHICLE ASSEMBLY REMOVE

0690 70 33 $17.84 $8,225.55 461.000 EA N DETECTOR PEDESTRIAN ASSEMBLY REMOVE

0690 80 18 $190.71 $10,107.89 53.000 EA N SPAN WIRE ASSEMBLY, REMOVE

0690 90 33 $257.35 $24,705.74 96.000 PI N CONDUIT & CABLING REMOVE

0690 91 5 $.38 $6,260.35 16,277.000 LF N SIGNAL INTERCONNECT CABLE REMOVE

0690100 43 $346.94 $51,694.43 149.000 PI N SIGNAL EQUIPMENT MISCELLANOUS REMOVE

0699  1  1 23 $2,703.43 $513,652.63 190.000 EA N INTERNAL ILLUM SIGN, FURNISH & INST, NA

0699  1 41 6 $883.56 $12,369.83 14.000 EA N INTERNAL ILLUM SIGN, RELOCATE, ST NAME

0700 20 11 75 $251.45 $808,165.53 3,214.000 AS N SINGLE POST SIGN, F&I, LESS THAN 12 SF

0700 20 12 51 $653.55 $640,483.62 980.000 AS N SINGLE POST SIGN, F&I, 12-20 SF

0700 20 14 22 $1,004.74 $161,762.61 161.000 AS N SINGLE POST SIGN, F&I, 21-30 SF

0700 20 15 2 $1,755.00 $7,020.00 4.000 AS N SINGLE POST SIGN, F&I, 31+ SF
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0700 20 19 6 $1,525.76 $44,247.16 29.000 AS N SINGLE POST SIGN, F&I, NON STD

0700 20 31 1 $125.00 $625.00 5.000 AS N SINGLE POST SIGN, INS, LESS THAN 12 SF

0700 20 40 43 $114.82 $38,005.95 331.000 AS N SINGLE POST SIGN, RELOCATE

0700 20 60 73 $15.36 $41,486.18 2,701.000 AS N SINGLE POST SIGN, REMOVE

0700 21 11 31 $2,209.09 $362,290.87 164.000 AS N MULTI- POST SIGN, F&I, 50 OR <

0700 21 12 12 $4,544.80 $259,053.56 57.000 AS N MULTI- POST SIGN, F&I, 51-100

0700 21 13 6 $5,695.66 $74,043.60 13.000 AS N MULTI- POST SIGN, F&I, 101-150

0700 21 14 1 $7,795.00 $15,590.00 2.000 AS N MULTI- POST SIGN, F&I, 151-200

0700 21 15 2 $10,183.47 $20,366.93 2.000 AS N MULTI- POST SIGN, F&I, 201-250

0700 21 16 2 $13,359.00 $53,436.00 4.000 AS N MULTI- POST SIGN, F&I, 251-300

0700 21 17 1 $14,000.00 $14,000.00 1.000 AS N MULTI- POST SIGN, F&I, > 300

0700 21 31 3 $2,959.02 $23,672.16 8.000 AS N MULTI- POST SIGN, INSTALL, 50 OR <

0700 21 32 1 $3,070.38 $18,422.28 6.000 AS N MULTI- POST SIGN, INSTALL, 51-100

0700 21 33 1 $4,492.09 $8,984.18 2.000 AS N MULTI- POST SIGN, INSTALL, 101-150

0700 21 34 1 $4,991.98 $14,975.94 3.000 AS N MULTI- POST SIGN, INSTALL, 151-200

0700 21 35 1 $5,366.91 $5,366.91 1.000 AS N MULTI- POST SIGN, INSTALL, 201-250

0700 21 40 6 $1,502.65 $28,550.32 19.000 AS N MULTI- POST SIGN, RELOCATE

0700 21 60 26 $326.72 $50,641.39 155.000 AS N MULTI- POST SIGN, REMOVE

0700 22122 1 $81,761.36 $81,761.36 1.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S301-500

0700 22123 1 $87,650.00 $87,650.00 1.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S501-700

0700 22124 2 $111,976.00 $671,856.00 6.000 AS N OHD TRUSS SPAN SGN,F&I,T51-100',S >700

0700 22132 2 $117,370.43 $234,740.86 2.000 AS N OHD TRUS SPAN SGN,F&I,T101-150',S301-500

0700 22133 2 $121,489.16 $242,978.31 2.000 AS N OHD TRUSS SPAN SGN,F&I,T101-150,S501-700

0700 22134 1 $114,675.00 $802,725.00 7.000 AS N OHD TRUSS SPAN SGN,F&I,T101-150',S >700

0700 22142 2 $153,572.50 $307,145.00 2.000 AS N OHD TRUSS SPAN SGN,F&I,T151-200,S301-500

0700 22143 1 $156,500.00 $156,500.00 1.000 AS N OHD TRUSS SPAN SGN,F&I,T151-200,S501-700

0700 22154 2 $260,627.87 $1,563,767.24 6.000 AS N OHD TRUSS SPAN SGN,F&I,T>200,S>700

0700 22600 3 $4,060.44 $81,208.85 20.000 AS N OHD TRUSS SPAN SGN, REMOVE

0700 23111 1 $35,000.00 $35,000.00 1.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S100 OR <

0700 23112 3 $34,594.00 $103,782.00 3.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S101-200

0700 23113 2 $46,237.82 $184,951.27 4.000 AS N OHD TRUSS CANT SGN,F&I,T30 OR<,S201-300

0700 23121 1 $42,810.00 $42,810.00 1.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S100 OR <

0700 23122 6 $51,568.81 $721,963.34 14.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S101-200

0700 23123 3 $50,759.80 $456,838.23 9.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S201-300

0700 23124 2 $60,217.16 $481,737.29 8.000 AS N OHD TRUSS CANT SGN,F&I,T31-40,S>300
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0700 23132 5 $51,590.80 $464,317.21 9.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S101-200

0700 23133 6 $59,548.48 $952,775.73 16.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S201-300

0700 23134 2 $63,133.37 $252,533.46 4.000 AS N OHD TRUSS CANT SGN,F&I,T41-50,S>300

0700 23143 2 $69,750.00 $139,500.00 2.000 AS N OHD TRUSS CANT SGN,F&I,T>50,S201-300

0700 23600 11 $1,612.68 $82,246.89 51.000 AS N OHD TRUSS CANT SGN,REMOVE

0700 46 15 5 $1,011.18 $8,089.47 8.000 AS N SIGN EXISTING- REMOVE, SPAN WIRE

0700 46 16 2 $687.45 $2,749.78 4.000 AS N SIGN EXISTING- REMOVE, BRIDGE MOUNTED

0700 48 12 3 $2,011.40 $10,057.00 5.000 EA N SIGN PANELS, F & I, 101 - 200

0700 48 13 1 $5,850.00 $5,850.00 1.000 EA N SIGN PANELS, F&I, 201 - 300

0700 48 18 25 $139.38 $25,367.58 182.000 EA N SIGN PANELS, F & I, 15 OR <

0700 48 19 7 $873.24 $54,141.12 62.000 EA N SIGN PANELS, F & I, 16 - 100

0700 48 32 1 $1,900.00 $3,800.00 2.000 EA N SIGN PANELS, OVERLAY, 101 - 200

0700 48 34 1 $3,950.00 $3,950.00 1.000 EA N SIGN PANELS, OVERLAY, 301-400

0700 48 35 1 $5,550.00 $5,550.00 1.000 EA N SIGN PANELS, OVERLAY, 401-500

0700 48 38 2 $114.40 $6,292.04 55.000 EA N SIGN PANELS, OVERLAY, 15 OR <

0700 48 39 1 $435.00 $28,710.00 66.000 EA N SIGN PANELS, OVERLAY, 16-100

0700 48 43 1 $760.00 $760.00 1.000 EA N SIGN PANELS, RELOCATE, 201 - 300

0700 48 48 8 $73.01 $3,285.42 45.000 EA N SIGN PANELS RELOCATE, 15 OR <

0700 48 52 4 $3,363.57 $94,180.00 28.000 EA N SIGN PANELS, REPLACE, 101 - 200

0700 48 53 2 $4,880.77 $63,450.00 13.000 EA N SIGN PANELS, REPLACE, 201 - 300

0700 48 55 2 $8,831.61 $17,663.21 2.000 EA N SIGN PANELS, REPLACE, 401 - 500

0700 48 56 1 $8,250.00 $8,250.00 1.000 EA N SIGN PANELS, REPLACE, 501 - 600

0700 48 57 1 $17,812.39 $17,812.39 1.000 EA N SIGN PANELS, REPLACE, 601 OR >

0700 48 58 13 $119.21 $65,806.08 552.000 EA N SIGN PANELS, REPLACE, 15 or LESS

0700 48 59 4 $1,225.43 $31,861.10 26.000 EA N SIGN PANELS, REPLACE, 16 - 100

0700 48 60 23 $52.32 $11,458.06 219.000 EA N SIGN PANELS, REMOVE

0700 70 3 $10,028.67 $80,229.35 8.000 AS N SIGN LT'D OVHD, BRIDGE MOUNTED

0700 83 1 $5,750.00 $5,750.00 1.000 AS N OVHD SIGN, BRIDGE MOUNTED

0700 89  2 3 $2,323.12 $11,615.60 5.000 EA N SIGN, ELECT POWERED, BLANK OUT

0700 89121 1 $8,000.00 $224,000.00 28.000 AS N ELECTRONIC DISPLAY SIGN, F&I, EL REG,SNG

0700 90 11 5 $3,511.65 $56,186.44 16.000 AS N SGN FLASHING BEACON, F&I, GROUND MOUNT

0700 90 21 2 $372.63 $745.25 2.000 AS N SGN FLASHING BEACON, RELOC, GRD MOUNT

0700 90 31 3 $374.28 $2,994.20 8.000 AS N SGN FLASHING BEACON, REMOVE, GRD MOUNT

0701 11111 7 $4,536.42 $385,640.97 85.010 NM N  AUD & VIB PVT MARK,STD, WHITE,SOLID,6"

0701 11211 3 $5,477.77 $47,541.58 8.679 NM N  AUD & VIB PVT MARK,STD,YELLOW,SOLID,6"
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0701 11221 1 $2,600.00 $1,755.00 .675 GM N  AUD & VIB PVT MARK,STD,YELLOW,SKIP,6"

0702 12111 1 $6,415.00 $33,358.00 5.200 NM N WET WEATHER AUDIBLE, SOLID, WHITE, 6"

0702 12211 1 $6,415.00 $36,693.80 5.720 NM N WET WEATHER AUDIBLE, SOLID, YELLOW, 6"

0702 12221 1 $2,475.00 $396.00 .160 GM N WET WEATHER AUDIBLE, SKIP, YELLOW, 6"

0705 10  1 23 $106.21 $24,216.96 228.000 EA N OBJECT MARKER, TYPE 1

0705 10  2 7 $63.95 $13,749.10 215.000 EA N OBJECT MARKER, TYPE 2

0705 10  3 7 $121.02 $5,929.89 49.000 EA N OBJECT MARKER, TYPE 3

0705 10  4 2 $78.71 $1,653.00 21.000 EA N OBJECT MARKER, TYPE 4

0705 11  1 25 $60.39 $81,045.47 1,342.000 EA N DELINEATOR, FLEXIBLE TUBULAR

0705 11  2 3 $31.15 $3,489.00 112.000 EA N DELINEATOR, NON-FLEXIBLE

0705 11  3 21 $154.58 $57,966.17 375.000 EA N DELINEATOR, FLEX HIGH VISABILITY MED

0705 11  4 1 $73.50 $882.00 12.000 EA N DELINEATOR, FLEX HIGH PERFORMANCE

0706  3 37 $3.35 $169,838.59 50,714.000 EA N RETRO-REFLECTIVE PAVEMENT MARKERS

0709 11111 1 $5,524.98 $1,651.97 .299 NM N TRAF STRIPE-2 RE COMP,STD,WHITE,SOLID,6"

0709 11151 1 $1.15 $103.50 90.000 LF N TRAF STRIPE-2 RE COMP,STD,WHITE,DOT/G,6"

0709 11211 1 $5,525.00 $2,099.50 .380 NM N TRAF STRIPE-2 RE COMP,STD,YELL,SOLID,6"

0709 11224 1 $11.00 $957.00 87.000 LF N TRAF STRIPE-2 RE COMP,STD,YELL,SOLID,18"

0709 11251 1 $1.15 $41.40 36.000 LF N TRAF STRIPE-2 RE COMP,STD,YELL,DOT/G,6"

0710 11111 77 $846.92 $590,127.00 696.793 NM N PAINTED PAVT  MARK,STD,WHITE,SOLID,6"

0710 11122 47 $.31 $96,892.00 316,514.900 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 8"

0710 11123 43 $.64 $107,712.67 167,422.800 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 12"

0710 11124 45 $.96 $76,540.22 79,923.400 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 18"

0710 11125 58 $1.28 $139,896.68 109,092.100 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID,24"

0710 11131 58 $331.65 $199,702.23 602.156 GM N PAINTED PAVT  MARK,STD,WHITE,SKIP, 6"

0710 11132 5 $272.95 $1,365.29 5.002 GM N PAINTED PAVT  MARK,STD,WHITE,SKIP, 8" LA

0710 11133 3 $341.17 $469.45 1.376 GM N PAINTED PVMT MARK, STD, WHITE, SKIP, 12"

0710 11151 43 $.22 $38,797.57 179,544.000 LF N PAINTED PAVT  MARK,STD,WH,DOT GUIDE, 6"

0710 11160 47 $29.04 $76,420.18 2,632.000 EA N PAINTED PAVT  MARK,STD,WHITE,MESSAGE

0710 11170 61 $20.19 $142,487.26 7,056.000 EA N PAINTED PAVT  MARK,STD,WHITE,ARROWS

0710 11180 3 $4.12 $214.30 52.000 LF N PAINTED PAVT  MARK,STD,WHITE,YEILD LINE

0710 11190 21 $2.58 $1,939.04 753.000 SF N PAINTED PAVT  MARK,STD,WHITE,ISLAND NOSE

0710 11211 78 $855.55 $440,629.60 515.026 NM N PAINTED PAVT  MARK,STD,YELLOW,SOLID,6"

0710 11222 13 $.28 $5,338.45 19,048.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,8"

0710 11224 42 $1.03 $36,978.78 35,960.300 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,18"

0710 11231 18 $421.77 $12,673.29 30.048 GM N PAINTED PAVT  MARK,STD,YELLOW,SKIP,6"
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0710 11251 34 $.30 $15,463.74 51,154.600 LF N PAINTED PAVT  MARK,STD,YELLOW,DOT,6"

0710 11290 35 $1.88 $14,232.17 7,561.100 SF N PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE

0710 11331 2 $1,462.67 $1,149.66 .786 GM N PAINTED PAVT  MARK,STD,BLACK,SKIP,6"

0710 11421 1 $1.00 $70.00 70.000 LF N PAINTED PAVT  MARK,STD,BLUE,SOLID,6"

0710 90 53 $40,497.21 $2,308,340.95 57.000 LS N PAINTED PAVEMENT MARKINGS, FINAL SURFACE

0711 11111 37 $3,920.36 $306,705.64 78.234 NM N THERMOPLASTIC, STD, WHITE, SOLID, 6"

0711 11122 22 $1.08 $61,195.16 56,723.640 LF N THERMOPLASTIC, STD, WHITE, SOLID, 8"

0711 11123 27 $1.96 $118,972.74 60,701.940 LF N THERMOPLASTIC, STD, WHITE, SOLID, 12"

0711 11124 18 $2.71 $29,261.56 10,794.150 LF N THERMOPLASTIC, STD, WHITE, SOLID, 18"

0711 11125 32 $3.82 $169,876.09 44,490.360 LF N THERMOPLASTIC, STD, WHITE, SOLID, 24"

0711 11131 27 $1,348.48 $108,011.70 80.099 GM N THERMOPLASTIC, STD, WHITE, SKIP, 6"

0711 11132 2 $1,464.61 $5,085.14 3.472 GM N THERMOPLASTIC, STD, WHITE, 3-9 SKIP, 8"

0711 11133 1 $1,679.67 $811.28 .483 GM N THERMOPLASTIC, STD, WHITE, SKIP, 12"

0711 11151 20 $.94 $24,349.20 26,005.480 LF N THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"

0711 11160 28 $124.92 $91,566.70 733.000 EA N THERMOPLASTIC, STD, WHITE, MESSAGE

0711 11170 31 $54.87 $74,958.76 1,366.000 EA N THERMOPLASTIC, STD, WHITE, ARROW

0711 11211 37 $3,773.09 $329,711.44 87.385 NM N THERMOPLASTIC, STD,YELLOW, SOLID, 6"

0711 11222 4 $1.02 $5,402.65 5,310.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 8"

0711 11224 17 $2.88 $20,681.66 7,173.750 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 18"

0711 11231 7 $953.48 $26,427.59 27.717 GM N THERMOPLASTIC, STD, YELLOW, SKIP, 6"

0711 11251 17 $1.20 $10,995.94 9,184.530 LF N THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"

0711 11421 1 $3.05 $106.75 35.000 LF N THERMOPLASTIC, STD, BLUE, SOLID,6"

0711 12122 2 $2.82 $1,541.00 547.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 8"

0711 12123 2 $2.87 $7,549.50 2,630.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 12"

0711 12124 2 $4.76 $1,038.55 218.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 18"

0711 12125 1 $4.50 $207.00 46.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 24"

0711 14160 1 $80.00 $2,960.00 37.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE

0711 14170 1 $80.00 $2,960.00 37.000 EA N THERMOPLASTIC, PREFORMED, WHITE, ARROWS

0711 17 12 $1.94 $74,372.74 38,380.000 SF N THERMOPLASTIC, REMOVE

0713101122 1 $4.68 $6,369.48 1,361.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,8"

0713101124 1 $6.84 $3,399.48 497.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,12"

0713101125 3 $9.52 $25,909.67 2,722.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,18"

0713101126 1 $12.07 $1,339.77 111.000 LF N PREFORMED TAPE,STD,WHITE,SOLID,24"

0713101151 1 $4.02 $124.62 31.000 LF N PREFORMED TAPE,STD,WHITE,DOT/GUI/6-10,6"

0713101160 9 $204.42 $102,616.80 502.000 EA N PREFORMED TAPE,STD,WHITE,MESSAGE
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0713101170 8 $259.32 $53,160.24 205.000 EA N PREFORMED TAPE,STD,WHITE,ARROWS

0713101222 1 $4.68 $3,491.28 746.000 LF N PREFORMED TAPE,STD,YELLOW,SOLID,8"

0713101225 4 $10.85 $26,375.30 2,431.000 LF N PREFORMED TAPE,STD,YELLOW,SOLID,18"

0713101251 1 $4.73 $340.56 72.000 LF N PREFORMED TAPE,STD,YELLO,DOT/GUI/6-10,6"

0713101560 1 $359.93 $1,079.79 3.000 EA N PREFORMED TAPE,STD,WHT/BLK, MESSAGE

0713102111 12 $18,200.56 $608,353.59 33.425 NM N PREFORMED TAPE,HP,WHITE,SOLID,6"

0713102122 3 $4.58 $51,645.41 11,281.000 LF N PREFORMED TAPE,HP,WHITE,SOLID,8"

0713102124 1 $7.35 $757.05 103.000 LF N PREFORMED TAPE,HP,WHITE,SOLID,12"

0713102126 1 $12.60 $1,864.80 148.000 LF N PREFORMED TAPE,HP,WHITE,SOLID,24"

0713102131 8 $7,416.25 $10,323.42 1.392 GM N PREFORMED TAPE,HP,WHITE,SKIP,6"

0713102151 3 $5.23 $4,394.00 840.000 LF N PREFORMED TAPE,HP,WHITE,DOT/GUIDE/6-10,6

0713102211 13 $18,189.81 $538,854.92 29.624 NM N PREFORMED TAPE,HP,YELLOW,SOLID,6"

0713102222 1 $5.75 $954.50 166.000 LF N PREFORMED TAPE,HP,YELLOW,SOLID,8"

0713102231 1 $6,615.00 $15,498.95 2.343 GM N PREFORMED TAPE,HP,YELLOW,SKIP,6"

0713102251 2 $5.20 $2,611.50 502.000 LF N PREFORMED TAPE,HP,YELLOW,DOT/GUIDE/6-10,

0713102331 2 $11,652.52 $1,666.31 .143 GM N PREFORMED TAPE,HP,BLACK,SKIP,6"

0713102533 3 $8,501.70 $262,719.61 30.902 GM N PREFORMED TAPE,HP,WH/BL CONT,SKIP,9"

0713102537 1 $8,450.81 $14,256.52 1.687 GM N PREFORMED TAPE,HP,WHT/BLK,SKIP,11"

0713102547 1 $8.50 $510.00 60.000 LF N PREFORMED TAPE,HP,WH/BL CONT,SKIP,11"

0713102553 1 $11.00 $154.00 14.000 LF N PREFORMED TAPE,HP,WH/BL CONT,DOT/GUID,9"

0713107 2 $8.01 $3,574.40 446.000 SF N PREFORMED TAPE, REMOVE

0714  1500 2 $3,449.44 $68,988.76 20.000 AS N MOTORIST AID CALL BOX,RELOCATE

0715  1 11 4 $.70 $3,874.50 5,527.000 LF N LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<

0715  1 12 22 $1.01 $652,674.63 647,319.000 LF N LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6

0715  1 13 16 $1.77 $386,510.72 217,819.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2

0715  1 16 1 $5.21 $218.82 42.000 LF N LIGHTING CONDUCTORS, F&I,NO.4/0  OR LAR

0715  1 60 10 $.14 $15,348.25 107,990.000 LF N LIGHTING CONDUCTORS,R&D, CONT OWNS

0715  1 70 1 $.07 $2,295.30 32,790.000 LF N LIGHTING CONDUCTORS,REMOVE & , FDOT OWNS

0715  2 11 22 $2.13 $378,820.02 177,897.000 LF N LIGHTING-CONDUIT, F&I, UNDERGROUND

0715  2 12 8 $6.87 $228,931.80 33,302.000 LF N LIGHTING-CONDUIT, F&I, UNDER EXIST PVMT

0715  2 13 5 $10.55 $14,227.05 1,348.000 LF N LIGHTING CONDUIT, F&I, SURFACE MOUNT

0715  4011 2 $4,867.87 $14,603.60 3.000 EA N LIGHT POLE COMP, F&I SP FND, WS150, 40'

0715  4019 1 $3,668.00 $14,672.00 4.000 EA N LIGHT POLE COMP, F&I SP FND, WS150, CUST

0715  4021 2 $2,726.97 $40,904.52 15.000 EA N LIGHT POLE COMP, F&I SP FND, WS130, 40'

0715  4022 1 $5,094.79 $10,189.58 2.000 EA N LIGHT POLE COMP, F&I SP FND, WS130, 45'
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0715  4033 1 $4,100.00 $77,900.00 19.000 EA N LIGHT POLE COMP, F&I SP FND, WS110, 50'

0715  4111 3 $3,645.33 $178,621.00 49.000 EA N LIGHT POLE COMP, F&I, WS150, 40'

0715  4112 1 $3,212.00 $35,332.00 11.000 EA N LIGHT POLE COMP, F&I, WS150, 45'

0715  4113 1 $4,800.00 $110,400.00 23.000 EA N LIGHT POLE COMP, F&I, WS150, 50'

0715  4119 1 $2,304.00 $334,080.00 145.000 EA N LIGHT POLE COMP, F&I, WS150,CUSTOM HT

0715  4121 4 $2,829.57 $407,458.16 144.000 EA N LIGHT POLE COMP, F&I, WS130, 40'

0715  4122 2 $3,400.28 $608,650.00 179.000 EA N LIGHT POLE COMP, F&I, WS130, 45'

0715  4132 1 $3,100.00 $18,600.00 6.000 EA N LIGHT POLE COMP, F&I, WS110, 45'

0715  4133 1 $3,400.00 $98,600.00 29.000 EA N LIGHT POLE COMP, F&I, WS110, 50'

0715  4400 4 $1,691.22 $50,736.57 30.000 EA N LIGHT POLE COMPLETE, RELOCATE

0715  4600 10 $273.12 $71,284.78 261.000 EA N LIGHT POLE COMP, REMOVE

0715  5 50 1 $79.63 $159.26 2.000 EA N LUMINAIRE & BRACKET ARM, REMOVE

0715  7 11 14 $7,153.39 $200,294.78 28.000 EA N LOAD CENTER, F&I, SECONDARY VOLTAGE

0715  7 12 1 $7,653.20 $7,653.20 1.000 EA N LOAD CENTER, F&I, PRIMARY VOLTAGE

0715  7 21 5 $792.13 $6,337.03 8.000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE

0715  7 41 2 $439.32 $2,196.60 5.000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE

0715  7 42 1 $352.45 $352.45 1.000 EA N LOAD CENTER, REMOVE, PRIMARY VOLTAGE

0715 10  2 2 $849.50 $1,699.00 2.000 EA N LIGHT POLE FOUNDATION, F&I

0715 11111 2 $358.68 $12,195.00 34.000 EA N LUMINAIRE ,F&I, ROADWAY, COBRA HEAD

0715 11125 1 $653.41 $2,613.64 4.000 EA N LUMINAIRE,F&I,UNDER DECK, WALL MOUNT

0715 11126 1 $1,577.71 $9,466.26 6.000 EA N LUMINAIRE,F&I,UNDER DECK, PEND HUNG

0715 11137 1 $2,300.00 $4,600.00 2.000 EA N LUMINAIRE, F&I, SIGN, SIGN MOUNT

0715 11500 4 $45.64 $1,825.78 40.000 EA N LUMINAIRE, REMOVE

0715 14 11 20 $311.65 $328,168.83 1,053.000 EA N LIGHTING - PULL BOX,F&I,ROADSIDE-MOULDED

0715 14 12 12 $368.04 $170,035.44 462.000 EA N LIGHTING - PULL BOX, F&I, SIDEWALK

0715 14 14 1 $243.82 $1,950.56 8.000 EA N LIGHTING - PULL BOX, F&I, SURFACE MOUNT

0715 14 41 2 $295.91 $3,255.00 11.000 EA N LIGHTING - PULL BOX,REL,ROADSIDE-MOULDED

0715 14 51 4 $34.78 $3,617.30 104.000 EA N LIGHTING - PULL BOX, REM, ROADSIDE

0715 14 52 1 $185.00 $370.00 2.000 EA N LIGHTING - PULL BOX, REM, SIDEWALK

0715 19123 2 $37,438.57 $1,385,227.00 37.000 EA N HIGH MAST LIGHT POLE,F&I,WS-130,120'

0715 19132 1 $31,100.00 $311,000.00 10.000 EA N HIGH MAST LIGHT POLE,F&I,WS-110,100'

0715 19600 3 $2,201.04 $103,448.94 47.000 EA N HIGH MAST LIGHT POLE,REMOVE

0715 30  2 2 $184.43 $2,950.90 16.000 LU N LIGHTIN- GROUP RELAMPING, HIGH PRESSURE

0715 36 62 1 $511.00 $511.00 1.000 EA N LIGHT POLE,FRANGIBLE BASE,REPLAC,TR BASE

0715 50 1 $73,858.00 $73,858.00 1.000 LS N LIGHTING, INSIDE BOX GIRDER
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0715500  1 16 $365.72 $322,926.98 883.000 EA N POLE CABLE DIST SYS, CONVENTIONAL

0715500  2 3 $273.04 $12,833.00 47.000 EA N POLE CABLE DISTRIBUTION SYS, HIGH MAST

0715500  3 2 $248.71 $8,207.34 33.000 EA N POLE CABLE DISTRIBUTION SYS, WALL MOUNT

0715511135 1 $2,950.00 $2,950.00 1.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'

0715511330 1 $1,666.50 $1,666.50 1.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,30'

0715511335 1 $8,000.00 $608,000.00 76.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,35'

0715512150 1 $5,100.00 $30,600.00 6.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,50'

0715512340 1 $10,883.29 $489,748.05 45.000 EA N LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,40'

0715513135 1 $2,000.00 $14,000.00 7.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'

0715515130 1 $2,193.00 $15,351.00 7.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 30'

0715516140 2 $4,105.67 $32,845.38 8.000 EA N LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'

0715516145 2 $4,296.52 $627,292.00 146.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'

0715540000 2 $911.15 $11,845.00 13.000 EA N LIGHT POLE COMP-SPECIAL, RELOCATE

0715550000 3 $156.28 $8,283.00 53.000 EA N LIGHT POLE COMP,SP DESIGN- REMOVE

0721 77 1 $220.00 $880.00 4.000 EA N BICYCLE PARKING RACK

0741 70111 33 $864.35 $302,522.02 350.000 EA N TMS VEH SNSR, CLS II, F&I, TYP I, 1/2 LN

0745 70 11 2 $696.50 $4,179.00 6.000 AS N TMS INDUCTIVE LOOP ASM, F&I, 1 LOOP/LN

0745 70 12 33 $656.33 $267,781.84 408.000 AS N TMS INDUCTIVE LOOP ASM, F&I, 2 LOOPS/LN

0746 71111 2 $1,629.14 $21,178.80 13.000 EA N TMS CAB, F&I,TYP III,BSE MNT,1 BACKPLANE

0746 71112 13 $1,695.92 $44,093.84 26.000 EA N TMS CAB, F&I,TYP III,BSE MNT,2 BACKPLANE

0746 71131 2 $1,809.24 $7,236.94 4.000 EA N TMS CAB, F&I,TYP III,PED MNT,1 BACKPLANE

0746 71132 7 $1,793.97 $25,115.52 14.000 EA N TMS CAB, F&I,TYP III,PED MNT,2 BACKPLANE

0746 71211 1 $2,619.00 $2,619.00 1.000 EA N TMS CAB, F&I,TYP IV,BSE MNT,1 BACKPLANE

0746 71312 1 $1,712.00 $3,424.00 2.000 EA N TMS CAB, F&I,TYP V,BSE MNT,2 BACKPLANE

0746 74 2 $125.00 $250.00 2.000 EA N TMS CAB, MODIFY

0746 75 2 $401.00 $802.00 2.000 EA N TMS CAB, RELOCATE

0780  1 11 2 $1,344.78 $24,206.00 18.000 AS N ITS ELECTRICAL POWER, F&I, SERVICE

0780  1 12 4 $1.62 $341,487.42 210,577.000 LF N ITS ELECTRICAL POWER, F&I, SERVICE WIRE

0780  1 13 3 $626.49 $39,469.00 63.000 EA N ITS ELECTRICAL POWER, F&I, SERVICE DISC

0780  1 52 1 $3.00 $15.00 5.000 LF N ITS ELECTRICAL POWER,ADJ & MOD,SERV WIRE

0781  3112 1 $70,000.00 $70,000.00 1.000 EA N ITS ROAD WEATHER INFORMATION SYSTEM, F&I

0781  3121 1 $70,000.00 $140,000.00 2.000 EA N ITS ROAD WEATHER INFORMATION SYSTEM, F&I

0781 11213 1 $129,675.00 $129,675.00 1.000 EA N ITS DYNAMIC MESSAGE SIGN, F&I

0781 19231 1 $54,986.00 $494,874.00 9.000 EA N ITS DYN MESSAGE SIGN,F&I TRUSS,INS SIGN

0782  1 11 2 $5,714.29 $40,000.00 7.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-PRES.
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0782  1 40 1 $3,600.00 $3,600.00 1.000 EA N ITS CCTV  CAMERA, RELOCATE

0783  1111 1 $4.00 $800.00 200.000 LF N ITS FIBER OPTIC CABLE, F& I, OHD,2 -12

0783  1121 4 $1.64 $15,023.66 9,172.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,2 -12

0783  1122 1 $1.75 $2,273.25 1,299.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,13 -48

0783  1123 2 $1.51 $151,845.00 100,645.000 LF N ITS FIBER OPTIC CABLE, F& I, UG,49-96

0783  1422 1 $2.50 $762.50 305.000 LF N ITS FIBER OPTIC CABLE, REL,UG, 13 -48

0783  1600 1 $1.19 $2,341.92 1,968.000 LF N ITS FIBER OPTIC CABLE, REMOVE

0783  2 31 4 $28.38 $24,381.24 859.000 EA N ITS FIBER OPTIC CONNECTION, INS, SPLICE

0783  2 32 1 $70.00 $6,720.00 96.000 EA N ITS FIBER OPTIC CONNECTION,INS,TERM

0783  3 11 2 $580.43 $24,378.00 42.000 EA N ITS FIBER OPTIC CONN HDWR, SPL ENCL

0783  3 12 3 $44.46 $2,978.96 67.000 EA N ITS FIBER OPTIC CONN HDWR, SPLICE TRAY

0783  3 13 3 $19.33 $6,650.48 344.000 EA N ITS FIBER OPTIC CONN HDWR, PRE CONN ASSY

0783  3 14 1 $50.00 $200.00 4.000 EA N ITS FIBER OPTIC CONN HDWR, BUFF TUBE FAN

0783  3 15 1 $952.00 $37,128.00 39.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE

0783  3 16 3 $906.55 $12,691.75 14.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL,FLD

0783  3 17 1 $475.00 $1,900.00 4.000 EA N ITS FIBER OPTIC CONN HDWR, CONN PANEL

0783  3 45 1 $250.00 $250.00 1.000 EA N ITS FIBER OPTIC CONN HDWR, PATCH PNL PRE

0783  4111 5 $20.28 $107,275.94 5,290.000 LF N ITS CONDUIT, F& I, ABOVEGROUND

0783  4112 9 $1.67 $719,477.68 430,938.000 LF N ITS CONDUIT, F& I, UNDERGROUND

0783  4142 1 $10.28 $1,850.40 180.000 LF N ITS CONDUIT, REL, UNDERGROUND

0783  4152 1 $4.00 $100.00 25.000 LF N ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND

0783  5  1 9 $862.09 $148,279.28 172.000 EA N ITS PULL BOX FOR FIBER OPTIC CABLE, F&I

0783  5  4 2 $571.37 $6,856.48 12.000 EA N ITS PULL BOX FOR FIBER OPTIC CABLE, REL

0783  5  5 3 $511.24 $5,623.65 11.000 EA N ITS PULL BOX FOR FIBER OPTIC CABLE, A&M

0783  6  1 6 $1,693.60 $96,535.10 57.000 EA N ITS SPLICE BOX FOR FIBER OPTIC CABL, F&I

0783  6  5 2 $920.12 $1,840.24 2.000 EA N ITS SPLICE BOX FOR FIBER OPTIC CABL, A/M

0783  7  1 5 $480.09 $148,826.56 310.000 EA N ITS PULL & JUNCTION BOX, F&I

0783  7  5 1 $306.06 $1,836.36 6.000 EA N ITS PULL & JUNCTION BOX, ADJUST/MODIFY

0783  8  1 2 $4.50 $28,658.76 6,367.000 LF N ITS MULTI-CONDUCTOR COM CABLE, F&I

0784  1  1 3 $2,215.88 $55,397.00 25.000 EA N ITS MANAGED FIELD ETHERNET SWITCH, F&I

0784  1  3 1 $280.00 $9,240.00 33.000 EA N ITS MANAGED FIELD ETHERNET SWITCH,INS

0784  1  4 1 $300.00 $300.00 1.000 EA N ITS MANAGED FIELD ETHERNET SWITCH,REL

0784  2  1 2 $716.08 $25,779.00 36.000 EA N ITS DEVICE SERVER, F&I

0784  2  3 1 $258.00 $9,546.00 37.000 EA N ITS DEVICE SERVER, INSTALL

0784  3 11 1 $2,500.00 $12,500.00 5.000 EA N ITS DIGITAL VIDEO ENCODER/SOFTWARE DECO.
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0784  3 30 1 $275.00 $6,325.00 23.000 EA N ITS DIGITAL VID ENCOD/SOFTWR DECO, INSTA

0784  3 40 1 $250.00 $250.00 1.000 EA N ITS DIGITAL VID ENCOD/SOFTWR DECO, REL

0784  6 11 1 $5,000.00 $30,000.00 6.000 EA N ITS WIRELESS COM DEVICE,F&I,ETH ACC PT

0784  6 12 1 $4,000.00 $76,000.00 19.000 EA N ITS WIRELESS COM DEVICE,F&I,ETH SUBS UNT

0784  6 60 1 $150.00 $750.00 5.000 EA N ITS WIRELESS COM DEVICE,R&D

0785  1 11 3 $13,855.22 $318,670.00 23.000 EA N ITS POLE, F&I, CONC W/ LOWERING DEVICE

0785  1 13 3 $5,210.75 $83,372.00 16.000 EA N ITS POLE, F&I, CONC W/O LOWERING DEVICE

0785  1 60 1 $1,500.00 $1,500.00 1.000 EA N ITS POLE, REMOVE

0785  2112 1 $21,945.00 $21,945.00 1.000 EA N ITS FIELD CABINET,F&I,TYP 336, GM

0785  2121 1 $4,000.00 $76,000.00 19.000 EA N ITS FIELD CABINET,F&I,TYP 336 W/SHL PM

0785  2191 2 $1,200.03 $14,400.40 12.000 EA N ITS FIELD CABINET,F&I, SPECIAL, PM

0785  2300 1 $895.00 $28,640.00 32.000 EA N ITS FIELD CABINET, INSTALL

0785  2400 1 $3,500.00 $7,000.00 2.000 EA N ITS FIELD  CABINET, RELOCATE

0785  2500 1 $1,497.00 $5,988.00 4.000 EA N ITS FIELD CABINET, ADJUST/MODIFY

0785  3111 1 $52,500.00 $52,500.00 1.000 EA N ITS EQUIP SHELTER, F&I,120SF OR<,8' CEIL

0786  1 11 1 $1,785.00 $3,570.00 2.000 EA N ITS VEHICLE DETECTION SYS,F&I, MICROWAVE

0786  1 13 1 $710.00 $3,550.00 5.000 EA N ITS VEHICLE DETECTION SYS,F&I, MAGNE DET

0786  1 31 1 $465.00 $17,205.00 37.000 EA N ITS VEHICLE DETECTION SYS,INS,MICROWAVE

0905324  1 1 $7.43 $318,694.99 42,893.000 SY N REWORKED ASPHALT CONCRETE

0906173  2 1 $38.00 $14,896.00 392.000 LB N POLYURETHANE INJECTION AT BR APPRCH SLAB

0999 16 23 $6,347.83 $146,000.00 23.000 LS N PARTNERING, DO NOT BID

0999 25 119 $40,333.42 $5,808,013.15 144.000 LS N INITIAL CONTINGENCY AMOUNT, DO NOT BID

1000  5 1 $15,480.15 $15,480.15 1.000 LS N UTILITY WORK- JPA ONLY, SEWER

1000  6 1 $15,480.15 $15,480.15 1.000 LS N UTILITY WORK- JPA ONLY, WATER

1050 11221 1 $7.50 $4,380.00 584.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,0-1.9"

1050 11222 3 $14.33 $30,298.50 2,115.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"

1050 11223 3 $51.32 $57,992.50 1,130.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"

1050 11224 4 $41.36 $434,789.00 10,513.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9

1050 11225 1 $178.28 $70,598.88 396.000 LF N UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9

1050 11324 1 $18.96 $46,869.12 2,472.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,8-19.9"

1050 11423 1 $43.30 $7,187.80 166.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,5-7.9"

1050 11424 2 $84.79 $38,747.98 457.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,8-19.9

1050 11425 2 $108.87 $907,357.92 8,334.000 LF N UTILITY PIPE,F&I,DI/CI,WATER/SEW,20-49.9

1050 11515 1 $297.66 $36,314.52 122.000 LF N UTILITY PIPE,F&I,STL,CASING/CON,20-49.9"

1050 13002 2 $15.30 $1,760.00 115.000 LF N UTILITY PIPE,INSTALL, 2-4.9"
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1050 13003 1 $12.14 $21,245.00 1,750.000 LF N UTILITY PIPE,INSTALL, 5-7.9"

1050 15002 1 $1,237.00 $1,237.00 1.000 LF N UTILITY PIPE, ADJUST/MOD,2-4.9"

1050 16001 1 $3.42 $827.64 242.000 LF N UTILITY PIPE,REMOVE- DISPOSE,0-1.9"

1050 16002 2 $4.81 $8,795.56 1,828.000 LF N UTILITY PIPE,REMOVE- DISPOSE,2-4.9"

1050 16003 3 $5.71 $30,777.05 5,393.000 LF N UTILITY PIPE,REMOVE & DISPOSE,5-7.9"

1050 16004 4 $10.85 $117,048.42 10,783.000 LF N UTILITY PIPE,REMOVE & DISPOSE,8-19.9"

1050 16005 2 $9.03 $83,755.36 9,274.000 LF N UTILITY PIPE,REMOVE & DISPOSE,20-49.9"

1050 18002 1 $12.00 $3,780.00 315.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"

1050 18003 1 $13.48 $1,078.40 80.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"

1050 18004 2 $7.74 $10,419.14 1,347.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"

1050 18005 1 $49.83 $124,973.64 2,508.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"

1055 11244 1 $258.00 $516.00 2.000 EA N UTILITY FITTING, F&I,PVC,UNION,8.0-19.9

1055 11273 1 $175.00 $1,750.00 10.000 EA N UTILITY FITTNG, F&I,PVC,CLEANOUT

1055 11414 3 $634.52 $85,026.00 134.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"

1055 11415 1 $1,675.00 $68,675.00 41.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"

1055 11424 3 $651.22 $5,861.00 9.000 EA N UTILITY FITTNG, F&I, DI/CI, TEE, 8-19.9"

1055 11425 1 $2,000.00 $14,000.00 7.000 EA N UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"

1055 11434 1 $250.00 $750.00 3.000 EA N UTILITY FITTNG,F&I,DI/CI,REDUCER,8-19.9"

1055 11435 1 $3,900.00 $3,900.00 1.000 EA N UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"

1055 11444 1 $1,300.00 $9,100.00 7.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,8-19.9"

1055 11445 1 $2,200.00 $19,800.00 9.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,20-49.9"

1055 11454 3 $293.00 $2,344.00 8.000 EA N UTILITY FITTNG,F&I,DI/CI,CAP/PLG,8-19.9"

1055 11455 1 $1,100.00 $6,600.00 6.000 EA N UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"

1055 16 1 $412.00 $412.00 1.000 EA N UTILITY FITTINGS, REMOVE & DISPOSAL

1060 11211 2 $2,081.00 $12,486.00 6.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'

1060 11212 1 $4,378.25 $4,378.25 1.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12

1060 11222 1 $3,000.00 $9,000.00 3.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-

1060 15 3 $1,138.19 $40,975.00 36.000 EA N UTILITY STR,BELOW GROUND,A/M

1060 16 2 $706.18 $4,237.10 6.000 EA N UTILITY STR,BLW GRN,R&D,CONT OWNS

1080 11101 1 $466.11 $466.11 1.000 EA N UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX

1080 11102 1 $549.67 $549.67 1.000 EA N UTIL FIXT, F&I, 0-1.9", BACKFLOW ASSEM

1080 11104 1 $175.00 $1,575.00 9.000 EA N UTIL FIXT, F&I, 0-1.9", VALVE ASSEMBLY

1080 11202 1 $750.00 $750.00 1.000 EA N UTIL FIXT,F&I,2-4.9",BACKFLOW ASSEMBLY

1080 11204 1 $225.00 $225.00 1.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY

1080 11206 2 $2,882.19 $48,997.16 17.000 EA N UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY
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1080 11301 1 $162.00 $810.00 5.000 EA N UTIL FIXT, F&I, 5-7.9", VALVE/METER BOX

1080 11303 2 $3,518.51 $7,037.01 2.000 EA N UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE

1080 11304 3 $1,047.56 $18,856.06 18.000 EA N UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY

1080 11401 1 $186.00 $744.00 4.000 EA N UTIL FIXT, F&I, 8-19.9", VALVE METER BOX

1080 11403 3 $5,071.74 $35,502.18 7.000 EA N UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV

1080 11404 4 $2,218.02 $37,706.34 17.000 EA N UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY

1080 11409 2 $269.25 $51,696.00 192.000 EA N UTIL FIXT, F&I, 8-19.9", MECH JONT RESTR

1080 11503 2 $15,420.96 $154,209.64 10.000 EA N UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV

1080 11504 2 $14,953.24 $403,737.60 27.000 EA N UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY

1080 11509 1 $430.00 $119,970.00 279.000 EA N UTIL FIXT, F&I, 20-49.9", MECH JOINT RE

1080 13504 1 $21,727.09 $21,727.09 1.000 EA N UTIL FIXT, INS, 20- 49.9", VALVE ASSEM

1080 15 2 $783.14 $34,458.00 44.000 EA N UTILITY FIXTURES, ADJUST & MODIFY

1644114 08 1 $3,200.00 $3,200.00 1.000 EA N FIRE HYD, STD, F&I, 2WY, 1 HOSE, 1P, 6"

1644116 08 1 $4,014.59 $8,029.18 2.000 EA N FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"

1644800 3 $2,400.29 $40,805.00 17.000 EA N FIRE HYDRANT, RELOCATE

1644900 1 $414.84 $829.68 2.000 EA N FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only. 

Weighted average is weighted on Quantity at the contract level.


