



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

April 20, 2011

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4306

FINANCIAL PROJECT NUMBER(S): 410717 1 52 01

FEDERAL AID PROJECT NUMBER(S): 1503036P

COUNTY(IES): St. Lucie

PROJECT NAME(S): SR 70 (Okeechobee Rd.), From SR 713 (Kings Hwy.) To Crossroads Pkwy.

BIDS TO BE RECEIVED: April 27, 2011

PLANS REVISION

Enclosed are prints from the plans of the subject project that have been revised as follows:

(SEE ATTACHED SHEETS FOR COMPLETE REVISION)

Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Contracts Administration Addenda Web Site at www.dot.state.fl.us/cc-admin/ to download Amendment No. 1, file T4306.001. (See the Amendment Instructions on the website for downloading and saving this file.)

If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:cc

Enclosures

www.dot.state.fl.us



Florida Department of Transportation

RICK SCOTT
GOVERNOR

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

OFFICE OF THE
SECRETARY

Revision Memo

DATE: April 13, 2011 1 of 2
TO: Project Review (CO-PROJREV)
FROM: Scott Peterson, Project Manager
COPIES: Howard Webb, District Design Engineer; James A. Wolfe, District Secretary
SUBJECT: 1- Letting (mo./yr.) 04/27/11

Financial Project ID 410717-1-52-01 (Lead number only)

Proposal/Contract ID T4306

Federal Funds: No Yes Federal Aid No. 1503-036-P

County St. Lucie State Road No. 70

Concurred by: [Signature] Date: April 13, 2011

Signature of Director of Transportation Development or designee

I have reviewed for effects on the Specifications Package and a package revision is
is not ✓ required. Approved By: [Signature] Date: 4/13/11
Signature of District Specifications Engineer

If FA Oversight, Authorized By: (NA) Date:
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: [Signature] Date: 4/13/11
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (Pages).
- REISSUED SPECIFICATIONS PACKAGE (Pages).
- PLANS REVISION NUMBER 5 Sheets)

CONTRACT TIME REVISED: No Yes (If yes, Calendar Days)

DATE: April 13, 2011

2 of 2

Financial Project ID 410717-1-52-01 (Lead number only)

Proposal/Contract ID T4306

PLANS REVISION NUMBER 1

<u>Sheet Nos.</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>April 13, 2011</u>	<u>Revision #1 Listed Sheets affected on Key Sheet</u>
<u>2</u>	<u>April 13, 2011</u>	<u>Revision #1 Transport Updated on Summary of Pay Items</u>
<u>3</u>	<u>April 13, 2011</u>	<u>Revision #1 Transport Updated on Summary of Pay Items</u>
<u>4</u>	<u>April 13, 2011</u>	<u>Revision #1 Revised Pay Items and Transport Updated</u>
<u>T-2</u>	<u>April 13, 2011</u>	<u>Revision #1 Quantity Update for Pole Removal</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet Nos.</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity
690-34-1	4 and T-2	Revision	80 LF	4 EA
690-34-2	4 and T-2	Revision	60 LF	3 EA