



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

July 29, 2011

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3345

FINANCIAL PROJECT NUMBER(S): 422889 1 52 01

FEDERAL AID PROJECT NUMBER(S): 00B3103B

COUNTY(IES): Holmes

PROJECT NAME(S): (Hurricane Creek Rd.), At Br. No. 524216, Over Hurricane Creek

BIDS TO BE RECEIVED: August 31, 2011

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T3345Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:cc

DATE: July 11, 2011
TO: Project Review (CO-PROJREV)
FROM: Kerrie Harrell, P.E., Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) August 31, 2011
Financial Project ID 422889-1-52-01 (Lead number only)
Proposal/Contract ID T3345

Federal Funds: No Yes Federal Aid No. 00B3 103 B
County Holmes State Road No. Hurricane Creek Road

Concurred by: *Brian D. Monte* Date: 7/11/11
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. Approved By: *Tom Smith* Date: 7/11/11
Signature of District Specifications Engineer

If FA Oversight, Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK
DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: *[Signature]* Date: 7/11/11
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 1 (4 Sheets):
- CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)

DATE: July 11, 2011

2 of 2

Financial Project ID 422889-1-52-01 (Lead number only)

Proposal/Contract ID T3345

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>7/11/2011</u>	<u>Added Revision Footnote</u>
<u>B1-4</u>	<u>7/11/2011</u>	<u>Replaced Entire Sheet</u>
<u>B1-5</u>	<u>7/11/2011</u>	<u>Replaced Entire Sheet</u>
<u>B1-6</u>	<u>7/11/2011</u>	<u>Replaced Entire Sheet</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity

Central Office Use:

Processed By: _____