



# Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.  
SECRETARY

August 19, 2011

## ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T3345**

**FINANCIAL PROJECT NUMBER(S): 422889 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): 00B3103B**

**COUNTY(IES): Holmes**

**PROJECT NAME(S): (Hurricane Creek Rd.), At Br. No. 524216, Over Hurricane Creek**

---

**BIDS TO BE RECEIVED: August 31, 2011**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T3345Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager  
Contracts Administration Office

JM:cj

Attachment

DATE August 11, 2011  
TO Project Review (CO-PROJREV)  
FROM Kerrie Harrell, P E., Project Manager  
COPIES DDE, DCPME  
SUBJECT Revision Number 1 - Letting (mo /yr ) August 31, 2011  
Financial Project ID 422889-1-52-01 (Lead number only)  
Proposal/Contract ID T3345  
Federal Funds No Yes Federal Aid No 00B3 103 B

1 of 2

County Holmes State Road No Hurricane Creek Road  
Concurred by *Blaw & Montez* Date 8/17/2011  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required Approved By *Tom Saut* Date 8/15/11  
Signature of District Specifications Engineer

If FA Oversight, Authorized By N/A Date \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK  
DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY  
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING

Approved By *J. Beards* Date \_\_\_\_\_  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ ( \_\_\_\_\_ Pages)  
 REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ ( \_\_\_\_\_ Pages)  
 PLANS REVISION NUMBER 2 (4 Sheets)  
CONTRACT TIME REVISED No Yes (If yes, \_\_\_\_\_ Calendar Days)
-

DATE August 11, 2011

2 of 2

Financial Project ID 422889-1-52-01 (Lead number only)

Proposal/Contract ID T3345

**PLANS REVISION NUMBER 2**

<u>Sheet No(s)</u>	<u>Rev Date</u>	<u>Description</u>
<u>1</u>	<u>8/12/2011</u>	<u>Added Revision Footnote</u>
<u>4</u>	<u>8/12/2011</u>	<u>Changed guardrail from Thrie Beam to W Beam</u>
<u>14</u>	<u>8/12/2011</u>	<u>Changed guardrail from Thrie Beam to W Beam</u>
<u>17</u>	<u>8/12/2011</u>	<u>Changed guardrail from Thrie Beam to W Beam</u>

**SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_**

<u>Sheet No(s)</u>	<u>Rev Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities (Trns\*port)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>

Central Office Use

Processed By \_\_\_\_\_