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Florida Department of Transportation

RICK SCOTT 605 Suwannee Sireef ANANTH PRASAD, P.E.
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY

August 18, 2011

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4319

FINANCIAL PROJECT NUMBER(S): 4276111 52 01

FEDERAL AID PROJECT NUMBER(S): 6724017U
COUNTY(IES): Broward

PROJECT NAME(S): SR 842 (Broward Blvd.), At NW-SW 18" Ave.

BIDS TO BE RECEIVED: August 31,2011

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at
hitps://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Plans Revision from
your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web
Site at hitps://www3.dot state.fl.us/ContractProposalProcessingOnlineOrdering/ to download
T4319Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite
Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of
Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.
Sincerely,
Juanita Moore, Manager
Contracts Administration Office
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DATE: 08/12/2011 10f 2
TO: Project Review (CO-PROJREV)

FROM: Ronald Wallace, P.E., Project Manager

COPIES: DDE, DCPME, Project File

SUBJECT: Revision Number One - Letting (mo./yr.) 08/2011
Financial Project ID 427611-1-52-01
Proposal/Contract ID T4319
Federal Funds: [JNo [QjYes Federal Aid No. 6724-017-U

County . State Roa y 84
A AN Date:

I have reviewed for effects©n the Specmcatlons Package and a package revisionis _[]
is not 1 required. Approved By: e Date: ¥ /M

gnature © 1C pecl icatoens engineer

Concurred by{:S .

If FA Oversight, Authorized By: N/A Date:

Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 156 WORK
DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WORK DAYS OF THE LETTING.
Approved By: s Date: B/S /221
PP y Signature of District Secretary '_'L"L*
] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ( Pages).
1 REISSUED SPECIFICATIONS PACKAGE ( Pages).

X PLANS REVISIONNUMBER L (4 Sheets):
CONTRACT TIME REVISED: [gNo [JYes (If yes, Calendar Days)




DATE: 08/12/2011 2 of 2

Financial Project ID  427611-1-52-01
Proposal/Contract ID T4319

PLANS REVISION NUMBER 1

Sheet No(s). Rev. Date Description
1 08/15/11 Listed Revisions
2 08/15/11 Revised quantities for the following Pay ltems:
102-76, 102-99, 110-4, 334-1-24, 337-7-45
Added the following Pay Item: 102-14
3 08/15/11 Updated Transport
6 08/15/11 Revised Pay ltem Foot Note for all Pay Items beginning

with 520-

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

Sheet No(s). Rev. Date Description

Summary of Quantities (Trns*port)

Pay ltem Sheet No. Add. / Del. / Rev. Old Quantity New Quantity
102-14 2 Added 0 MH 16 MH
102-76 2 Revised 169 ED 250 ED
102-99 2 Revised 38 ED 42 ED
110-4 2 Revised 243 S8Y 231 8Y
334-1-24 2 Revised 113.5 TN 103.2 TN
337-7-45 2 Revised 257.71 TN 2445 TN
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