Florida Department of Transportation
RICK SCOTT 605 Suwannee Street STEPHANIE C. KOPELOUSOS

GOVERNOR Tallahassee, FL. 32399-0450 SECRETARY

February 1, 2011

ADDENDUM NO. 3

TO:  PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5377

FINANCIAL PROJECT NUMBER(S): 42385515201

COUNTY(IES): Volusia

PROJECT NAME(S): SR 430 and SR 600 (US 92), At Br. Nos. 790174,
790175, 790187 and 790188

BIDS TO BE RECEIVED: February 23,2011

PLANS REVISION

Enclosed are prints from the plans of the subject project that have been revised as follows:
(SEE ATTACHED SHEETS FOR COMPLETE REVISION)
Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER TWO

The 2010 Edition of the Florida Department of Transportation Standard Specifications and the original
Specifications Package for this project, dated September 23, 2010, and Supplement(s) attached thereto, are
revised to include the Supplemental Specifications Package 27 page(s) dated January 26, 2011.

To view the Supplemental Specifications Package(s) for this project, please visit the Contracts
Administration Office Addenda Web Site at: www.dot.state.fl.us/cc-admin/,

www.dot.state fl.us



Addendum No. 3
February 1, 2611
Page Two

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Contracts Administration Addenda Web Site at
www.dot.state.fl.us/cc-admin/ to download Amendment No. 1, file T75377.002. (See the Amendment
Instructions on the website for downloading and saving this file.)

If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by
opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of
Amendment and Addenda Files. Failure to load all amendment files will cause the bid. to be rejected.

Sincerely,

5 g ;ﬁfﬁzﬁ ;%q&;

Juanita Moore, Manager
Contracts Administration Office

IM:cj

Enclosures



DATE: 1/27/2011 1of 2
TO: Project Review (CO-PROJREV)

FROM:; Al Neumann, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 2% - Letting (mo.fyr.) 02/2011
Financial Project ID _423855-1-52-01 (Lead number only)
Proposal/Contract ID _T5377
Federal Funds: [qNo []Yes Federal Aid No.
County _Volusia State Road No. _430/600

Concurred by: A Y_ P VNN Date: l//.,l7/ /]

Signature of Director of Transportation Development or Desighee

I have reviewed for effects on the Specificatipns, Package and a package revision _EL
is not _[] required. Approved By: éﬁg % _ Date: /.Z 7

ignatoré of DistrigySpecifications Engineer
If FA Oversight, Authorized By: Date:

Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15
WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT

SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.
Approved By: Date:

Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER TWQ (ZZPages).

7 REISSUED SPECIFICATIONS PACKAGE ( Pages).

PLANS REVISION NUMBER One (3Sheets):

CONTRACT TIME REVISED:  [gNo [JYes (If yes, Calendar Days)




DATE: 01/27/2011 2of 2

Financial Project ID  423855-1-52-01 {Lead number only)
Proposal/Contract ID T5377

PLANS REVISION NUMBER ONE
Sheet Nofs). Rev. Date Description

B-1 01-26-11 Revision Information

B-2 01-26-11 Delete Pay ltem 100-2. modify description of pay item
100-3 to waterproofing membrane overlay (sf)

B-3 01-26-11 Add note 4 under primary scope of work

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER TWO

Sheet No(s). Rev, Date Description
3 01-26-11 mandatory 6 special provision and revised TSP.

Summary of Quantities (Trns*port)

Pay ltem Sheet No. | Add./Del./Rev. | Old Quantity | New Quantity

100-2 B-2 | del

100-3 B-2 | Mod description

Central Office Use:
Processed By:




