



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

February 14, 2011

### ADDENDUM NO. 4

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5378**

**FINANCIAL PROJECT NUMBER(S): 423351 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): 4856054P**

**COUNTY(IES): Brevard**

**PROJECT NAME(S): SR 5 (US 1), From SR 404 Ramps To Oyster Place**

---

**BIDS TO BE RECEIVED: February 23, 2011**

### PLANS REVISION

Enclosed are prints from the plans of the subject project that have been revised as follows:

**(SEE ATTACHED SHEETS FOR COMPLETE REVISION)**

Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Contracts Administration Addenda Web Site at [www.dot.state.fl.us/cc-admin/](http://www.dot.state.fl.us/cc-admin/) to download Amendment No. 3, file T5378.003. (See the Amendment Instructions on the website for downloading and saving this file.)

If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in cursive script that reads "Juanita Moore".

Juanita Moore, Manager  
Contracts Administration Office

JM:cc

Enclosures

DATE: 2/10/2011 1 of 2  
TO: Project Review (CO-PROJREV)  
FROM: Jazlyn Heywood, Project Manager  
COPIES: DDE, DCPME  
SUBJECT: Revision Number Three - Letting (mo./yr.) 02/2011  
Financial Project ID 423351-1-52-01 (Lead number only)  
Proposal/Contract ID T-5378  
Federal Funds:  No  Yes Federal Aid No. 4856-054-P  
County Brevard State Road No. S.R. 5 (U.S. 1)

Concurred by:  Date: 2/8/11  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. Approved By:  Date: 2/8/11  
Signature of District Specifications Engineer

If FA Oversight, Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15  
WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT  
SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By:  Date: 2/8/11  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (  
\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER Two (3 Sheets):

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Calendar Days)

---

DATE: 2/10/2011

2 of 2

Financial Project ID 423351-1-52-01 (Lead number only)

Proposal/Contract ID T-5378

PLANS REVISION NUMBER TWO

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>2/7/2011</u>	<u>revised plans</u>
<u>S-3</u>	<u>2/7/2011</u>	<u>"Total This Sheet" and "Grand Total" plan quantities realigned</u>
<u>T-3</u>	<u>2/7/2011</u>	<u>Added pay item note 653-</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities (Trns\*port)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>

Central Office Use:

Processed By: \_\_\_\_\_