



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**

605 Suwannee Street
Tallahassee, FL 32399-0450

**STEPHANIE C. KOPELOUSOS
SECRETARY**

January 14, 2011

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5380

FINANCIAL PROJECT NUMBER(S): 424883 1 52 01, 424883 1 52 02 and 428878 1 72 01

FEDERAL AID PROJECT NUMBER(S): 3113107P

COUNTY(IES): Sumter

**PROJECT NAME(S): SR 35 (US 301), From the Hernando Co. Line to Main St. and From
SR 48 (CR 475) (Main St.) To A Pt. S of SE 13th Ave.**

BIDS TO BE RECEIVED: January 26, 2011

PLANS REVISION

Enclosed are prints from the plans of the subject project that have been revised as follows:

(SEE ATTACHED SHEETS FOR COMPLETE REVISION)

Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2010 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for this project, dated November 9, 2010, are revised to include the Supplemental Specifications Package 3 page(s) dated January 11, 2011.

To view the Supplemental Specifications Package(s) for this project, please visit the Contracts Administration Office Addenda Web Site at: www.dot.state.fl.us/cc-admin/.

Addendum No. 1
January 14, 2011
Page Two

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Contracts Administration Addenda Web Site at www.dot.state.fl.us/cc-admin/ to download Amendment No. 1, file T5380.001. (See the Amendment Instructions on the website for downloading and saving this file.)

If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in cursive script that reads "Juanita Moore".

Juanita Moore, Manager
Contracts Administration Office

JM:cc

Enclosures

DATE: 01/10/2011 1 of 2
TO: Project Review (CO-PROJREV)
FROM: Jazlyn Heywood, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 01/2011
Financial Project ID 424883-1-52-01 (Lead number only)
Proposal/Contract ID T-5380
Federal Funds: No Yes Federal Aid No. 3113 107 P

County Sumter State Road No. 35
Concurred by: *A.K. Brennan* Date: 1/11/11
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. Approved By: *Ed Bentley* Date: 1/11/11
Signature of District Specifications Engineer

If FA Oversight, Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: *[Signature]* Date: 1-11-2011
FOR Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE (3 Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 1 (3 Sheets):
 - CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)
-

DATE: 01/10/2011

2 of 2

Financial Project ID 424883-1-52-01 (Lead number only)

Proposal/Contract ID T-5380

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>12/20/2010</u>	<u>424883-1-52-01 Key Sheet Updated to show revision</u>
<u>1</u>	<u>12/20/2010</u>	<u>428878-1-72-01 Added Sheet 5 SWPPP; Key Sheet Updated to show revision</u>
<u>5</u>	<u>12/20/2010</u>	<u>428878-1-72-01 Added Sheet 5 SWPPP</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>3</u>	<u>1/10/2010</u>	<u>Section 7 - Add E-Verify requirements</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
N/A				

Central Office Use:

Processed By: _____