



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

July 7, 2011

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4309

FINANCIAL PROJECT NUMBER(S): 422986 1 52 01 and 422989 1 52 01

COUNTY(IES): Palm Beach

PROJECT NAME(S): SR 80, SR 880 and SR 717, From A Pt. N of Roosevelt St.
To SR 717 and From Main St. To SR 715

BIDS TO BE RECEIVED: July 27, 2011

PLANS REVISION

Enclosed are prints from the plans of the subject project that have been revised as follows:

(SEE ATTACHED SHEETS FOR COMPLETE REVISION)

Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2010 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for this project, dated April 15, 2011, are revised to include the Supplemental Specifications Package 3 page(s) dated June 30, 2011.

To view the Supplemental Specifications Package(s) for this project, please visit the Contracts Administration Office Addenda Web Site at: www.dot.state.fl.us/cc-admin/.


Addendum No. 1
July 7, 2011
Page Two

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Contracts Administration Addenda Web Site at www.dot.state.fl.us/cc-admin/ to download Amendment No. 1, file T4309.001. (See the Amendment Instructions on the website for downloading and saving this file.)

If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Juanita Moore, Manager
Contracts Administration Office

JM:cj

Enclosures

Date: 6/20/2011

1 of 2

To: Project Review (CO-PROJREV)

From: Henry Oaikhena, P.E., Project Manager

Copies: DDE, DCPME

Subject: **Revision Number** 1 - Letting (mo./yr.) 07/2011

Financial Project ID 422986-1-52-01 (Lead number only)

Proposal/Contract ID T4309

Federal Funds: No Yes Federal Aid No. _____

County Palm Beach State Road No. 80/880

Concurred by:  Date: 7/5/11
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is **is not** required. Approved By:  Date: 7/5/11
Signature of District Specifications Engineer

If FA Oversight, Authorize by: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY. NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved by: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE (1-3 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (6 Sheets):

CONTRACT TIME REVISED No Yes (if yes, _____ Calendar Days)

Date: 6/20/2011

2 of 2

Financial Project ID 422986-1-52-01 (Lead number only)

Proposal Contract ID T4309

PLANS REVISION NUMBER 1

<u>Sheets No(s)</u>	<u>Rev Date</u>	<u>Description (FPID 422986-1-52-01)</u>
1	6/20/2011	Listed Revised Sheets
2	6/20/2011	Pay item 0327-70-1 Added and Quantities Revised
3	6/20/2011	Quantities Revised
24	6/20/2011	Construction Limits Extended Along Ave F
S-3	6/20/2011	Quantities Revised
S-17	6/20/2011	Construction Limits Extended Along Ave F

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheets No(s)</u>	<u>Rev Date</u>	<u>Description</u>
1-3	6/30/11	Mandatory Revisions 1 and 2

Summary of Quantities (TRNS*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0327-70-1	2	Add	0	1382
0337-7-32	2	Rev	4378.8	4458.6
0700-20-12	3	Rev	24	25
0700-20-60	3	Rev	42	43

Central Office Use:

Processed By: _____