

Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

June 13, 2011

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1430

FINANCIAL PROJECT NUMBER(S): 420633 1 52 01 and 420633 1 56 01

FEDERAL AID PROJECT NUMBER(S): SFTL168R

COUNTY(IES): Hardee

PROJECT NAME(S): SR 35 (US 17), From A Pt. S of Sweetwater Rd. To 7th Ave. W

BIDS TO BE RECEIVED: June 22, 2011

PLANS REVISION CD

Enclosed are prints on CD from the plans of the subject project that have been revised as follows:

(SEE ATTACHED SHEETS FOR COMPLETE REVISION)

Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Contracts Administration Addenda Web Site at www.dot.state.fl.us/cc-admin/ to download Amendment No. 1, file T1430.001. (See the Amendment Instructions on the website for downloading and saving this file.)

If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.


Sincerely,


Juanita Moore, Manager
Contracts Administration Office

JM:cj

Enclosures

www.dot.state.fl.us


DATE: 6/10/2011 1 of 4
TO: Project Review (CO-PROJREV)
FROM: Scott McCall, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 06/2011
Financial Project ID 420633-1-52-01 (Lead number only)
Proposal/Contract ID T1430
Federal Funds: No Yes Federal Aid No. SFTL-168-R
County Hardee State Road No. 35
Concurred by:  Date: 6/9/11
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. Approved By:  Date: 6-9-2011
Signature of District Specifications Engineer

If FA Oversight, Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15
WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT
SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By:  Date: 6/9/11
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 1 (71 Sheets):
- CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)
-

DATE: 06/10/2011

2 of 4

Financial Project ID 420633-1-52-01 (Lead number only)

Proposal/Contract ID T1430

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>6/07/2011</u>	<u>Listed Revisions</u>
<u>2A – 2D</u>	<u>6/07/2011</u>	<u>Updated Summary of Pay Items.</u>
<u>6</u>	<u>6/07/2011</u>	<u>Revised End Ditch Location</u>
<u>7,10</u>	<u>6/07/2011</u>	<u>Revised Begin/ End Ditch Location</u>
<u>13</u>	<u>6/07/2011</u>	<u>Added NB Left Turn Lane, Revised Median Opening, Revised SB Left Turn Lane, Revised Ditch Pavement</u>
<u>14</u>	<u>6/07/2011</u>	<u>Removed Bulb-Out, Revised Ditch Pavement</u>
<u>31</u>	<u>6/07/2011</u>	<u>Revised Earthwork Quantity, Revised Pay Item Note 102-1.</u>
<u>34</u>	<u>6/07/2011</u>	<u>Revised Sidedrain Pipe Length</u>
<u>41</u>	<u>6/07/2011</u>	<u>Revised Pipe Length Quantity</u>
<u>61</u>	<u>6/07/2011</u>	<u>Revised Pipe Length</u>
<u>63-69</u>	<u>6/07/2011</u>	<u>Added Fence Removal Labeling</u>
<u>73,83,84,86</u>	<u>6/07/2011</u>	<u>Revised Pipe Length</u>
<u>101</u>	<u>6/07/2011</u>	<u>Added NB Left Turn Lane</u>
<u>102</u>	<u>6/07/2011</u>	<u>Revised MES Locations, Added NB Left Turn Lane, Revised Median Opening</u>
<u>103</u>	<u>6/07/2011</u>	<u>Revised Median Opening, Revised SB Left Turn Lane</u>
<u>104</u>	<u>6/07/2011</u>	<u>Removed Bulb-Out, Revised Ditch Pavement</u>
<u>122</u>	<u>6/07/2011</u>	<u>Revised End Ditch Location</u>
<u>125</u>	<u>6/07/2011</u>	<u>Revised Begin/ End Ditch Location</u>
<u>126</u>	<u>6/07/2011</u>	<u>Revised Begin Ditch Location</u>
<u>130</u>	<u>6/07/2011</u>	<u>Revised End Ditch Location</u>
<u>137,141</u>	<u>6/07/2011</u>	<u>Revised Begin/ End Ditch Location</u>
<u>152</u>	<u>6/07/2011</u>	<u>Revised Begin Ditch Location</u>
<u>180 - 182</u>	<u>6/07/2011</u>	<u>Revised Ditch Side Slope</u>
<u>447 to 449</u>	<u>6/07/2011</u>	<u>Added NB Left Turn Lane, Revised Earthwork</u>

DATE: 06/10/2011
Financial Project ID 420633-1-52-01 (Lead number only)
Proposal/Contract ID T1430

3 of 4

PLANS REVISION NUMBER 1, continued

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>450-452</u>	<u>6/07/2011</u>	<u>Added NB Left Turn Lane, Revised Median Opening, Revised Earthwork</u>
<u>453</u>	<u>6/07/2011</u>	<u>Revised Median Opening, Revised Earthwork</u>
<u>454</u>	<u>6/07/2011</u>	<u>Revised Earthwork</u>
<u>455</u>	<u>6/07/2011</u>	<u>Revised Left Turn Lane, Revised Earthwork</u>
<u>458,459</u>	<u>6/07/2011</u>	<u>Removed Bulb-Out, Revised Earthwork</u>
<u>479</u>	<u>6/07/2011</u>	<u>Revised Earthwork Totals</u>
<u>552</u>	<u>6/07/2011</u>	<u>Revised Note 2</u>
<u>576</u>	<u>6/07/2011</u>	<u>Added NB Left Turn Lane, Revised Median Opening</u>
<u>591</u>	<u>6/07/2011</u>	<u>Revised Ditch Pavement Limits</u>
<u>592</u>	<u>6/07/2011</u>	<u>Revised Ditch Pavement</u>
<u>623</u>	<u>6/07/2011</u>	<u>Added NB Left Turn Lane, Revised Median Opening</u>
<u>624,625</u>	<u>6/07/2011</u>	<u>Revised Ditch Pavement Limits</u>
<u>631</u>	<u>6/07/2011</u>	<u>Revised Ditch Pavement Limits, Revised SB Left Turn Lane</u>
<u>632</u>	<u>6/07/2011</u>	<u>Revised Ditch Pavement Limits, Removed Bulb-Out</u>
<u>691</u>	<u>6/07/2011</u>	<u>Added NB Left Turn Lane</u>
<u>692</u>	<u>6/07/2011</u>	<u>Added NB Left Turn Lane, Revised Median Opening</u>
<u>693</u>	<u>6/07/2011</u>	<u>Revised SB Left Turn, Revised Median Opening, Revised Ditch Pavement</u>
<u>694</u>	<u>6/07/2011</u>	<u>Removed Bulb-Out, Revised Ditch Pavement</u>
<u>S-4</u>	<u>6/07/2011</u>	<u>Revised Quantities to match new design</u>
<u>S-26, S-27</u>	<u>6/07/2011</u>	<u>Added NB Left Turn Lane, Revised Median Opening.</u>
<u>S-28</u>	<u>6/07/2011</u>	<u>Removed Bulb Out, Revised Gore Striping, Removed No Parking Sign</u>
<u>U-1</u>	<u>6/07/2011</u>	<u>Listed Revision</u>
<u>U-4</u>	<u>6/07/2011</u>	<u>Removed bulb out</u>
<u>U-5</u>	<u>6/07/2011</u>	<u>Removed Bulb-Out, Revised Ditch Pavement</u>

DATE: 06/10/2011

4 of 4

Financial Project ID 420633-1-52-01 (Lead number only)

Proposal/Contract ID T1430

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER - none

Sheet No(s). Rev. Date Description

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
120-1	2A	Revised	244,060	244,103
120-6	2A	Revised	382,006	382,167
160-4	2A	Revised	292,968	294,137
285-712	2A	Revised	181,664	182,815
334-1-13	2A	Revised	63,228.9	63,586
337-7-5	2A	Revised	8,519.5	8,570
337-7-33	2A	Revised	1,471.2	1,423.4
339-1	2A	Revised	157.4	159.2
430-174-218	2B	Revised	1,164	1,193
430-175-218	2B	Revised	300	309
520-1-7	2B	Revised	5,348	5,350
520-1-10	2B	Revised	5,649	5,640
520-3	2B	Deleted	138	0
520-5-11	2B	Revised	60	40
522-1	2B	Revised	1,746	1,740
700-20-11	2C	Revised	54	50
700-20-12	2C	Revised	16	15
705-11-1	2C	Revised	23	22
706-3	2C	Revised	2,086	2,123
710-11-111	2C	Revised	12.775	12.917
710-11-122	2C	Revised	1,748	1,460
710-11-124	2C	Revised	270	108
710-11-151	2C	Revised	380	340
710-11-170	2C	Revised	78	86
710-11-190	2C	Revised	20	13
710-11-211	2C	Revised	11.891	11.904
710-11-224	2C	Revised	1,090	1,159
710-11-251	2C	Revised	1,230	1,344
710-11-290	2C	Revised	2,370	2,551

Central Office Use:

Processed By: _____