



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

June 14, 2011

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2398

FINANCIAL PROJECT NUMBER(S): 210873 2 52 01

FEDERAL AID PROJECT NUMBER(S): 4225062C

COUNTY(IES): Taylor

PROJECT NAME(S): SR 30 (US 98), At Br. Nos. 380047 and 380048

BIDS TO BE RECEIVED: June 22, 2011

PLANS REVISION

Enclosed are prints from the plans of the subject project that have been revised as follows:

(SEE ATTACHED SHEETS FOR COMPLETE REVISION)

Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Contracts Administration Addenda Web Site at www.dot.state.fl.us/cc-admin/ to download Amendment No. 2, file T2398.002. (See the Amendment Instructions on the website for downloading and saving this file.)

If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:cc

Enclosures

www.dot.state.fl.us


DATE: 6/10/2011 1 of 2
TO: Project Review (CO-PROJREV)
FROM: Leigh Ann Bennett , Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 06/2011

Financial Project ID 210873-2-52-01 (Lead number only)

Proposal/Contract ID T2398

Federal Funds: No Yes Federal Aid No. 4225 062 C

County Taylor State Road No. 30

Concurred by:  Date: 6-13-11
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. Approved By:  Date: 6/13/11
Signature of District Specifications Engineer

If FA Oversight, Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK
DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By:  Date: 6/13/11
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 1 (2 Sheets):
- CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)
-

DATE: 6/10/2011

2 of 2

Financial Project ID 210873-2-52-01 (Lead number only)

Proposal/Contract ID T2398

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>6/10/2011</u>	<u>Listed Revisions</u>
<u>B1-53</u>	<u>6/10/2011</u>	<u>Changed note</u>
_____	_____	_____

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity

Central Office Use:

Processed By: _____