Florida Department of Transportation

RICK SCOTT 605 Suwannee Street ANANTH PRASAD, P.E.
GOVERNOR Tallahassee, FL. 32399-0450 SECRETARY
June 3, 2011

ADDENDUM NO. 2

TO:  PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7220
FINANCIAL PROJECT NUMBER(S): 408459 2 52 01, 405492 8 52 01, 408459 2 56 05,
408439 3 52 01, 410909 2 52 01 and 410909 9 52 01
FEDERAL AID PROJECT NUMBER(S): 07574321, 75850148, 4047175C, 07574341 and
07574351
COUNTY(ES}: Hillsborough
PROJECT NAME(S): SR 93A (I-75), From A Pt. S of SR 581 (Fowler Ave.) To A Pt. N of CR 582
And From A Pt. N of CR 582 To SR 56

BIDS TO BE RECEIVED: June 22, 2011

PLANS REVISION CD

Enclosed are prints on CD from the plans of the subject project that have been revised as follows:
(SEE ATTACHED SHEETS FOR COMPLETE REVISION)

Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Contracts Administration Addenda Web Site at
www.dot.state.fl.us/cc-admin/ to download Amendment No. 2, file T7220.002. (See the Amendment Instructions
on the website for downloading and saving this file.)

If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by
opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of
Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager

Contracts Administration Office
IM:cc

Enclosures
www.dot.state.fl.us



K PLANS REVISION NUMBER 1

REVISION MEMO

Revision No. 1/ Supplementai No. _

DATE: 05/25/2011 ' 1of 24
TO: Project Review (CO-PROJREV)
FROM: Amy Neidringhaus, P.E., FDOT Project Manager

SUBJECT:  Revision Memo No. 2 - Letting 06/22/2011
Financial Project 1D 408459-2-52-01 (Lead number only)
Proposal/Contract ID T7220 |
Federal Funds: [JNo [KYes Federai Aid No. §757-432-1
County Hillsborough-Pasco State Road No. 93-A (I—?S)

t have reviewed for effects on the Specifications Package and a package revision is not required.

Approved by: N PB.W»\A-—\ Date:I 250 -\

StephenBranson

District PS&E Manager

. Concurred bym W’ Date: 2 - 27~ 2/
argaret S

District Consultant Project M, agement Engineer

% %M“; Date: 5’27’[/

‘Brian WcKishie, P.E.
Interim Director of Transporiation Development

if FA Qversight,

Authorized by: Nahir DeTizio Date: _ 05/25/2011
District Transportation Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS
‘OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY. '

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.
Approved By: , ' Date:

Donald J. Skefton, P.E., District Seven Secretary

] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER __ {_Pages).

Description :
[ ] REISSUED SPECIFICATIONS P @2 { Pages).
2 heets):

CONTRACT TIME REVISED:- No [JYes (if yes, _ Calendar Days)
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REMINDER

PROCESS:

1. Fill out headings.

2. On oversight projects, get FHWA concurrence. Print name of FHWA Engineer and date.
3. Get concurrence signature from the District Design Engineer, District Consultant Project
Management Engineer or the District Structures Design Engineer, as appropriate.

4, Get signature of the District Specifications Engineer.

5. Revisions received in the Project Review Office within 15 work days of the letting must
be approved by the District Secretary. Notify Project Review. Revisions are not allowed
within 5 work days of the letting.

6. For Supplemental Specification Packages, fill in the Rev. Date, number of pages and a
brief description.

7. Enter the sheet number and:

Describe new pay item number, Rev. Date with old quantity and new quantity, deleted
pay item number only, or revised quantities; by entering pay item number with old and
new quantities.

8. On bridges indicate “each bridge number” with corrected changes.

9, if a revision will impact the utility plans, adjustments or schedules, provide a copy of the
revision memo and affected plan sheets to the District Utilities Engineer. .«

10.  Any change to any pay item, requires replacement of the entire Proposal Summary of
Pay ltems.

1. Email the Revision approval to Project Review Section (CO-PROJREYV) to unlock the
summary of pay items.

12. Email Revisicn Memo to Project Review.

REVISED DOCUMENTS: _

1. Revised sealed plans sheets including Summary of Pay ltems.

2. Revised District Cost Estimate if federally fundad.

3. Revisad sealed Supplemental Specifications Package.

COMPUTATIONS:

Show Financial Project 1D on revised computation book sheets, and make available to the
District Construction Engineer.




DATE:

Financial Project ID
Proposal/Contract 1D

05/25/2011
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408459-2-52-01 (Lead number only)

17220

PLANS REVISION NUMBER _1_Financial Project ID 408459-2-52-01

Sheet No(s}. Rev. Date Description
1 5-25-11 Listed Revigions; Revised sheet index.
210 31A - 5-25-11 See Summary of Quantities below.
| 53 5-25-11 Added milling & resurfacing for mainline and ramp shouiders.

55 5-25-11 Changed from OBGS to OBG 7 for Fowler Ave, shoulders.

56 5-25-11 Changed from OBG8 to OBG 7 for Fletcher Ave. shoulders.

57 5-25-11 Added note fo refer to Typical Sections Details (3) for x-slope
carrection details; Added milling & resurfacing for Ramp B-1
shoulders.

58 5-25-11 Added milling & resurfacing for Ramp | and Ramp | shoulders

60 5-25-11 Added milling & resurfacing for Ramp F shoulders.

62 5-25-11 Added milling & resurfacing for Ramp J & K shoulders.

65 5-25-11 Modified table and details; Added note.

66 5-25-11 Modified table and details; Added note,

67 5-25-11 Revised Summary of Sod and Earthwork.

75 5-25-11 Revised Summary of Fencing.

76 5-25-11 Maved Summary of Desilt Pipe to Summary of Quantities (11)

77 5-25-11 Revised Summary of Desilt Pipe.

78 5-25-11 Revised Summary of Flowable Fill due to jack & bore at
Ramps A-1, B-1 & G; Revised Summary of Liiter Removal &
Mowing.

80 5-25-11 Revised Summary of Riprap, Ditch Lining & Summary of
Erosion Contro} ltems due to jack & bore at Ramps A-1 & B-1.

31 5-25-11 Updated Pl note 102-1, 102-2; Added P! notes for 102-2-4,

102-2-5. 120-1 & 556-1; Updated Summary of Jack & Bore 1o
include Ramps A-1, B-1 & G and added note.
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82 5-25-11 Drainage revised to have jack & bore at Ramps A-1, B-1 & G.

89 5-25-11 Drainage revised to have jack & bore at Ramps A-1,. B-1& G.

80 5-25-11 Revised notes.

g5 5-25-11 Modified note 10: Deleted Note 11; Added Note 30, 31, 32 &
33; Revised note humbers.

97 5-25-11 Revised shoulder reconstruction limits.

118 5-25-11 Added begin shoulder callout.

122 5-25-11 Revised shoulder callout.

171 5-25-11 Revised drainage to have jack & bore at Ramp A-1 and
lowered right ditch profile:

172 5-25-11 Revised drainage. Lowered right ditch profile due to jack &
bore at S-115 Ramp A-1.

173 5-25-11 Revised drainage to have jack & bore at Ramp B-1 and
jowered left ditch profile.

174 5-25-11 Revised left ditch.

193 5-25-11 Revised super elevation fransition.

194 5-25-11 Revised super elevation fransition.

195 5-25-11 Revised super elevation transition.

217 5-25-11 Added Section B-2.

329 5-25-11 Revised drainage. Lowered 5-115 and added jack & bore at
Ramp A-1.

330 5-25-11 Revised ditch bottom elev. And DB! offset at Ramp A-1.

331 5-25-11 Revised drainage. Lowered $-114 and added jack & bore at
Ramp B-1.

339 5-25-11 Revised drainage. Added jack & bore at Ramp G.

340 5-25-11 Revised drainage. Added jack & bore at Ramp G.

355 5-25-11 Revised sheet reference.

357 5-25-11 Revised sheet reference.

398 5-25-11 Jack & bore callouts added.

448 5-25-11 15’ Construction zone deleted; Notes added; Section line A-A
& B-B added; Access peint callouts added.

447 5-25-11 15’ Construction zone deleted; Type A fence deleted; Access

point callouts added.
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448 5-25-11 15’ Construction zone deleted; Type A fence deleted.
449 5-25-11 Access point callouts added.
450 5-25-11 15’ Construcfion zone deleted; Access point callout added;
Type A fence for 5’ maint. berm deleted.
451 5-25-11 15’ Construction zone deleted; Type A fence deleted; Wetland
impacts range added.
477 5-25-11 Added Boring BS-117B fo existing sheet for new fack and
bore location.
479 5-25-11 Added Boring BS-116A fo existing sheet for new jack and
' bore location.
480A 5-25-11 Created new sheet for new jack and bore location; Boring
BS-313A.
801 to 803 5-25-H11 Revised right ditch grade due to jack & bore at Ramp A-1.
805 to 810 5-25-11 Revised left ditch grade due to jack & bore at Ramp B-1.
825 5-25-11 Revised Earthwork guantity.
857 5-25-11 Revised notes.
859 5-25-11 Removed sheets from index.
860 5-25-11 Revised Notes 5 & 30; Added Note SA.
861 5-25-11 Added Note 54.
862 5-25-11 Phase | Stage 1: Added Note 18A & 24A; Revised Notes 18,
27 Deleted Notes 31, 32 & 33. Phase | Stage 2: Revised
MNotes 16a, 16b & 15¢.
863 5-25-11 Phase [l Stage 1: Revised Notes 9a, 9b & 10h.
864 5-25-11 Phase ] Stage 1 Step 1: Revised Notes 4 & 5.
865 5-25-11 Added tables for Special Detour (4) & (5).
868 to 869 5-25-11 Deleted sheets.
874 5-25-11 Deleted note.
B7Y 5-25-11 Added guardrail construction to work zone.
878 5-25-11 Added work zone signs; Revised Ramp D construction;
Revised temp. pavt limits; Added barrier wall & channelization
Devices; Added & revised labels.
879 5-25-11 Added work zone signs; Revised Ramp D construction;
889 5-25-11 Revised location of begin barrier wall.
892 5-25-11 High mast lighting relocated & added callout; Revised label.
883 5-25-11 Revised label; Revised temp. drainags.




6 of 24

894 5-25-11 High mast lighting relocated & added callout; Extended
barrier wall; Revised temp. drainage.
895 5-25-11 Extended barrier wall; Revised temp. drainage
897 5-25-11 Deleted note.
808 5-25-11 Deleted note.
911 5-25-11 Revised label.
936 5-25-11 Added Ramp D construction from Phase | Stage 1.
8950 5-25-11 High mast lighting relocated; Revised barrier wall callout.
951 : 5-25-11 Revised temp. drainage; Revised barrier wall callout.
952 5-25-11 High mast lighting relocated; Revised label; Revised temp.
Drainage; Reviged barrier wall callout.
953 5-25-11 Revised barrier wall callout.
955 1121, 1163 5-25-11 Revised Ramp B-1_constfruction limits.
1037 5-25-11 High mast lighting relocated.
1039 5-25-11 High mast lighting relocated. Revised temp. drainage.
1040 5-25-11 Revised temp. drainage.
1102 5-25-11 Added work zone for completion of Ramp D construction.
1116 5-25-11 Added barrier wall; high mast lighting relocated; Removed
barrier wall; Removed work zone.
1117 5-25-11 Removed barrier wall, Removed work zone.
1158 5-25-11 High mast lighting relocated.
1170 to 1171 5-25-11 Deleted sheets.
1175 5-25-11 Deleted sheet.
1241 5-25-11 Deleted label.
1242 5-25-11 Deleted leader line; Moved overlapping labels.
S-1 5-25-11 Added Sheets S-54A & S-54B..
S-2{03-6 5-25-11 Removed Pay Hem 708-3 & guaritities.
S-7 - 5-25-11 Revised general notes 11 and 12 fo include the FPID#.
S-54A 5-25-11 Added sheet to include signs for pond EF.
S-54B 5-25-11 Added sheet to include signs for pond EF.
S-59 5-25-11 Revised Station for OHB-3.
569 - 5-25-11 Revised text below the cross section, added B & C.
designations, and showed the sian structure as proposed.
S-75 5-256-11 Added B & C designations to the cross section.
S-80 5-25-11 Moved OH bridge mounted sign over the left lanes.

5-86 05/25{11 Revised sign number 108652 offset.
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8-87 05/25/11 Revigsed sign number 108810 offset.

5-88A 05/25/11 Added U-bolt note.
T-1 5-25-11 Revised Sheet Description.
T2 5-25-11 Added pay item 700-48-18 and quantities.
T3 5-25-11 Modified pay item footnotes.

T-8 5-25-11 Added R3-4 and R10-16 signs to the overhead cables.

T-6 5-25-11 Modified strain pole pay items from concrete to steel.

I-7 5-25-11 Modified Signalization Note #2.

T-16 5-25-11 Added R3-4 and R10-16 signs to the strain pole tabulation.
and added pedestrian high and low voltage cable entry
detail.

T-18 5-25-11 Revised sirain pole.

T-18 5-25-11 Revised the sign bracket arm detail for steel pole.

T-21 5-25-11 Modified power service detail.

IT-8 5-25-11 Revised quantitieg for 56565-1-1 and 5565-1-2

IT-10 5-25-11 Revised general notes.

IT-84 5-26-11 Revised concrete pole type.

IT-85 5-25-11 Revised concrete pole type.

"T-117 to IT-121 5-25-11 Meodified detail to show the ground inspection box.
1T-127 5-25-11 Added note for power source option for Temporary ITS.
iT-129 052511 Revised note 6.
iT-131 052511 Revised base plate and grout note.

IT-132 05/25/11 Revised detail, and note 8.

IT-134 05/25/11 General revisions.

17-135 05/25/11 Revised note 2, added notes 8 to 11.

L-1 5-25-11 Revised sheet index.

L-2 5-25-11 Revised pay items and pay item notes.

-3 5-25-11 Revised pay items.

L-4 5-25-11 Revised quantities and added pay item nuimbers.

L-5 5-25-11 Revised pay items and guantities.

L6 5.25-11 Revised legend description.

L-8 5-25-11 Added high mast pole to High Mast Pole Data table and
revised Under Deck Lights Data table.

L-9 5-25-11 Revised Sta. for OHB-3.
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L-10 5-25-11 Added general notes 31 and 32.
L-19 5-25-11 Relocated conduit due to widening of bridges.
L-37 5-25-11 Relocated conduif and pole no. 10P240 due fo temporary
detour.
1-38 5-25-11 Relocated conduit due o temporary detour.
-39 5-25-11 Revised underdeck lights. Renamed high mast pole #6 to
10P241. Revised Sta. for OHB-3.
L-42 5-25-11 Relocated pole no. 10P242 due to temporary detour.
L-45 5-25-11 Revised detail to add underdeck luminaires.
L-46 5-25-11 Revised diagram for new fault current and updated sheet for
new standards.
L-47 5-25-11 Revised panel size.
L-48 5-25-11 Revised Shest Description.
L-49 5-25-11 Revised Sheet Description.
£-50 5-25-11 Revised Sheet Description.
L-50A 5-25-11 Added sheet.
L-51 B5-25-11 Revised Sheet Description.
L-52 5-25-11 Revised Sheet Description; Revised structure no.
L-52A 5-25-11 Added sheet.
B-14 05/25/11 Modified filter fabric overlap dimension.
B-16 & B-17 D5/25/11 Revised brace ends prior to crane release to yes.
B1-1 05/25/11 Updated utility information.
B1-4 05/25/11 Revised shouider and work zone widths.
B2-4 05/25/11 Revised shoulder and work zone widths.
B3-5 05/25/11 Revised shoujder and work zone widths.
B4-4 0b/25/11 Revised shoulder and work zone widths.
B5-6 05/25/11 Removed reference file.
B&-5 & B6-6  05/25/11 Revised shoulder and work zone widths.
B3-3 05/25/11 Revised shoulder and work zone widths.
B9-10 & B9-15  05/25/11 Revised bar coupler detail.
B1C-1 05/25/11 Revised notes.
B10-2 & B10-9  05/25/11 General revisions.
B10-10 05/25/11 Removed Bridge Numbers.
B10-11 05/25/11 Revised view callouts.
B16-12 05/25f11 General revisions.
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B10-13 0512511 Added note.

B10-14 05/25/11 General revisions.

B10-15 G5/25/11 Added asphalt thickness.

B10-17 05/25/11 Added bar 4E04A, Revised Bar 4E05.
BW1-12 05/25M11 Revised notes.

BW1-15 05/25/11 Added notes 2, 3, and 4.

BW1-16 05/25/11 General revisions.

Financial ProjectI)  408459-3-52-01

Sheet No(s). Rev. Date Description

1 _ 5/23{2011 Revised Key_ Sheet with Revision info, changed sheet
number, removed 408459-2-53-01

4 5/23/2011 Removed S-199X, changed 2-36" pipes to CBC

12 5/23/2011 Removed S-199X

30 5/23/2011 Revised Quantity, Revised Pay item Note

31-33 5/23/2011 Revised Quantity, Adjusted Subtotals

34 5/23/2011 Revised Quantity

35 5/23/2011 Revised inlet protection guantities

36 5{23/2011 Revised {urbidity barrier guantities

37 5/23/2011 Revised ditch pavement quantity

38, 39 52312011 Revised S-199W type; revised quantities

40, 41 512312011 Changed S-199X to NOT USED; changed $-199A to
5-199AA; Revised quantilies.

42,46, 47 5/23/2011 Revised Quantities

67, 69 5/23/2011 Labeled Exist. Pipe

71 52312011 Revised drainage; Riprap

73 5/23/2011 Revised GR., Added SUE info.

74 5232011 Revised GR.; Changed 5-203B to 8-203A and revised

' location; added S-203B, Added Misc. Asph. under bridge. _

75 512312011 Revised pipe length; Revised GR; Removed SUE infe; Added
Misc. Asph. under bridge.

78 5/23/2011 Moved S-213A

79 512312011 Moved S-218 and $-219

83 5/23r2011 Moved $-233 and 8-234

84. 85 5/23/2011  Adjusted GR
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g6 5/23/2011 Revised Limits of Milling and Resurfacing

109 5/23/2011 Revised Existing Topography

110 5/23/2011 Added “.. Steel Casing” note _

175,176 5/2312011 Revised section per drainage modification @ 2231+50 and
2232+20

177 5/23/2011 Revised section per drainage modification @ 2233+20

186 5/23/2011 Changed S-203B to S§-203A and revised location; Added
§-203B section.

187 572312011 Added section moved from sheet 186

192 5/23/2011 Revised section per 5-213A relocation

193 57232011 Revised section per $-218 relocation

194 5/23/2011 Revised section per S-219 relocation

204 52312011 Revised section per $-233 relocation

208 5/23/2011 Revised saction per $-234 relocation

220 5/23/2011 Revised slope at existing structure

249 57232011 Added extension Tie-In Length fo Box Culvert Data
Tables and Tie-In Length Note 7 for CD-18

252A-M 5§23/2011 New Box Culvert at SMF G3 replacing Pipes due to
FGT GM _

257 5/23/201 1 Revised drainage at SMF G3

268 512372011 Removed S-199VV data from tables

266A 5/23/2011 Added new sheet for S-199WV details and data

308 5f23/2011 Revised Berm, Earthwork

314, 315 5/23/2011 Revised GR,

320 5/23/2011 Revised GR.

330 512342011 Revised Berm, Earthwork

331 5/23/2011 Revised Earthwork

332 5/23/2011 Revised Berm, Earthwork

333 5/23/2011 Revised Earthwork

346, 347 5/23/2011 Revised Berm, Earthwork

348 5/23/2011 Revised Earthwork

351 -354 5/23/2011 Adjusted GR.

366, 367 52372011 Reviged Slope, Earthwork

419 512312011 Revised Earthwork
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479 5/2312011 Revised Drainage: Riprap

481, 482 5/23/2011 Revised GR.

483 572312011 Revised GR., Removed SUE info.

485,487 512312011 Revised silt fence; added turbidity barrier

491 5/23/2011 Revised silt fence; added turbidity barrier

492 493 5/23/2011 Adiusted GR.

497 5f23/2011 Added infet protection

499, 500 5/23/2011 Added silt fence

505 5/23/2011 Revised turbidity barrier at Cypress Creek

506 5/23/2011 Revised silt fence; added turbidity barrier

517 512372011 Revised Drainage

520 5f23/2011 Revised/Added Notes

524A 5/23/2011 Added Sheet

534 5/23/2011 Revised work zone to show drainage

550 5/23i2011 Added GR. reset

B2 512312011 Updated 408459-2 information

554, 555 5/23/2011 Adjusted GR.

581, 582 5/23/2011 Adjusted GR.

615 5/23/2011 Revised list of borings

623 51232011 Revised Drainage

625 5/23/2011 Revised GR., Added SUE info.

628, 627 5/23/2011 Revised GR.

636, 637 5/23/2011 Adjusted GR. .

S-2 51872011 Moved quantities for 700-48-13 and 700-48-1& from S-10 to

g-g 5/18/2011 Added sentence tc Note 11; added FPID to Notes 12 and 13.

S-9 5/18/2011 Moved DMS/static panel structure from Sta. 2260+00 to Sta.
2248+00.

5-10 5118/2011 Moved DMS/static panel structure from Sta. 2260+00 to Sta.
2248+00,

iT-1 5/23/2011 Added Sheet No. [T-53.

-2 5/23/2011 Revised quantities (see IT-4 for summary of quantity
changes).

T-3 5/23/2011 Revised duantities (see [T-4 for summary of quanfity

changes).
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IT-4 512372011 Revised quantities.

I1-5 5232611 Revised general and pay item notes.

iT-8 5/23/2011 Revised pole installation schedule.

IT-7 52372011 Revised project layout sheet to reflect new location of DMS
7.

IT-12 51232011 Moved DMS 7 from 2250+00 to 2248+00. Revised
corresponding electrical and communications design,

IT-13 5/23/2011 Moved DMS 7 from 2260+00 to 2248+00. Revised
corresponding electrical and communications design.

IT-14 512312611 Revised pull box |ocation.

IT-15 5/23/2011 Revised offset of CCTV 28 from 125’ to 130’

Fr-31 512372011 Replaced cross section at 2260+00 with the cross section_at
2248+00.

IT-34 5/23/2011 Revised detail.

iT-38 5/23/2011 Revised notes,

IT-38 52372011 Due to the new location of the sign, revised station and
upright dimensions (B and C) in the table for OHT-1,

IT-39 5232011 Boits, Nuts, Rods and Washers Note: Revised to specify
ASTM A325 bolts and ASTM A443 bent rods.

iT-44 5/23/2011 Rernoved soeil boring TB-68.

IT-45 5£23/2011 Removed soil borings TB-89 and TB-70.

IT-46 5/23/2011 Removed information _regarding_soil borings T8-68, TB-69
and TB-70.

IT-53 5[23/2011 Added sheet.

L-2 5f23/2011 Revised quantity on Pay ltem No. 715-14-11 for -9

L-3 5/23/2011 Revised guantity on fotal for Pay Itern No. 715-14-11

L-7 5/23/2011 Revised station for DMS Structure sign panel| 201

L-9 512312011 Revised station for DMS Structure sign 201 on Note 3

B-1 5/23/2011 Added shest B-8 to Index

B-2 5/23/2011 Added sheet B-8 to Index; Deleted FDGT Design
Standard Table

B-3 5/23/2011 Added Design Standard references to Notes

B8 5/23/2011 Added new sheet for Pre-stress Beam Temporary Bracing

B1-32 5/23i2011 Deleted Grooving Quantity since duplicated on B-4
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B1-36 5/23f2011 Modified Filter Fabric details at Sand-Cement Riprap

B1-37 Bf2312011 Modified Filter Fabric detzils at Sand-Cement Riprap

B2-3 5/23/2011 Added corrosion parameters and Lat./Long. to Soil Boring
sheet

Bz-4 5/23/2011 Reduced the number of Test Piles

B2-5 512312011 Changed Nominal Bearing Resistance. Min Tips, Test Piles,
Preforming, Scour Resistance; deleted old Note 12 and
added new notes due 1o Geotech Report revisions

B2-17 51232011 Deleted Grooving Quantity; Corrected Rebar Quantity

B2-22 512312011 Modified Filter Fabric details at Sand-Cement Riprap

B2-23 5232011 Maodified Filter Fabric details at Sand-Cement Riprap

BW-2 5/232011 Added Class 5 finish coating Note for MSE walls

Financial Project ID

410909-2-52-01

Sheet No(s}. Rev. Dale Description

IT-1 5/25f2011 Added revision note.

IT-6 57252011 Revised note 4.

77 5/25/2011 Added general note 15.

iT-42 Bf25/2011 Revised pole type.

iT-98 10 1T-100  5/25/2011 Added ground inspection box and notes.

IT-102 t0 1T-104 5/25/2011

Added ground inspection box and notes.

Financial Project ID

410909-9-52-01

Sheet No(s). Rev. Date Description

IT-1 5/23/11 Revised Sheets List, removed 408459-2-53-01, removed
iext

IT-3 5/23/11 Updated Quantities.

iT-5 52311 Updated Quantities.

iT-6_ 52311 Updaied General and Pay ltem Notes.

[T-7 52311 Updated project layout sheet due to DMS 7 relocation.

1T-8 5/23M11 Updated Device and Pole Schedule due to DMS 7

relocation.
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IT-9 52311 Removed coil from splice box. Coil is shown in PB plans.
Added note to plan sheet.

IT-13 5/23M1 Moved DMS 7 from Sta. 2260+00. Revised ali
associated pay item numbers and guantities,

IT-14 52311 Moved DMS 7 to Sta. 2248+00. Revised all asscciated pay
iterm numbers and quantities.

1T-15 523111 Revised pull box and FOC trunk fine location and guantities.

1T-16 52311 Revised CCTV #28 offset from 125’ to 130"

IT-32_ 52311 Revised cross section fo account for new location at Sta.
2248+00.

IT-35 5/23/11 Relocated DMS #7 and CCTV #26.

iT-36 512311 Relocated DMS #7 and CCTV #26. Revised legend.

IT-42 hf23i11 Revised detail.

IT-44 5/23111 Revised detail.

1T-47 5/23/11 Revised note.

iT-48 5/23/11 Revised note.

IT-50 572311 Revised detail.

IT-52 52311 Revised notes.

IT-54 523111 Revised detail.

Financial Project ID

5/27/2011

4038459-2-56-05

Revised “goes-with” note

Financial Project ID

405492-8-52-01

1 5/25{2011 Added revision no. 1 list of sheets, updated project
description

12 5f25/2011 Added manhole detail

15 5/25f2011 Added flowable fill table

16 5/25/2011 Updated drainage structure guantities

17 5/25/2011 Updated drainage structure quantities

18 52512011 Updated optional materials fable and notes

25 5/25f2611 Updated pipe size

26 5/25/2011 Updated pipe location and size
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27 5/25f2011 Added manhole deflection, added flowable fill to existing pipe

28 57252011 Added manhole deflection

46 5/25/2011 Updated pipe size

48 5/25/2011 Updated special gutter grade

73 512572011 Updated pipe size

74 5/25/2011 Updated pipe size and drainage structure type

75 5/26/2011 Updated drainage structure type

81 5f25/2011 Updated drainage structure type

123 5/25/2011 Added manhole deflection

154 5/25/2011 Updated tie-in slope

155 5/25/2011 Updated fie-in slope

156 5i25/2011 Updated tie-in slope

194 5£25/2011 Removed guantity tables

197 5/25/2011 Added manhole deflection

198 5/25/2011 Added manhole deflection

211 5i25/2011 Revised lane closure and detour timings

280 5f2512011 Updated uilify contacts

283 51252011 Added voltage to power lines

284 5/25/2011 Added voltage to power lines, corrected callout

285 572512011 Added voltage to power lines

286 5i25/2011 Added voltage to power lines, added and corrected callouts

287 5/25/2011____Added lighting info, added and corrected callouts

288 5/28/2011 Added lighting info, added and corrected callouts

289 5/25/2011 Added lighting info, added and corrected callouts

290 57252011 Coarrected callout

291 5/25/2011 Added voltage to power lines, added aﬁd corrected callouts,
added lighting info

292 5/25/2011 Added voltage to power lines, added and corrected callouts,
added lighting info

293 52512011 Added voltage to power lines, added lighting info

284 5/25/2011 Added voltage to power lines

295 5/25/2011 Added lighting info

296 5/25/2011 Added lighting info
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297 5/25/2011 Updated bid item notes

298 5/25/2011 Updated sheet pile wall data table

299 5/25/2011 Updated pay item number on notes

300 52512011 Updated lagaing details

3-2 51252011 Updated guantities

5-3 5/25/2011 Updated quantities

S-4 5£25/2011 Revised general notes

S-6 5f25/2011 Revised existing sign

S-8 5/25/2011 Revised R3-17 sign

S-10 5/25/2011 Removed R3-17 signs, rotated R1-2

S-12 51252011 Removed R3-17 sign

S-13 5f25/2011 Removed R3-17, W11-15, and W16-7P signs, rotated R1-2
sign

S-19 5/25/2011 Removed W11-15 signs

S-20 52512011 Changed location signs W11-12 and W16-7P

8-21 5/25/2011 Added stationing

S-22 5/25/2011 Updated stationing

S-28 52572011 Updated foundation notes

8-27 5/2512011 Updated grout pad notes

1-2 5/25f2011 Updated quantities

T-3 5/25f2011 Revised general notes

T-4 5f25/2011 Updated SOP, added controller elevation, added note

I-5 5/256/2011 Updated SOP, added controller elevation, added note

I-9 5/25f2011 Updated grout pad notes

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER : N/A
Sheet No(s). Rev. Date Description




Summary of Quantities {Trns*port): 408459-2-52-01

102-5-4

102-2-5
102-60 9 Rev H080.057 | 4,074,682 ED
102-71-14 ) Rev 89,699 LF 89,699 LF
102-71-24 9 Rev 134,376 LF 140,517 LF
102-74-1 ) Rev 3,166,517 ED | 3,163,171 ED
102-74-2 9 Rev 40,509 ED 37,359 ED
102-79 9 Rev 567,728 ED 560,686 ED
102-89-7 ) Rev 135 LO 136 LO
102-99 ) Rev 12,240 ED 12,151 ED
104-1 g Rev 8,157 SY . 8,221 8Y
104-19 ) Rev 44,026 SY 44 102 SY
107-1 ) Rev 16,300 AC 11,084 AC
107-2 9 Rev 16,300 AC 11,084 AC
110-1-1 ) Rev 288.32 AC 300.37 AC
120-1 9 Rev 870,642 CY 872,814 CY
121-70 g Rev 834 CY 100 CY
285-707 - Add - 4,634 SY
285-708 g Rev 127,461 SY 122,776 5Y
327-70-1 g Rev 6,605 SY 18,978 SY
334-1-12 9 Rev 12,331.2TN 13,376.5 TN
334-1-13 9 Rev 6,963.2 TN 7,080.7 TN
430-94-1 12 Rev 225 LF 2,012 LF
430-94-2 - Add - 420 LF
430-94-4 - Add - 419 LF
430-175-130 12 Rev 8,866 LF 8,879 LF
430-175-142 12 Rev 4,043 LF 4,040 LF
521-5-1
(Bridge No. 100678) 4 Del 798 LF -
521-5-6
{Bridge No. 100678) ) Add . 7o8 LF
530-3-4 15 Rev 568.1 TN 600.5 TN
546-72-51 15 Rev 20 PM 22 PM
550-10-120 15 Rev 9429 LF 8391 LF
550-10-222 15 Del 2880 LF -
550-80-124 15 Rev 5 4
550-60-224 156 Rev 10 9
556-1-6 15 Rev 387 LF 493 LF
556-1-7 15 Rev 918 LF 1055 LF
570-1-2 17 Rev 815,676 SY 822,069 SY
708-3 20 Del 9260 EA -
Included painted
710-80 20 Rev 118 markings in this
item
700-20-11 19 Rev 57 131
700-48-18 - Add - 3EA
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715-1-12 23 Rev 23,565 LF 23,310 LF
715-1-13 23 Rev 125,875 LF 130,240 LF
715-1-15 23 Rev 34,285 LF 35,500 LF
715-1-60 23 Rev 50,490 LF 54,900 LF
716-2-11 23 Rev 54,550 LF 55,955 LF
715-2-13 23 Rev 660 LF 595 LF
715-11-126 - Add - 4 EA
715-11-128 23 Del 4 EA -
715-14-11 23 Rev 263 EA 272 EA
715-14-14 - Add - 2 EA
715-14-51 23 Rev 16 EA 17 EA
635-1-11 24 Rev 42 EA 43 EA
641-2-12 - Add - 1EA
641-2-17 24 Det 4 EA -
649-1-16 - Add - 4 EA

G




Summary of Quantities {Trns*port): FPID: 408459-3-52-01

104-10-3

18

Revisad
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104-11 18 Revised 877
104-12 18 Revised 246
104-18 16 Revised 92
107-1 1Q Revised 61407 )
107-2 10 Revised 61497 4224 1
120-1 10 Revised 221847 221860
120-8 10 Revised 160544 161764
327-70-19 10 Revised 143846 143994
337-7-22 11 Revised 10048.9 10049.7
339-1 11 Revised 1412.6 1680.8
400-4-1 11 Revised 131.6 398.2
415-1-6 11 Revised 20320 75588
425-1-589 11 Revised 3 2
425-2-61 13 Revised 5] 8
425-2-62 13 Revised 6 5
425-2-91 13 Revised 17 14
430-175-118 13 Revised 2679 2382
430-175-130 13 Revised 4589 4578
430-175-136 13 Revised 6431 5741
430-175-142 13 Revised 3135 3156
430-175-148 13 Revisad 5821 5804
430-175-154 13 Revised 771 770
A430-175-248 13 Revised 195 198
430-982-138 14 Deleted 2 8]
455-34-5 5 Revised. 150 315
{Bridge No. 040061)
455-143-5 5 Revised 210 155
(Bridge No. 040061} |
455-146 5 Revised 4 2
{Bridge No. 040061)
- 524-1-2 16 ~ Revised 177 130
524-1-29 16 Revised 334 367
530-3-4 18 Revised 134.8 125.8
536-1-11 16 Revised 1874 2223
536-7 16 Deleted 53 0
536-85-25 16 Revised 15 17
538-1 16 Revised 20275 16987
715-14-11 23 Revised 47 48
783-4-112 30 Revised 134307 136982
783-5-1 30 Revised 37 38
783-6-1 30 Revised 9 8
783-7-1 30 Revised 104 107
785-1-13 30 Ravised 11 12
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Summary of Quantities (Trns*port): 410909-2-52-01, No Changes

Summary of Quantities (Trns*port): 410909-9-52-01

Yo

780-1-12 31A Revised 57504 59356
783-1-121 A Revised 2585 3070
783-1-123 31A Revised 31865 31770
783-2-31 31A Revised 192 188
783-3-11 31A Revised 9 8
783-4-111 31A Revised 1135 935
783-8-1 31A Revised 17121 19741
785-2-191 31A Revised 8 9

Summary of Quantities {Trns*port): 408459-2-56-05, no changes




21 0of 24

Summary of Quantities {Trns*port): 405492-8-52-01

]

TS

0102 60 9 REVISED 17314 19800
010271 14 9 REVISED 5085 6737
0102 74 1 9 REVISED 127525 101686
0102 74 2 9 REVISED 7463 7303

0102 76 9 REVISED 130 134

0102 79 9 REVISED 10498 7555
0102897 g REVISED 11 13

0102 99 ) REVISED 454 294
01021042 ; ADDED ; 265

0102107 - ADDED i 265

0104 1 9 REVISED 633 611

0104 18 9 REVISED 56 61

0120 1 9 REVISED 31220 31251

01206 9 REVISED 67868 68441

0121 70 9 ADDED i 3.34

0160 4 9 REVISED 45836 47082

0285701 9 REVISED 1556 1501

0285709 9 REVISED 40097 40152
0334 1 12 9 REVISED 752.4 824.1

033775 11 REVISED 404.5 4111
0337 7 32 11 REVISED 4210.1 3874.3

040012 11 REVISED 1 12
0425 1451 11 DELETED 1 .
0425 1351 11 REVISED 29 27
0425 1451 11 REVISED 1 3
0425 1452 11 REVISED 2 1




Summary of Quantities (Trns*port): 405492-8-52-01

22024

0425 2 61 12 REVISED 1 3
04252 62 12 ADDED - 1
04252 92 12 ADDED - 1
04255 - ADDED - 1
0430 94 1 12 ADDED - 292
0430 94 2 12 ADDED - 274
0430175118 12 REVISED 3607 3672
0430175124 12 REVISED 729 947
0430175130 12 REVISED 387 58
0430175142 12 ADDED - 23
0430175218 12 | REVISED 555 542
0430175224 12 REVISED 1014 1030
0430175230 12 ADDED - 162
0455133 2 - ADDED - 2527
0520110 14 REVISED 16850 16451
0522 2 14 REVISED 69 45
0524 11 14 REVISED 135 148
05551 1 19 ADDED - 233
055512 24 REVISED 792 292
057012 17 REVISED 63346 61018
0630112 22 REVISED 622 1492
0630113 - ADDED - 56
0635 1 11 22 REVISED 15 31
0649 31202 24 DELETED i -
0649 31203 24 REVISED 3 1




Summary of Quantities (Trns*port): 405492-8-52-01

0649 31215
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- ADDED - 2
0650 51311 24 REVISED 23 27
0653191 24 REVISED 10 14
0659101 24 REVISED 23 24
0652106 24 REVISED 69 78
0658167 24 REVISED 11 14
0665 13 25 REVISED 10 14
0700 20 11 19 REVISED 17 33
G700 20 60 19 ADDED - 8
G700 90 31 - ADDED - 2
0705 113 20 REVISED 13 32
0706 3 20 REVISED 1227 1538
0710 11123 17 REVISED 150 333
071011124 17 REVISED 701 806
0710 11125 17 REVISED 377 440
0710 11170 17 REVISED 3 32
0710 11180 20 REVISED 87 86
0710 1 12.90 20 REVISED 88 79
0710 80 20 ADDED - 1
0711 11111 20 DELETED 3.002 -
0711 11122 20 DELETED 4184 -
0711 11123 20 DELETED 951 -
0711 11124 20 DELETED 648 -
0711 11125 20 DELETED 1076 -
.071‘1 11131 20 DELETED 4.786 -




Summary of Quantities (Trns*port): 405492-8-52-01

24 of 24

0711 11151 20 DELETED 2G19 -
0711 11160 20 DELETED 19

0711 11170 20 DELETED 39 -
0711 11211 20 DELETED 2,148

Central Office Use:
Processed By:






