



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

OFFICE OF THE
SECRETARY

March 21, 2011

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2370

FINANCIAL PROJECT NUMBER(S): 428186 2 52 01

FEDERAL AID PROJECT NUMBER(S): 8887817A

COUNTY(IES): Nassau

**PROJECT NAME(S): (CR 115A), (CR 115), (Henry Smith Rd.) and (CR 119),
At Various Locations as Listed in the Plans**

BIDS TO BE RECEIVED: March 30, 2011

PLANS REVISION

Enclosed are prints from the plans of the subject project that have been revised as follows:

(SEE ATTACHED SHEETS FOR COMPLETE REVISION)

Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Contracts Administration Addenda Web Site at www.dot.state.fl.us/cc-admin/ to download Amendment No. 1, file T2370.001. (See the Amendment Instructions on the website for downloading and saving this file.)

If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Enclosures

DATE: 3/11/2011

1 of 2

TO: Project Review (CO-PROJREV)

FROM: Michael Carter, Project Manager

SUBJECT: **Revision Number** 01 - Letting (mo./yr.) 3/2011

Financial Project ID 428186-2-52-01 (Lead number only)

Proposal/Contract ID T2370

Federal Funds: No Yes Federal Aid No. 8887 817 A

County Nassau

State Road No. Various

Concurred by: Kate O. Shey Date: 3-10-11
Signature of DDE, DCPME or DSDE

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. Approved By: Seena Mashor Date: 3/10/11
Signature of District Specifications Office

If FA Oversight, Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: [Signature] Date: 3/17/11
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
Description _____

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (3 Sheets)

CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)

DATE: 3/11/2011

2 of 2

Financial Project ID 428186-2-52-01 (Lead number only)

Proposal/Contract ID T2370

PLANS REVISION NUMBER 01

<u>Sheet Nos.</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>3/11/2011</u>	<u>Listed Revisions</u>
<u>2</u>	<u>3/11/2011</u>	<u>See Summary of Quantities Table below</u>
<u>5</u>	<u>3/11/2011</u>	<u>Deleted Litter Removal & Mowing Boxes</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet Nos.</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
107-1	2	Del	11 AC	0
107-2	2	Del	11 AC	0

Central Office Use:

Processed By: _____