



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

OFFICE OF THE
SECRETARY

March 21, 2011

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4286

FINANCIAL PROJECT NUMBER(S): 421691 1 52 01

FEDERAL AID PROJECT NUMBER(S): 0921137P

COUNTY(IES): Palm Beach

**PROJECT NAME(S): SR 802 (Lake Worth Rd.), From SR 7 (US 441)
To A Pt. W of Turnpike Overpass**

BIDS TO BE RECEIVED: March 30, 2011

PLANS REVISION

Enclosed are prints from the plans of the subject project that have been revised as follows:

(SEE ATTACHED SHEETS FOR COMPLETE REVISION)

Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Contracts Administration Addenda Web Site at www.dot.state.fl.us/cc-admin/ to download Amendment No. 1, file T4286.001. (See the Amendment Instructions on the website for downloading and saving this file.)

If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Enclosures

DATE: 3/9/2011 1 of 2

TO: Project Review (CO-PROJREV)

FROM: John Thompson, P.E., Project Manager 

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo./yr.) 03/2011


Financial Project ID 421691-1-52-01 (Lead number only)

Proposal/Contract ID T4286

Federal Funds: No Yes Federal Aid No. 0921-137-P

County Plam Beach State Road No. 802


Concurred by:  Date: _____
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. Approved By:  Date: 3/10/11
Signature of District Specifications Engineer

If FA Oversight, Authorized By: _____ Date: _____
Print Name of FRWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By:  Date: 3/9/11
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (2 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)

DATE: 3/9/2011

2 of 2

Financial Project ID 421691-1-52-01 (Lead number only)

Proposal/Contract ID T4286

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>3/9/2011</u>	<u>Listed Rvisions</u>
<u>30</u>	<u>3/9/2011</u>	<u>Modified Phase IB construction sequence & added note.</u>
_____	_____	_____

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity

Central Office Use:

Processed By: _____