



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

OFFICE OF THE
SECRETARY

February 25, 2011

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6240

FINANCIAL PROJECT NUMBER(S): 418423 2 52 01 and 418423 2 56 01

FEDERAL AID PROJECT NUMBER(S): 4751143P

COUNTY(IES): Miami-Dade

PROJECT NAME(S): SR 826 (Palmetto Expy.), From NW 67 Ave. To NW 47 Ave.

BIDS TO BE RECEIVED: March 30, 2011

PLANS REVISION

Enclosed are prints from the plans of the subject project that have been revised as follows:

(SEE ATTACHED SHEETS FOR COMPLETE REVISION)

Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE **NUMBER ONE**

The 2010 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for this project, dated January 18, 2011, are revised to include the Supplemental Specifications Package 5 page(s) dated February 8, 2011.

To view the Supplemental Specifications Package(s) for this project, please visit the Contracts Administration Office Addenda Web Site at: www.dot.state.fl.us/cc-admin/.

Addendum No. 1
February 25, 2011
Page Two

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Contracts Administration Addenda Web Site at www.dot.state.fl.us/cc-admin/ to download Amendment No. 1, file T6240.001. (See the Amendment Instructions on the website for downloading and saving this file.)

If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in cursive script that reads "Juanita Moore".

Juanita Moore, Manager
Contracts Administration Office

JM:cc

Enclosures

Revision Memo

MS

DATE: February 8, 2011 (*Posting date: February 14, 2011*) 1 of 2

TO: Project Review (CO-PROJREV)

FROM: Daniel Iglesias, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo. /yr.) 3/2011

Financial Project ID 418423-2-52-01 (Lead number only)

Proposal/Contract ID: T6240

Federal Funds: No Yes Federal Aid No. 4751 143 P

County: Miami-Dade State Road No. 826

Concurred by: *[Signature]* Date: 2/8/11
Signature of DDE, DCPME or DSDE

I have reviewed for effects on the Specifications Package and a package revision is

is not required. Approved By: *[Signature]* Date: 2/8/11
Signature of District Specifications Engineer

If FA Oversight Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (5 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages):

PLANS REVISION NUMBER 1 (2 Sheets):

CONTRACT TIME REVISED: No Yes (if yes, _____ Calendar Days)

