



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

May 17, 2011

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1403

FINANCIAL PROJECT NUMBER(S): 194485 1 52 01 and 194485 1 56 02

FEDERAL AID PROJECT NUMBER(S): 3991067P

COUNTY(IES): Highlands

PROJECT NAME(S): SR 25 (US 27), From A Pt. N of W Lake Isis Ave. To the Polk Co. Line

BIDS TO BE RECEIVED: May 25, 2011

PLANS REVISION CD

Enclosed are prints on CD from the plans of the subject project that have been revised as follows:

(SEE ATTACHED SHEETS FOR COMPLETE REVISION)

Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE **NUMBER ONE**

The 2010 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for this project, dated February 25, 2011, are revised to include the Supplemental Specifications Package 51 page(s) dated May 10, 2011.

To view the Supplemental Specifications Package(s) for this project, please visit the Contracts Administration Office Addenda Web Site at: www.dot.state.fl.us/cc-admin/.


Addendum No. 2
May 17, 2011
Page Two

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Contracts Administration Addenda Web Site at www.dot.state.fl.us/cc-admin/ to download Amendment No. 2, file T1403.002. (See the Amendment Instructions on the website for downloading and saving this file.)

If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,




Juanita Moore, Manager
Contracts Administration Office


JM:cj

Enclosures

DATE: 5/16/2011 1 of 11
TO: Project Review (CO-PROJREV)
FROM: Nathan L. West, P.E., Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 05/2011
Financial Project ID 194485-1-52-01 (Lead number only)
Proposal/Contract ID T1403

Federal Funds: No Yes Federal Aid No. 3991 067 P
County Highlands State Road No. 25


Concurred by:  Date: 5/13/11
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. Approved By:  Date: 5-12-2011
Signature of District Specifications Engineer

If FA Oversight, Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By:  Date: 5/16/11
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (51 Pages).
 REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 PLANS REVISION NUMBER 1 (204 Sheets):
CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)
-

DATE: 5/16/11

2 of 11

Financial Project ID 194485-1-52-01 (Lead number only)

Proposal/Contract ID T1403

PLANS REVISION NUMBER 1

<u>Sheet No(s)</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/11/2011</u>	<u>Listed Revisions</u>
<u>2A</u>	<u>5/11/2011</u>	<u>Revised Quantities</u>
<u>2B</u>	<u>5/11/2011</u>	<u>Revised Quantities</u>
<u>2C</u>	<u>5/11/2011</u>	<u>Revised Quantities</u>
<u>2D</u>	<u>5/11/2011</u>	<u>Revised Quantities</u>
<u>5</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>6</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>7</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>17</u>	<u>5/11/2011</u>	<u>Adjusted Earthwork Quantity</u>
<u>19</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>21</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>22</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet due to Median Changes</u>
<u>23</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>24</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>25</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>26</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>27</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>28</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet due to Median Changes</u>
<u>38</u>	<u>5/11/2011</u>	<u>Added SB Directional Median Opening</u>
<u>39</u>	<u>5/11/2011</u>	<u>Revised Median</u>
<u>40</u>	<u>5/11/2011</u>	<u>Added NB Directional Median Opening</u>
<u>43</u>	<u>5/11/2011</u>	<u>Revised Median</u>
<u>44</u>	<u>5/11/2011</u>	<u>Added Full Median Opening</u>
<u>45</u>	<u>5/11/2011</u>	<u>Closed Full Median Opening</u>

DATE: 5/16/11

3 of 11

Financial Project ID 194485-1-52-01 (Lead number only)

Proposal/Contract ID T1403

PLANS REVISION NUMBER 1

<u>Sheet No(s)</u>	<u>Rev. Date</u>	<u>Description</u>
<u>46</u>	<u>5/11/2011</u>	<u>Added NB Directional Median Opening</u>
<u>48</u>	<u>5/11/2011</u>	<u>Added NB Directional Median Opening</u>
<u>50</u>	<u>5/11/2011</u>	<u>Added SB Directional Median Opening</u>
<u>51</u>	<u>5/11/2011</u>	<u>Revised Median</u>
<u>53</u>	<u>5/11/2011</u>	<u>Revised Median</u>
<u>54</u>	<u>5/11/2011</u>	<u>Added NB Directional Median Opening</u>
<u>62</u>	<u>5/11/2011</u>	<u>Revised Storm Sewer Profiles</u>
<u>63</u>	<u>5/11/2011</u>	<u>Revised Storm Sewer Profiles</u>
<u>64</u>	<u>5/11/2011</u>	<u>Revised Storm Sewer Profiles</u>
<u>70</u>	<u>5/11/2011</u>	<u>Added NB Directional Median Opening</u>
<u>71</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>73</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>74</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>75</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>76</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>77</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>78</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>79</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>80</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>82</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>83</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>84</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>92</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>93</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>94</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>95</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>96</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>97</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>98</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>99</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>

DATE: 5/16/11

4 of 11

Financial Project ID 194485-1-52-01 (Lead number only)

Proposal/Contract ID T1403

PLANS REVISION NUMBER 1

<u>Sheet No(s)</u>	<u>Rev. Date</u>	<u>Description</u>
<u>101</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>102</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>103</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>108</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>109</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>110</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>111</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>112</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>113</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>114</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>115</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>116</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>117</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>118</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>119</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>120</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>121</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>122</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>123</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>124</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>124A</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>124B</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>124C</u>	<u>5/11/2011</u>	<u>Revised Entire Sheet Due to Median Changes</u>
<u>138</u>	<u>5/11/2011</u>	<u>Drainage Design Changes to Accommodate Median Opening Revisions</u>
<u>154</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>155</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>156</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>157</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>

DATE: 5/16/11

5 of 11

Financial Project ID 194485-1-52-01 (Lead number only)

Proposal/Contract ID T1403

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>158</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>159</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>160</u>	<u>5/11/2011</u>	<u>Revised Earthwork Quantities</u>
<u>167</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>168</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>169</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>170</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>171</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>172</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>173</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>174</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>175</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>179</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>180</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>181</u>	<u>5/11/2011</u>	<u>Revised Earthwork Quantities</u>
<u>184</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>185</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>186</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>193</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>194</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>195</u>	<u>5/11/2011</u>	<u>Revised Cross Section Due to Median Changes</u>
<u>207</u>	<u>5/11/2011</u>	<u>Revised Summary of Earthwork</u>
<u>234</u>	<u>5/11/2011</u>	<u>Modified Notes For Clarification</u>
<u>239</u>	<u>5/11/2011</u>	<u>Changed Temp. Asphalt Qty.</u>
<u>241</u>	<u>5/11/2011</u>	<u>Added Temp. Asphalt Qty.</u>
<u>243</u>	<u>5/11/2011</u>	<u>Changed Temp. Asphalt Qty.</u>
<u>246</u>	<u>5/11/2011</u>	<u>Adjusted MOT Due to Median Changes</u>
<u>247</u>	<u>5/11/2011</u>	<u>Adjusted MOT Due to Median Changes</u>
<u>248</u>	<u>5/11/2011</u>	<u>Adjusted MOT Due to Median Changes</u>
<u>249</u>	<u>5/11/2011</u>	<u>Adjusted MOT Due to Median Changes</u>
<u>257</u>	<u>5/11/2011</u>	<u>Added SB Directional Median Opening</u>
<u>258</u>	<u>5/11/2011</u>	<u>Revised Median</u>
<u>259</u>	<u>5/11/2011</u>	<u>Added NB Directional Median Opening</u>
<u>262</u>	<u>5/11/2011</u>	<u>Revised Median</u>

DATE: 5/16/11

6 of 11

Financial Project ID 194485-1-52-01 (Lead number only)

Proposal/Contract ID T1403

PLANS REVISION NUMBER 1

<u>Sheet No(s)</u>	<u>Rev. Date</u>	<u>Description</u>
263	5/11/2011	Added Full Median Opening
264	5/11/2011	Closed Full Median Opening
265	5/11/2011	Added NB Directional Median Opening
267	5/11/2011	Added NB Directional Median Opening
269	5/11/2011	Added SB Directional Median Opening
270	5/11/2011	Revised Median
272	5/11/2011	Revised Median
273	5/11/2011	Added NB Directional Median Opening
S-2	5/11/2011	Revise Quantity
S-3	5/11/2011	Revise Quantity
S-4	5/11/2011	Revise Quantity
S-11	5/11/2011	Adjusted S&PM Due to Median Changes
S-12	5/11/2011	Adjusted S&PM Due to Median Changes
S-13	5/11/2011	Adjusted S&PM Due to Median Changes
S-16	5/11/2011	Adjusted S&PM Due to Median Changes
S-17	5/11/2011	Adjusted S&PM Due to Median Changes
S-18	5/11/2011	Adjusted S&PM Due to Median Changes
S-19	5/11/2011	Adjusted S&PM Due to Median Changes
S-20	5/11/2011	Adjusted S&PM Due to Median Changes
S-21	5/11/2011	Adjusted S&PM Due to Median Changes
S-22	5/11/2011	Adjusted S&PM Due to Median Changes
S-23	5/11/2011	Adjusted S&PM Due to Median Changes
S-25	5/11/2011	Adjusted S&PM Due to Median Changes
S-26	5/11/2011	Adjusted S&PM Due to Median Changes
L-2	5/11/2011	Revised Quantities
L-3	5/11/2011	Revised Quantities
L-4	5/11/2011	Revised Quantities
L-13	5/11/2011	Added SB Directional Median Opening
L-14	5/11/2011	Revised Median
L-15	5/11/2011	Added NB Directional Median Opening
L-18	5/11/2011	Revised Median
L-19	5/11/2011	Added Full Median Opening
L-20	5/11/2011	Closed Full Median Opening

DATE: 5/16/11

8 of 11

Financial Project ID 194485-1-52-01 (Lead number only)

Proposal/Contract ID T1403

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>37</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>38</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>39</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>40</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>41</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>42</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>43</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>44</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>45</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>46</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>47</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>48</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>49</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>50</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>51</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>52</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>53</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>54</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>55</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>56</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>57</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>58</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>59</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>
<u>60</u>	<u>5/11/2011</u>	<u>Modified Entire Sheet</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-51</u>	<u>5/11/2011</u>	<u>Deleted and Replaced Pages 291-338 of Specifications Package</u>

DATE: 5/16/11

9 of 11

Financial Project ID 194485-1-52-01 (Lead number only)Proposal/Contract ID T1403PLANS REVISION NUMBER 1**Summary of Quantities (Trns*port)**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0104-1	2A	Rev.	150,007 SY	17,405 SY
0104-18	2A	Rev.	61 EA	71 EA
0110-1-1	2A	Rev.	1 LS	1 LS (50.34 AC)
0120-1	2A	Rev.	57,664 CY	57,947 CY
0120-6	2A	Rev.	31,679 CY	29,907 CY
0160-4	2A	Rev.	75,613 SY	77,934 SY
0285-709	2A	Rev.	40,073 SY	43,194 SY
0327-70-8	2A	Rev.	104,852 SY	106,048 SY
0334-1-14	2A	Rev.	21,547.1 TN	22,124.8 TN
0334-1-24	2A	Rev.	17,586.5 TN	18,073.3 TN
0337-7-22	2A	Rev.	6,410.9 TN	6,588.2 TN
0425-1331	2A	Rev.	19 EA	9 EA
0425-1341	2A	Del.	1 EA	0
0425-1351	2A	Rev.	18 EA	23 EA
0425-1471	2A	Rev.	18 EA	28 EA
0430-175-118	2A	Rev.	7,389 LF	7,624 LF
0430-175-124	2A	Rev.	2,214 LF	2,226 LF
0430-175-136	2A	Rev.	1,471 LF	1,460 LF
0430-175-218	2A	Rev.	301 LF	323 LF
0436-1-1	2B	Rev.	237 LF	257 LF
0520-1-7	2B	Rev.	15,748.0 LF	11,762.0 LF
0520-5-11	2B	Rev.	1,112 LF	2,843.0 LF
0520-5-16	2B	Rev.	4,353.0 LF	4,127.0 LF
0520-70	2B	Rev.	75 SY	180 SY
0570-1-2	2B	Rev.	162,565 SY	158,226 SY
0700-20-11	2C	Rev.	68 AS	75 AS
0700-20-60	2C	Rev.	170 AS	172 AS
0705-11-1	2C	Rev.	22 EA	37 EA
0710-11-190	2C	Rev.	11 SF	24.9 SF
0710-11-290	2C	Rev.	391 SF	436.3 SF
0715-14-11	2C	Rev.	30 EA	150 EA

DATE: 5/16/11

10 of 11

Financial Project ID 194485-1-52-01 (Lead number only)

Proposal/Contract ID T1403

PLANS REVISION NUMBER 1

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
FPID 194485-1-56-02				
0425-5-1	-	Add.	0	5 EA
1050-11-224	2D	Rev.	994 LF	1981 LF
1050-16-004	2D	Rev.	1811 LF	2798 LF
1055-11-414	2D	Rev.	56 EA	64 EA
1644-800	2D	Rev.	2 EA	3 EA

Central Office Use:

Processed By: _____

DATE: 5/16/11

11 of 11

Financial Project ID 194485-1-52-01 (Lead number only)

Proposal/Contract ID T1403

PLANS REVISION NUMBER 1

REMINDER

PROCESS:

1. Fill out headings.
2. On oversight projects, get FHWA concurrence. Print name of FHWA Engineer and date.
3. Get concurrence signature from the District Director of Transportation Development or designee.
4. Get signature of the District Specifications Engineer.
5. Revisions received in the Project Review Office within 15 work days of the letting must be approved by the District Secretary. Notify Project Review. Revisions are not allowed within 5 work days of the letting.
6. For Supplemental Specification Packages, fill in the Rev. Date, number of pages and a brief description.
7. Enter the sheet number and:
Describe new pay item number, Rev. Date with old quantity and new quantity, deleted pay item number only, or revised quantities; by entering pay item number with old and new quantities.
8. On bridges indicate "each bridge number" with corrected changes.
9. If a revision will impact the utility plans, adjustments or schedules, provide a copy of the revision memo and affected plan sheets to the District Utilities Engineer.
10. Any change to any pay item, requires replacement of the entire Proposal Summary of Pay Items.
11. Email the Revision approval to Project Review Section (CO-PROJREV) to unlock the summary of pay items.
12. Email Revision Memo to Project Review.

REVISED DOCUMENTS:

1. Revised sealed plans sheets including Summary of Pay Items.
2. Revised District Cost Estimate if federally funded.
3. Revised sealed Supplemental Specifications Package.

COMPUTATIONS:

Show Financial Project ID on revised computation book sheets, and make available to the District Construction Engineer.