Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

May 19, 2011

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3226
FINANCIAL PROJECT NUMBER(S): 220773 4 52 01
COUNTY(IES): Washington
PROJECT NAME(S): SR 79, From Strickland Rd. To A Pt. N of Mill Branch Br.

BIDS TO BE RECEIVED: May 25, 2011

PLANS REVISION

Enclosed are prints from the plans of the subject project that have been revised as follows:

(SEE ATTACHED SHEETS FOR COMPLETE REVISION)

Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Contracts Administration Addenda Web Site at www.dot.state.fl.us/cc-admin/ to download Amendment No. 2, file T3226.002. (See the Amendment Instructions on the website for downloading and saving this file.)

If you are a PROPOSAL HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore

Juanita Moore, Manager
Contracts Administration Office

JM:cc

Enclosures

DATE: May 17, 2011
TO: Project Review (CO-PROJREV)
FROM: Donald Rogers, P.E., Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 2 - Letting (mo./yr.) May / 2011
Financial Project ID 220773-4-52-01 (Lead number only)
Proposal/Contract ID T3226
Federal Funds: ☒ No ☐ Yes Federal Aid No. N/A
County Washington State Road No. 79

Concurred by: _____ Date: 5/17/11
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☐ is not ☒ required. Approved By: _____ Date: 5/17/11
Signature of District Specifications Engineer

If FA Oversight, Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: _____ Date: _____
Signature of District Secretary

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).
☐ REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
☒ PLANS REVISION NUMBER 2 (4 Sheets).
CONTRACT TIME REVISED: ☒ No ☐ Yes (If yes, _____ Calendar Days)

DATE: May 17, 2011

Financial Project ID 220773-4-52-01 (Lead number only)

Proposal/Contract ID T3226

PLANS REVISION NUMBER 2

Sheet No(s).	Rev. Date	Description
1	5/17/2011	Added revision footnote
2	5/17/2011	Deleted Pay Item 400-4-4 and Added Pay Item 400-2-4
3	5/17/2011	Updated trans*port
B1-1	5/17/2011	Deleted Concrete Additive Notes

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

Sheet No(s).	Rev. Date	Description

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
400-4-4	2	Delete	1011 CY	0.0
400-2-4	2	Add	**0.0**	1011 CY

Central Office Use:
Processed By: _____