Florida Department of Transportation

RICK SCOTT 605 SUWG nnee S'“'eef ANANTH PRASAD, P.E.
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY

October 4, 2011

ADDENDUM NO. 1

TO:  PROSPECTIVE BIDDERS AND PLLAN HOLDERS

PROPOSAL/CONTRACT ID: T7116

FINANCIAL PROJECT NUMBER(S): 403766 1 52 01 and 403766 1 52 (02
FEDERAL AID PROJECT NUMBER(S): 1701014P

COUNTY(ES): Pasco

PROJECT NAME(S): SR 595 (Alt. US 19), From Pinellas Co. Line To SR 55 (US 19)

BIDS TO BE RECEIVED: October 26, 2011

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at
https://www3.dot.state. fl.us/ContractProposalProcessingOnlineOrdering/ to download the Plans Revision from
your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAIL SPECIFICATIONS PACKAGE
NUMBER ONKE

The 2010 Edition of the Florida Department of Transportation Standard Specifications and the original
Specifications Package for the project, dated August 11, 2011, are revised to include the Supplemental
Specifications Package 3 page(s) dated September 28, 2011.

Please go to the Online Ordering Web Site at
https://www3.dot.state. fl.us/ContractProposalProcessingOnlineOrdering/ to download the Supplemental
Specifications Package(s) for this project from your Order History.
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AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web
Site at https://www3.dot.state. fl.us/ContractProposalProcessingOnlineOrdering/ to download
T7116Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite
Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of
Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.
Sincerely,
Juanita Moore, Manager
Contracts Administration Office

IM:cc

Attachment



DATE: September 28, 2011 | 10f3

TO: Project Review (CO-PROJREV) :
JM 2 Thseol TS erman
Jamal 1a, Project Manager /o

FROM:
COPIES:  .DDE, DCPME
SUBJECT: Revision Number 1, Supplemental Number 1 — Letting October, 2011

Financial Project ID 403766-1-52-01 (Lead number only)
Proposal/Contract iD 17116 _

Federal Funds: [JNo [gYes Federal Aid No. 1701-014 P
County Pasco A State Road No. 595

/1 pate: €0/3/ 11

or of Transportation Development or Designee
I have reviewed for effects on the Specifications Package and a package revision is__[X
is not_[ ] required.

Approved By: . Date:_lio -2~
: Signature of District Specifications ngineer

If FA Oversight, Authorized By: Date:
Print Name of  HWA Engineer

" REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15
WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT

pat

Concurred by:S

g

SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THELETTING.
Approved By: Date:

Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1{_3 Pages).
[] REISSUED SPECIFICATIONS PACKAGE_____( Pages).

. [ PLANS REVISION NUMBER 1 (35 Sheets): ' .

CONTRACT TIME REVISED: No [JYes (ifyes,____ Calendar Days)




DATE: September 28, 2011 ' 2c¢f3

Financial Project ID  403766-1-52-01 (Lead number only)

Proposai/Contract ID T7116

PLANS REVISION NUMBER 1
Shesat No(s).. Rev. DateDescription

1 972311
2 9/23/11
8 . 9/23/11
9 9/23/11
10 9/23/11
1 9/23/11 -
12 9/23/11
15 9/23/11
31 9/23/11
34 92311
35 9/23/11
48 9123111
49 9/23/11
50 9/23/11
51 9/23/11
54 9/23/11
55 9/23/11
56 9/23M11
80-82A  9/23/11
828 923111
85 9/23/11
. 99 | 9/23/11
100 9/23/11
101-108 923111

S4- 7 9/23/M1

Revised page numbers

Updated TRNS*PORT

Removed fence and gate, adjusted quantities
Updated quantity

Modified S-1 through S-5, and updated quantities
Added columns and updated duantities

Modified structure classification

Changed pond

Removed ditch

Modified note

Modified S-1, S-1A, S-1B, S-2 and updated pond names
Added S-3, modified S-4 and S-5

Revised pond : '
Modified typical section to reflect double pond

Modified structure S-4

Updated pond layout

Moved sidewalk and updated earthwork
Updated earthwork |
Changed pond

Chanded pond and earthwork summary

- Maodified pond . drainage structures, and sediment barrier

Added VWH’s and nofe

Changed pond, added notes, removed contacts, added
R iabels : :

Added RAY labhels
Changed sign offset




DATE: September 28, 2011

Financial Project|D  403766-1-52-01.(Lead number ohly)
Proposal/Contract iD 17116

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

Sheet Nofs).
3 9.28.11

Rev. DateDescription

Inserted SP0070202, Discharge To Or Works Or
Structures In Navigable Waters Of The U.S., Waters Of
The U.S. And Waters Of The State

Summary of Quantities (Trns*port)

Pay item Sheet No. Add./Del./Rev. | OId Quantity New Quantity
104-1 Comp. Book Revised 2039 2045
104-10-3 9 Revised 9298 9193
104-19 Comp. Book Revised 2039 2045
120-1 828 Revised 5157 5385
120-6 828 Revised 1036 999
425-1-5621 tk! Revised: 4 3
425-1-549 11 Revised 4 3.
425-1-551 1 - Revised 10 -8
425-2-101 11 Added 0 1
425-2-61 ik Revised 2 1
430-175-118 11 Revised 727 653
4306-175-124 11 Revised 692 770
430-982-125 1 Revised 2 3
430-982-129 11 Added 0 2
5221 Comp. Book Revised . 4482 4479
550-10-221 8 Deleted 411 0
550-60-232 8 Deleted 1 0
570-1-2 Comp. Book Revised 20386 20451

Central Office Use:

Processed By:




REVISION JUSTIFICATION
For
403766-1-52-01 & 403766-1-52-02
(T7116)
Pasco County
SR 595 (Alt US 19) from Pinellas County Line to SR 55 (US 19)

September 29, 2011

Revision 1 {(Rev 1)
This plans revision modifies the storngwater management fac1hty at the cormer of SR 595

(Alt US 19) and Anclote Boulevard to accommodate requests by Progress Energy-
Transmission that will accommodate their maintenance operations. Progress Energy-
Transmission agreed to provide a utility work schedule with the agreement fo make the

plans revisions. . . :
It was not known until after the post first mail subinittal that Progress Energy- W

Transmission owned an easement in which the stormwater management facility is
located. The revisions were done in order to secure the utility work schedule.

Supplemental 1 (Suppl)
This Supplemental Specification revision to the Specification Package is to add the

Special Provision SP0070202 (Discharge to or Work or Structures in Navigable Waters
of the US, Waters of the US and Waters of the State).

This Special Provision was not included in the Second Mail Specification Package and is
required per the Environmental Permit Certification dated May 19, 2011.

- The project, which lets on 10/26/2011, is currently 19 working days from leiting.

Reguested Action:

Signatures of: Debbie Hunt, Distriet Director of Transportation Development




