Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

September 19, 2011

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5408
FINANCIAL PROJECT NUMBER(S): 414977 1 52 01
FEDERAL AID PROJECT NUMBER(S): 8543002U
COUNTY(IES): Brevard
PROJECT NAME(S): SR 501, From SR 520 To Michigan Ave.

BIDS TO BE RECEIVED: September 28, 2011

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2010 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated July 26, 2011, are revised to include the Supplemental Specifications Package 15 page(s) dated September 14, 2011.

Please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Supplemental Specifications Package(s) for this project from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download T5408Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore

Juanita Moore, Manager
Contracts Administration Office

JM:cc

Attachment

DATE: 9/15/2011

TO: Project Review (CO-PROJREV)

FROM: Zabrina S. Penton, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 09/2011

Financial Project ID 414977-1-52-01 (Lead number only)

Proposal/Contract ID T5408

Federal Funds: ☐No ☒Yes Federal Aid No. 8543002U

County Brevard State Road No. 501

Concurred by: A K Brennan Date: 9/16/11
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision **is** ☒ **is not** ☐ required. Approved By: Ed Kostay Date: 9/16/11
Signature of District Specifications Engineer

If FA Oversight, Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: for Signature of District Secretary Date: SEP 19 2011

☒ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (15 Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

☒ PLANS REVISION NUMBER 1 (2 Sheets):

CONTRACT TIME REVISED: ☒No ☐Yes (If yes, _____ Calendar Days)

DATE: 9/14/2011

Financial Project ID 414977-1-52-01 (Lead number only)

Proposal/Contract ID T5408

PLANS REVISION NUMBER 1

Sheet No(s).	Rev. Date	Description
T-1	9/15/2011	Added: "Signalization Plan T-10 (revised 9/15/11)
T-10	9/15/2011	Updated Assembly numbers, pole types.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

Sheet No(s).	Rev. Date	Description
1-15	9/14/2011	Deleting "SS9160000",and Substituting "SS9160000"

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity

Central Office Use:
Processed By: _____