



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.  
SECRETARY

April 18, 2012

### ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5417**

**FINANCIAL PROJECT NUMBER(S): 407355 4 52 01**

**COUNTY(IES): Volusia**

**PROJECT NAME(S): SR 415, From A Pt. N of Reed Ellis Rd. To A Pt. N of Acorn Lake Rd.**

---

**BIDS TO BE RECEIVED: April 25, 2012**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T5417Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager  
Contracts Administration Office

JM:kl

Attachment

[www.dot.state.fl.us](http://www.dot.state.fl.us)

DATE: 4/16/2012  
 TO: Project Review (CO-PROJREV)  
 FROM: Andrew DeWitt, PE, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: Revision Number 1 - Letting (mo./yr.) 04/2012  
 Financial Project ID 407355-4-52-01 (Lead number only)  
 Proposal/Contract ID T5417  
 Federal Funds:  No  Yes Federal Aid No. \_\_\_\_\_  
 County Volusia State Road No. 415  
 Concurred by: AK Brennan Date: 4/16/12  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
 is not  required. Approved By: [Signature] Date: 4/16/12  
Signature of District Specifications Engineer

If FA Oversight, Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.  
 NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: [Signature] Date: 4-16-12  
Signature of District Secretary  
FOR NORAPPE DOWNS

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ ( \_\_\_\_\_ Pages).
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ ( \_\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 1 (7 Sheets):
- CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Calendar Days)

DATE: 4/16/2012

2 of 3

Financial Project ID 407355-4 (Lead number only)

Proposal/Contract ID T-5417

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/16/2012</u>	<u>Plans Revised</u>
<u>2</u>	<u>4/16/2012</u>	<u>updated due to trnsport</u>
<u>2a</u>	<u>4/16/2012</u>	<u>updated due to trnsport</u>
<u>2b</u>	<u>4/16/2012</u>	<u>removed 635-1-15, added 783-2-31, 783-2-32, 783-3-11</u>
<u>2c</u>	<u>4/16/2012</u>	<u>added 783-3-12, 783-3-16, 783-5-1 &amp; 783-6-1</u>
<u>T-2</u>	<u>4/16/2012</u>	<u>added pay items for fiber optic connections and hardware</u> <u>Removed pay item 635-1-15.</u>
<u>T-6</u>	<u>4/16/2012</u>	<u>add pay items for fiber optic connections and hardware</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities (Trns\*port)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
635-1-15	2B	Delete	3	0
783-2-31	2B	Add	0	24
783-2-32	2B	Add	0	72
783-3-11	2B	Add	0	2
783-3-12	2B	Add	0	2
783-3-16	2C	Add	0	2
783-5-1	2C	Add	0	1
783-6-1	2C	Add	2	2

Central Office Use:

Processed By: \_\_\_\_\_