



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

March 23, 2012

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6274

FINANCIAL PROJECT NUMBER(S): 425637 1 52 02, 425637 1 52 01 and 428476 2 52 01

FEDERAL AID PROJECT NUMBER(S): 4751155P

COUNTY(IES): Miami-Dade

PROJECT NAME(S): SR 826 (Palmetto Expressway), SR 7 (US 441) and SR 9, From NW 13th Ave. To Turnpike I-95 Connector

BIDS TO BE RECEIVED: April 25, 2012

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2010 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated February 16, 2012, are revised to include the Supplemental Specifications Package 3 page(s) dated March 5, 2012.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum No. 1
March 23, 2012
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T6274Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Juanita Moore, Manager
Contracts Administration Office

JM:kl

Attachment

Revision Memo

DATE: March 14, 2012 REVISED
TO: Project Review (CO-PROJREV)
FROM: Ali Toghiani, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 1** - Letting (mo. /yr.) April/2012
Financial Project ID 425637-1-52-02 (Lead number only)
Proposal/Contract ID: T6274
Federal Funds: No Yes Federal Aid No. 4751 155 P
County: Miami-Dade State Road No. 826

Concurred by: *Chris Jewell* Date: 3/6/12
Signature of DDE, DCPME or DSDE

I have reviewed for effects on the Specifications Package and a package revision is
is not required. Approved By: *[Signature]* Date: 3/14/12
Signature of District Specifications Engineer

If FA Oversight Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages):

PLANS REVISION NUMBER 1 (10 Sheets):

CONTRACT TIME REVISED: No Yes (if yes, _____ Calendar Days)

DATE: March 5, 2012

2 of 4

Financial Project ID 425637-1-52-02 (Lead number only)

Proposal/Contract ID: T6274

PLANS REVISION NUMBER 1

FPID 425637-1-52-02

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>03/05/12</u>	<u>Listed Revisions</u>
<u>2</u>	<u>03/05/12</u>	<u>See Summary of Quantities Table below</u>
<u>3</u>	<u>03/05/12</u>	<u>Trns*port updated</u>
<u>4</u>	<u>03/05/12</u>	<u>See Summary of Quantities Table below</u>
<u>5</u>	<u>03/05/12</u>	<u>See Summary of Quantities Table below</u>
<u>6</u>	<u>03/05/12</u>	<u>See Summary of Quantities Table below</u>
<u>S-2</u>	<u>03/05/12</u>	<u>See Summary of Quantities Table below</u>

FPID 425637-1-52-01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>S-3</u>	<u>03/05/12</u>	<u>See Summary of Quantities Table below</u>
<u>S-4</u>	<u>03/05/12</u>	<u>See Summary of Quantities Table below</u>

FPID 428476-2-52-01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>S-3</u>	<u>03/05/12</u>	<u>See Summary of Quantities Table below</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-3</u>	<u>03/05/12</u>	<u>Deleted SP 1021312 / Added SP 7110401D6-411</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port and Plans Sheets – if applicable)

FPID 425637-1-52-02

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-78	2	Revised	773	1141
580-1-2	4	Deleted	1	
706-3	5, S-2	Added		368
710-11-111	4, S-2	Revised	1.056	1.693
710-11-122	4, S-2	Revised	1611	5181
710-11-124	4, S-2	Revised	30	831
710-11-131	4, S-2	Revised	1.475	2.013
710-11-160	4, S-2	Added		5
710-11-170	4, S-2	Added		1
710-11-211	4, S-2	Revised	0.481	0.728
710-90	5, S-2	Deleted	1	
711-11-11	5, S-2	Added		0.637
711-11-122	5, S-2	Added		3570
711-11-124	5, S-2	Added		801
711-11-131	5, S-2	Added		0.538
711-11-160	5, S-2	Added		5
711-11-170	5, S-2	Added		1
711-11-211	5, S-2	Added		0.247
580-1-2	6	Added		1

FPID 425637-1-52-01

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
710-11-111	5, S-3, S-4	Added		1.412
710-11-211	5, S-3, S-4	Added		1.412
102-89-17	2	Deleted	1	
102-89-7	2	Added		1
710-90	5, S-3, S-4	Deleted	1	
711-11-111	5, S-3, S-4	Added		2.598
711-11-122	5, S-3, S-4	Added		3147
711-11-124	5, S-3, S-4	Added		998
711-11-125	5, S-3, S-4	Added		67
711-11-131	5, S-3, S-4	Added		0.039
711-11-160	5, S-3, S-4	Added		5
711-11-170	5, S-3, S-4	Added		7
711-11-211	5, S-3, S-4	Added		1.751
711-11-222	5, S-3, S-4	Added		784
711-11-224	5, S-3, S-4	Added		283

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
710-11-111	5, S-3	Revised	3.188	8.758
710-11-211	5, S-3	Revised	3.188	8.758
710-90	5, S-3	Deleted	1	
710-11-290	5, S-3	Added		59
711-11-111	5, S-3	Added		1.099
711-11-122	5, S-3	Added		1644
711-11-124	5, S-3	Added		601
711-11-125	5, S-3	Added		33
711-11-131	5, S-3	Added		1.214
711-11-170	5, S-3	Added		4
711-11-211	5, S-3	Added		1.123
711-11-222	5, S-3	Added		417
711-11-224	5, S-3	Added		160