



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.  
SECRETARY

April 17, 2012

### ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T6281**

**FINANCIAL PROJECT NUMBER(S): 249941 5 52 01, 249941 5 56 01 and 249941 5 56 02**

**FEDERAL AID PROJECT NUMBER(S): 6103006U**

**COUNTY(IES): Miami-Dade**

**PROJECT NAME(S): SR 823 (NW 57 Ave.), From W 23rd St. To W 46th St.**

---

**BIDS TO BE RECEIVED: April 25, 2012**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T6281Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager  
Contracts Administration Office

JM:kl

Attachment

[www.dot.state.fl.us](http://www.dot.state.fl.us)

Revision Memo

DATE: April 17, 2012

1 of 2

TO: Project Review (CO-PROJREV)

FROM: Danny Iglesias, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 3** - Letting (mo. /yr.) 04/2012


Financial Project ID 249941-5-52-01 (Lead number only)

Proposal/Contract ID: T6281

Federal Funds:  No  Yes Federal Aid No. 6103 006 U

County: Miami-Dade

State Road No. 823

Concurred by:  Date: 4/12/12  
Signature of Director of Transportation Development or designee


I have reviewed for effects on the Specifications Package and a package revision is

is not  required. Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Specifications Engineer

If FA Oversight Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By:  Date: 4/13/12  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages):

PLANS REVISION NUMBER 1 (10 Sheets):

CONTRACT TIME REVISED:  No  Yes (if yes, \_\_\_\_\_ Calendar Days)

DATE: April 17, 2012Financial Project ID 249941-5-52-01 (Lead number only)Proposal/Contract ID: T6281PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>04/16/12</u>	<u>Listed Revisions</u>
<u>2</u>	<u>04/16/12</u>	<u>See Summary of Quantities Table below</u>
<u>3</u>	<u>04/16/12</u>	<u>See Summary of Quantities Table below</u>
<u>4</u>	<u>04/16/12</u>	<u>See Summary of Quantities Table below</u>
<u>5</u>	<u>04/16/12</u>	<u>See Summary of Quantities Table below</u>
<u>24</u>	<u>04/16/12</u>	<u>Added chain link fence (472 LF) to several properties listed on Clearing and Grubbing Table</u>
<u>32</u>	<u>04/16/12</u>	<u>Modified Optional Materials Tabulation to allow for HDPE Class II Pipes.</u>
<u>T-2</u>	<u>04/16/12</u>	<u>See Summary of Quantities Table below.</u>
<u>T-11</u>	<u>04/16/12</u>	<u>Revised Mast Arm Data for C2, C3, and C4.</u>
<u>T-13</u>	<u>04/16/12</u>	<u>Revised Mast Arm Data for C3 and C4.</u>

## SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

## Summary of Quantities (Trns\*port)

<u>Pay Item</u>	<u>Sheet No.</u>	<u>Add./Del./Rev</u>	<u>Old Quantity</u>	<u>New Quantity</u>
<u>550-10-210</u>	<u>2</u>	<u>Rev.</u>	<u>367 LF</u>	<u>839 LF</u>
<u>649-31-102</u>	<u>3</u>	<u>Rev.</u>	<u>11 EA</u>	<u>10 EA</u>
<u>649-31-103</u>	<u>3</u>	<u>Rev.</u>	<u>1 EA</u>	<u>2 EA</u>