



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

February 23, 2012

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3381

FINANCIAL PROJECT NUMBER(S): 421640 1 52 01, 421640 1 52 02 and 421640 1 52 03

FEDERAL AID PROJECT NUMBER(S): 3630004S

COUNTY(IES): Bay

PROJECT NAME(S): SR 22 (Wewa Hwy.), From A Pt. W of CR 2315 (Star Ave.)
To the Gulf Co. Line

BIDS TO BE RECEIVED: February 29, 2012

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T3381Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

DATE 2/14/2012 1 of 2
TO Project Review (CO-PROJREV)
FROM Alaina Webb, E I, Project Manager
COPIES DDE, DCPME
SUBJECT **Revision Number** 2 - Letting (mo /yr) 02/2012
Financial Project ID 421640-1-52-01etc (Lead number only)
Proposal/Contract ID T3381
Federal Funds No Yes Federal Aid No 3630 004 S

County Bay State Road No 22
Concurred by Tom N. Peterson Date 2/14/12
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required Approved By Rigmd Saules Date 2-14-12
for Signature of District Specifications Engineer

If FA Oversight, Authorized By _____ Date _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK
DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING

Approved By J. J. Beahm Date 2/14/12
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages)
- REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages)
- PLANS REVISION NUMBER 1 (~~8 Sheets~~) 11 sheets ^{WRE}
- CONTRACT TIME REVISED No Yes (If yes, _____ Calendar Days)

DATE February 14, 2012

2 of 2

Financial Project ID 421640-1-52-01etc (Lead number only)

Proposal/Contract ID T3381

PLANS REVISION NUMBER 1

<u>Sheet No(s)</u>	<u>Rev Date</u>	<u>Description</u>
<u>1</u>	<u>2/14/2012</u>	<u>added revision footnote</u>
<u>2,3,4</u>	<u>2/14/2012</u>	<u>Updated Transport</u>
<u>5</u>	<u>2/14/2012</u>	<u>Changed pay item quantity</u>
<u>S-2, S-3</u>	<u>2/14/2012</u>	<u>Removed pay item (690-34-1)</u>
<u>S-5, S-6</u>	<u>2/14/2012</u>	<u>Note Added</u>
<u>T-2</u>	<u>2/14/2012</u>	<u>Changed sheet numbers in columns</u>
<u>T-3</u>	<u>2/14/2012</u>	<u>Note 49 changed</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s)</u>	<u>Rev Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
690-34-1	5	Revised	10	6

Central Office Use

Processed By _____