



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

June 12, 2012

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1501

FINANCIAL PROJECT NUMBER(S): 408286 3 52 01

COUNTY(IES): Hendry

PROJECT NAME(S): SR 80, From A Pt. E of Birchwood Pkwy. To A Pt. W of Dalton Lane

BIDS TO BE RECEIVED: June 20, 2012

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T1501Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

www.dot.state.fl.us

DATE: ~~6/8/2012~~ 6/11/2012

TO: Project Review (CO-PROJREV)

FROM: Richard (Mose) Howard, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** Letting (mo./yr.) 06/2012

Financial Project ID 408286-3-52-01 (Lead number only)

Proposal/Contract ID: T1501

Federal Funds: No Yes Federal Aid No. N/A

County: Hendry

State Road No. 80

Concurred by: Chris Smith
Signature of Director of Transportation Development or Designee

Date: 6/11/12

I have reviewed for effects on the Specifications Package and a package revision is is not required. Approved By: [Signature]
Signature of District Specifications Engineer Date: 6-8-2012

If FA Oversight, Authorized By: [Signature]
Print Name of FHWA Engineer Date: _____

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: [Signature]
Signature of District Secretary Date: 6/11/12

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (4 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)



DATE: ~~6/6/2012~~ 6/11/2012

2 of 3

Financial Project ID 408286-3-52-01 (Lead number only)

Proposal/Contract ID T1501

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>6/6/2012</u>	<u>Listed revisions</u>
<u>2</u>	<u>6/6/2012</u>	<u>Revised Quant. for pay item nos. 550-10-251 & 550-60-235</u>
<u>3</u>	<u>6/6/2012</u>	<u>Updated TRNS*PORT</u>
<u>29</u>	<u>6/6/2012</u>	<u>Revised Quant. for pay item nos. 550-10-251 & 550-60-235</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____

DATE: ~~06/06/12~~ 6/11/2012

3 of 3

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0550-10-251	2	Rev.	1,809 LF	15,039 LF
0550-60-235	2	Rev.	1 EA	9 EA

Central Office Use:

Processed By: _____